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Preface

These Philippine Bidding Documents (PBDs) for the procurement of
Infrastructure Projects (hereinafter referred to also as the “Works”) through
Competitive Bidding have been prepared by the Government of the Philippines for use
by all branches, agencies, departments, bureaus, offices, or instrumentalities of the
government, including government-owned and/or -controlled corporations,
government financial institutions, state universities and colleges, local government
units, and autonomous regional government. The procedures and practices presented
in this document have been developed through broad experience, and are for
mandatory use in projects that are financed in whole or in part by the Government of
the Philippines or any foreign governmentforeign or international financing institution
in accordance with the provisions of the 2016 revised impiementing Rules and
Regutations (IRR) of Republic Act (RA) No. 9184,

The PBDs are intended as a model for admeasurements {unit prices or unit
rates in a bili of quantities) types of contract, which are the most common in Works
contracting.

The Bidding Documents shall clearly and adequately define, among others: (i)
the objectives, scope, and expected outputs and/or results of the proposed contract;
(ii) the eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)
the obligations, duties, and/or functions of the winning Bidder.

Care should be taken to check the relevance of the provisions of the PBDs
against the requirements of the specific Works to be procured. If duplication of a
subject is inevitable in other sections of the document prepared by the Procuring
Entity, care must be exercised to avoid contradictions between clauses dealing with
the same matter.

Moreover, each section is prepared with notes intended only as information for
the Procuring Entity or the person drafting the Bidding Documents. They shall not be
included in the finai documents. The following general directions should be observed
when using the documents:

a. All the documents listed in the Table of Contents are normally required
for the procurement of Infrastructure Projects. However, they should be
adapted as necessary to the circumstances of the particular Project.

b. Specific details, such as the “name of the Procuring Entity” and “address
for bid submission,” should be furnished in the Instructions to Bidders,
Bid Data Sheet, and Special Conditions of Contract. The final
documents should contain neither biank spaces nor options.

C. This Preface and the footnotes or notes in italics included in the Invitation
to Bid, BDS, General Conditions of Contract, Special Conditions of
Contract, Specifications, Drawings, and Bill of Quantities are not part of



the text of the final document, although they contain instructions that the
Procuring Entity should strictly follow.

The cover should be modified as required to identify the Bidding
Documents as to the names of the Project, Contract, and Procuring
Entity, in addition to date of issue,

Modifications for specific Procurement Project details should be
provided in the Special Conditions of Contract as amendments to the
Conditions of Contract. For easy completion, whenever reference has
to be made to specific clauses in the Bid Data Sheet or Special
Conditions of Contract, these terms shali be printed in bold typeface on
Sections | (Instructions to Bidders} and HI (General Conditions of
Contract), respectively.

For guidelines on the use of Bidding Forms and the procurement of
Foreign-Assisted Projects, these will be covered by a separate issuance
of the Government Procurement Policy Board.
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Glossary of
Terms, Abbreviations, and Acronyms

ABC - Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in
response to and in consonance with the requirements of the bidding documents. Also
referred to as Proposal and Tender. (2016 revised IRR, Section 5[¢])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant
who submits a bid in response to the requirements of the Bidding Documents. (2016
revised IRR, Section 5{d])

Bidding Documents — The documents issued by the Procuring Entity as the bases
for bids, furnishing all information necessary for a prospective bidder to prepare a bid
for the Goods, Infrastructure Projects, and/or Consulting Services required by the
Procuring Entity. (2016 revised IRR, Section 5[e])

BIR - Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services ~ Refer to services for Infrastructure Projects and other types
of projects or activities of the GOP requiring adequate external technical and
professional expertise that are beyond the capability and/or capacity of the GOP to
undertake such as, but not limited to: (i) advisory and review services; (i) pre-
investment or feasibility studies; (iii) design; (iv) construction supervision; (v)
management and related services; and {vi) other technical services or special studies.
(2016 revised IRR, Section 5{i])

Contract — Refers to the agreement entered into between the Procuring Entity and
the Supplier or Manufacturer or Distributor or Service Provider for procurement of
Goods and Services;, Contractor for Procurement of Infrastructure Projects; or
Consuitant or Consulting Firm for Procurement of Consulting Services; as the case
may be, as recorded in the Contract Form signed by the parties, including all
attachments and appendices thereto and all documents incorporated by reference
therein.

Contractor - is a natural or juridical entity whose proposal was accepted by the
Procuring Entity and to whom the Contract to execute the Work was awarded.
Contractor as used in these Bidding Documents may likewise refer to a supplier,
distributor, manufacturer, or consultant.



CPI — Consumer Price Index.
DOLE - Department of Labor and Employment.
DTI - Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to
procurement whose funding source is from a foreign government, foreign or
international financing institution as specified in the Treaty or international or Executive
Agreement. (2016 revised IRR, Section 5[b]).

GFl — Government Financial Institution.

GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except
Consulting Services and Infrastructure Projects, which may be needed in the
transaction of public businesses or in the pursuit of any government undertaking,
project or activity, whether in the nature of equipment, fumiture, stationery, materials
for construction, or personal property of any kind, inciuding non-personal or
contractual services such as the repair and maintenance of equipment and furniture,
as well as trucking, hauling, janitorial, security, and related or analogous services, as
well as procurement of materials and supplies provided by the Procuring Entity for
such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health
maintenance services, and other services essential to the operation of the Procuring
Entity. (2016 revised IRR, Section 5[r])

GOP - Government of the Philippines.
HoPE - Head of Procuring Entity

Infrastructure Projects — Include the construction, improvement, rehabilitation,
demolition, repair, restoration or maintenance of roads and bridges, railways, airports,
seaports, communication facilities, civil works components of information technology
projects, irrigation, flood control and drainage, water supply, sanitation, sewerage and
solid waste management systems, shore protection, energy/power and electrification
facilities, national buildings, school buildings, hospital buildings, and other related
construction projects of the government. Also referred to as civil works or works. (2016
revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA — Nationat Government Agency.

PCAB - Phiiippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project - refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described.
detailed, and scheduled in the Project Procurement Management Plan prepared by
the agency which shall be consolidated in the procuring entity's Annual Procurement
Plan. (GPPB Circular No. 06-2019 dated 17 July 2019)



PSA — Philippine Statistics Authority.

SEC - Securities and Exchange Commission.
SLCC - Single Largest Completed Contract.
UN - United Nations.



Section l. Invitation to Bid



Repubtic of the Philippines

I,
m TECHNICAL EDUCATION AND SKILLS DEVELOPMENT AUTHORITY TOV
ISO 9001: 2015 Certified SU0

INVITATION TO BID FOR Rehabilitation of NTTA Network
of Training Facilities

1. The Technical Education and Skills Development Authority (TESDA),
through the General Appropriations Act (GAA) FY 2020 Continuing
Appropriations intends to apply the sum of Sixteen Million Two Hundred
Twenty-Three Thousand Six Hundred Six Pesos and 39/100
(P16,223,606.39) being the Approved Budget for the Contract (ABC) to
payments under the contract for Rehabilitation of NTTA Network of Training
Facilities for each lot. Bids received in excess of the ABC for each lot shall be
automatically rejected at bid opening.

LOT NO. DESCRIPTION ABC

Rehabilitation of NTTA Training Facility in

! Tourism Services (TWC) P3,495.408.48
Rehabilitation of NTTA Training Facility in

2 Domestic works (TWC) P1,026,135.23
Rehabilitation of NTTA Training Facility in

3 Welding Technology (RTC-NCR) P2,156,123.28
Rehabilitation of NTTA Training Facility in

4 Trainers Methodology (PEVOTI) F1417.815.28
Rehabilitation of NTTA Training Facility in

S Automotive Technology (Building 9) F2,299,223.55
Rehabilitation of NTTA Training Facility in

6 Information and Communication 5,828,810.57

Technology (Buitding 5)

2. The TESDA now invites bids for the above Procurement Project. Completion of
the Works is required within the following duration from receipt of the winning
bidder of the Notice to Proceed:

LOT NO. DURATION
thirty-five (35) calendar days
thirty (30) calendar days
thirty (30) calendar days
thirty (30) calendar days
thirty-five (35) calendar days
thirty-five (35) calendar days

()1 R4 N - [FLLE N FES

Bidders should have completed a contract similar to the Project. The
description of an eligible bidder is contained in the Bidding Documents,
particularly, in Section I (Instructions to Bidders).

non-discretionary ‘“passAail’ criterion as specified in the 2016 revised
Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184, ‘Y'/

Eost Servee Road Souts _uze- Sxoressway Fort Boritacio Taguig Sty 1330 [
SETI oM eglp TERROLT AT TE N e G0 TATAAITE e aet Tetofae Mo 1837603.2454 TES
AAN TN 3T, O s e Trsatn gy on
: s bot Lahat

3. Bidding will be conducted through open competitive bidding procedures using j"

Ihal



4. Interested bidders may obtain further information from TESDA and inspect the
Bidding Documents at the address given below during office hours from 8:00
a.m. to 5:00 p.m. starting 15 November 2021.

5. A complete set of Bidding Documents may be acquired by interested bidders
beginning 16 November 2021 until 2 December 2021 from the given address
and website(s) below and upon payment of the following applicable fees for the
Bidding Documents:

LOT NO. ABC COST OF BIDDING DOCUMENTS
1 3,495,498.48 #5,000.00
2 #1,026,135.23 #5,000.00
3 $#2,156,123.28 #5,000.00
4 *1,417,815.28 #5,000.00
5 $#2,299,223.55 #5,000.00
6 *5,828,810.57 #10,000.00

The fees fort the Bidding Documents shall be applied for each lot based on the
above schedule of fees. However, the total amount to be paid by the
prospective bidders should not exceed #25,000.00 regardless of the number
of lots being bidded.

The Procuring Entity shail allow the bidder to present its proof of payment for
the fees in person.

6. The TESDA will hold a Pre-Bid Conference on 19 November 2021 at 10:00

a.m. through video conferencing or webcasting via Zoom which shall be open
to prospective bidders.
In line with the precautionary heaith measures being adopted by the agency,
interested bidders may join the Pre-Bid Conference via video-conference
(Zoom). tn order to secure the zoom link password, prospective bidders are
advised to send an email request to the BAC Secretariat at
bacsecretariat@tesda.qov.ph NOT LATER THAN 4:00 P.M., 18 November
2021, together with the following details:

Name of Project

Bid Reference

Activity

Company Name

Address

Name of Representative [maximum of two (2)}

Contact Nos.

E-mail Address

Scanned or Proof of Identity of the representative (pls. attach)

—Fo .o ao0oCE

By submitting the abovementioned information, it would be understood that the
prospective bidders are conforming to the Data Privacy Act and TESDA Privacy
Ruies and Regulations. TESDA will not share the personally identifiable
information to any third party for marketing purposes. However, TESDA may

2 K m%’?f



share information with governmental agencies in cases permitted or required by
law. Likewise, the personally identifiabie information shali be kept secured. Only
authorized staff of the abovementioned e-maii have access to this information.

For the Pre-Bid Conference, bidders are encouraged to send their authorized
technical representatives or personnel who are familiar with the bidding
requirements and who will prepare the documents for the bidder to minimize
errors in the preparation of bids. The bidders’ representative shall carefully
consider all the discussions during the Pre-bid Conference and be guided by
them in the preparation of bids. Only the pre-reqgistered representative/s or
personnel shalt be allowed to attend during Zoom Video Conference.

Bids must be duly received by the BAC Secretariat through manual submission
at the office address indicated below on or before 2 December 2021 at 10:00
a.m. Online submission is not yet available. Late bids shali not be accepted.

All bids must be accompanied by a bid security in any of the acceptable forms
and in the amount stated in ITB Clause 16.

Bid opening shall be on 2 December 2021 at 10:30 a.m. at the Gabriela Silang
Room, TESDA Women's Center, Gate 1, TESDA Complex, Building 2, East
Service Road, South Luzon Expressway (SLEX), Fort Bonifacio, Taguig City.
Bids will be opened in the presence of the bidders' representatives who choose
to attend the activity.

For those bidders that will be attending the meeting at TESDA, please be
advised that all prospective bidders attending the meeting shall submit a copy
of their COVID 19 vaccination card showing that their representatives are
fully vaccinated prior to the foregoing meeting. The original COVID 19
vaccination card should also be submitted for validation and the same will be
returned to the representatives of the bidders after confirmation.

Due to community quarantine measures, only one (1) representative is
allowed to attend personally in the bid opening and will be required to
follow the TESDA protocol for Visitors specifically on compliance with
social distancing, wearing of face masks and face shields, body
temperature screening, filling up of self-screening form which must be
filled-up prior to the arrival at TESDA. Visitors who show signs of COVID-
19 related symptoms such as cough, flu, fever, high body temperature
and sneezing are advised not to proceed to TESDA since they will not be
allowed to enter the TESDA compound.

if the bidders opt not to attend the meeting physically, they can join via Zoom
application and they are advised to send an email request to the BAC Secretariat
at bacsecretariat@tesda.gov.ph NOT LATER THAN 4:00 p.m., 1 DECEMBER
2021, together with the fo!lowmg details, in order to secure the Zoom link
password:

a. Name of Project k'
b. Bid Reference
3 )




10.

11.

12.

Company Name

Address

Name of Representative [maximum of one (1)]

Contact Nos.

E-mail Address

Scanned or Proof of Identity of the representative (pls. attach)

s@™pao

By submitting the abovementioned information, it would be understood that the
prospective bidders are conforming to the Data Privacy Act and TESDA Privacy
Rules and Regulations. TESDA will not share the personally identifiable
information to any third party for marketing purposes. However, TESDA may
share information with governmental agencies in cases permitted or required by
law. Likewise, the personally identifiable information shall be kept secured. Only
authorized staff of the abovementioned e-mail have access to this information.

For the Opening of Bids, bidders are required to send their authorized technical
representatives or personnel who are familiar with the bidding requirements and
who prepared the documents for the bidder. The bidders' representative shall
response to the queries during the meeting if ever there will be relative the
document/s of the bidder. Only the pre-registered representativels or

personnel of those bidders that purchased the Bidding Documents shall be
allowed to attend during Zoom Video Conference.

TESDA The TESDA reserves the right to reject any and all bids, declare a
failure of bidding, or not award the contract at any time prior to contract award
in accordance with Sections 35.6 and 41 of the 2016 revised IRR of RA No.
9184, without thereby incurring any liability to the affected bidder or bidders.

For further information, please refer to:

ATTY. GINBER M. LUNA

Head, BAC Secretariat

3rd Floor, Procurement Division

TESDA Administration Building

East Service Road, South Luzon Expressway (SLEX)
Fort Bonifacio, Taguig City 1630

Telefax: (02) 8893-8296

E-mail; bacsecretariat@tesda.gov.ph

You may visit https://www tesda.gov.ph/About/ TESDA/149 for downioading of
Bidding Documents.

Date of Issue: 12 November 2021

DDG LINAJC. SARMIENTO

BAC Fiirperson
o
4 W}m%



Section ll. Instructions to Bidders



Scope of Bid

The Procuring Entity, TESDA wishes to receive Bids for the Rehabilitation of
NTTA Network of Training Facilities with identification number TESDA-CO-
2021-29.

The Procurement Project (referred to herein as “Project”) is for the construction
of Works which is composed of six (6) lots, as described in Section VI
(Specifications).

Funding Information

2.1.  The GOP through the source of funding as indicated below for FY 2020
General Appropriations Act FY 2020 (Continuing Appropriations) in
the amount of Sixteen Million Two Hundred Twenty-Three Thousand
Six Hundred Six Pesos and 39/100 (P16,223,606.39).

2.2. The source of funding is the General Appropriations Act FY 2020
(Continuing Appropriations).

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No.
9184 and its 2016 revised IRR, including its Generic Procurement Manual and
associated policies, rules and regulations as the primary source thereof, while
the herein clauses shail serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be
applicable only to the ongoing posting, advertisement, or invitation to bid by the
BAC through the issuance of a supplementai or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected
the site, determined the general characteristics of the contracted Works and the
conditions for this Project, such as the location and the nature of the work; (b)
climatic conditions; (c) transportation facilities; (¢) nature and condition of the
terrain, geological conditions at the site communication facilities, requirements,
location and availability of construction aggregates and other materials, labor,
water, electric power and access roads; and (d) other factors that may affect
the cost, duration and execution or implementation of the contract, project, or
work and examine all instructions, forms, terms, and project requirements in the
Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive
Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the
highest standard of ethics during the procurement and execution of the
contract. They or through an agent shall not engage in corrupt, fraudulent,

e I



collusive, coercive, and obstructive practices defined under Annex “I” of the
20186 revised IRR of RA No. 9184 or other integrity violations in competing for
the Project.

Eligible Bidders

5.1. Only Bids of Bidders found to be legally, technically, and financially
capable will be evaluated.

5.2. The Bidder must have an experience of having completed a Single
Largest Completed Contract {SLCC) that is similar to this Project,
equivalent to at least fifty percent (50%) of the ABC adjusted, if
necessary, by the Bidder to current prices using the PSA’s CPI, except
under conditions provided for in Section 23.4.2.4 of the 2016 revised IRR
of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has
the major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign
governmentforeign or international financing institution may agree on
another track record requirement, as specified in the Bidding Document
prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2
of the 2016 IRR of RA No. 9184,

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VIl of the Charter of
the UN.

Subcontracts

7.1.  The Procuring Entity has prescribed that: Subcontracting is not allowed.

Pre-Bid Conference

The Procuring Entity wili hold a pre-bid conference for this Project on 19
November 2021 at 10:00 a.m. through videoconferencing/webcasting as
indicated in paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any
part of the Bidding Documents. Such requests must be in writing and received
by the Procuring Entity, either at its given address or through electronic mail
indicated in the IB, at least ten (10) calendar days before the deadline set for
the submission and receipt of Bids.

w e I



10.

1.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1. The first envelope shall contain the eligibility and technical documents of
the Bid as specified in Section IX. Checklist of Technical and
Financial Documents.

10.2. If the eligibility requirements or statements, the bids, and all other
documents for submission to the BAC are in foreign language other than
English, it must be accompanied by a translation in English, which shall
be authenticated by the appropriate Philippine foreign service
establishment, post, or the equivalent office having jurisdiction over the
foreign bidder's affairs in the Philippines. For Contracting Parties to the
Apostitle Convention, only the translated documents shall be
authenticated through an apostille pursuant to GPPB Resolution No. 13-
2019 dated 23 May 2019. The English translation shall govern, for
purposes of interpretation of the bid.

10.3. A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the
contract for this Project. Any additional type of Contractor license or
permit shall be indicated in the BDS.

10.4. A List of Contractor's key personnel {(e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract
to be bid, with their complete qualification and experience data shall be
provided. These key personnel must meet the required minimum years
of experience set in the BDS.

10.5. A List of Contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership,
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, must
meet the minimum requirements for the contract set in the BDS.

Documents Comprising the Bid: Financial Component
11.1. The second bid envelope shall contain the financial documents for the
Bid as specified in Section IX. Checklist of Technical and Financial

Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not
be accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2018 revised

IRR of RA No. 9184,
¥ N
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12.

13.

14.

18.

16.

Alternative Bids

Bidders shall submit offers that compiy with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative Bids shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
determined by the NEDA and approved by the GPPB pursuant to the revised
Guidelines for Contract Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency
accepted by the BSP at the discretion of the Bidder. However, for
purposes of bid evaluation, Bids denominated in foreign currencies shall
be converted to Philippine currency based on the exchange rate as
published in the BSP reference rate bulletin on the day of the bid
opening.

14.2. Payment of the contract price shall be made in Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less than
the percentage of the ABC in accordance with the schedule in the BDS.

15.2. The Bid and bid security shall be valid untit 1 April 2022. Any bid not
accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive.

Sealing and Marking of Bids

Each Bidder shail submit one copy of the first and second components of its
Bid.

The Procuring Entity may request additional hard copies and/or electronic
copies of the Bid. However, failure of the Bidders to comply with the said
request shall not be a ground for disquailification.

If the Procuring Entity aliows the submission of bids through online submission

to the given website or any other electronic means, the Bidder shall submit an
electronic copy of its Bid, which must be digitafly signed. An electronic copy that

,
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17.

18.

19.

20.

cannot be opened or is corrupted shall be considered non-responsive and, thus,
autoratically disqualified.

Deadline for Submission of Bids

The Bidders shali submit on the specified date and time and either at its physical
address or through online submission as indicated in paragraph 7 of the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at
the place specified in paragraph 9 of the IB. The Bidders’ representatives
who are present shall sign a register evidencing their attendance. In case
videoconferencing, webcasting or other similar technologies will be
used, attendance of participants shall likewise be recorded by the BAC
Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable
reasons, the rescheduling requirements under Section 29 of the 2016
revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of
the 2016 revised IRR of RA No. 9184.

Detalled Evaluation and Comparison of Bids

19.1. The Procuring Entity's BAC shall immediately conduct a detailed
evaluation of all Bids rated “passed” using non-discretionary pass/fail
criteria. The BAC shall consider the conditions in the evaluation of Bids
under Section 32.2 of 2016 revised IRR of RA No. 9184.

19.2. if the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and opened
and evaluated simultaneously so as to determine the Bid or combination
of Bids offering the lowest calculated cost to the Procuring Entity. Bid
Security as required by ITB Clause 16 shall be submitted for each
contract (lot) separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the
2016 revised IRR of RA No. 9184 must be sufficient for the total of the
ABCs for all the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
the Bidder shall submit its latest income and business tax returns filed and paid
through the BIR Electronic Filing and Payment System (eFPS), and other
appropriate licenses and permits required by law and stated in the BDS.
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21.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No.

9184 shall form part of the Contract. Additional Contract documents are
indicated in the BDS.
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Section lll. Bid Data Sheet
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Bid Data Sheet

IT8
Clause

5.2

For this purpose, contracts similar to the Project refer to contracts which
have the same major categories of work, which shall be contract
involving “Repair / Renovation / Restoriation / Construction of
Buildings”.

7.1

The Procuring Entity has prescribed that subcontracting is not allowed.

10.3

Valid and current Philippine Contractors Accreditation Board (PCAB)
License with Classification/Category in General Building with Minimum
License Category of B and Minimum Size Range “Medium A”, to bid for
the Rehabilitation of NTTA Network of Training Facilities (hereinafter
referred to as the “WORKS"). The PCAB license must indicate “PCAB
registered contractor for Government Projects.”

10.4

The key personnel must meet the required minimum years of
experience set below:

Key Personnel Minimum Relevant Experience
Project Manager
Project Engineer
Project Architect
Foreman
Skilled Labor
Laborers

=z
S(w[w|enjanien
P

10.5

The minimum major equipment requirements are the following:

Equipment Number of Units

Grinders

Cutters

Electrical Tools

Cleaning Equipment

Lifting Equipment

Power tools

Gondola

Hauling Tools and Equipment

b | o | o | ol | ol | ol | b | =M

Note: The bidder may choose the following options to identify the status
of the equipment:

1. Proof of ownership to be included in the Technical Proposal; or

2. Lease Agreement between lessor and lessee and Proof of
Ownership of the Lessor to be included in the Technical Proposai.
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ITB
Clause

Equipment pledge to this project shall not be pledge to another
construction project, if the same will affect the completion time.

However, such equipment will be acceptable provided that it will not
coincide with another construction project schedule.

12 Not applicable.

16.1 The bid security shall be in the form of a Bid Securing Declaration or
any of the following forms and amounts:

a. The amount of not less than two percent (2%) of the ABC of each
lot, if bid security is in cash, cashier's/manager's check, bank
draft/guarantee or irrevocabie letter of credit;

b. The amount of not iess than five percent (5%) of the ABC of each lot
if bid security is in Surety Bond.

19.2 Partial bid is not allowed. The infrastructure project is packaged in six
(8) tots and the lots shail not be divided into sub-lots for the purpose of
bidding, evaluation, and contract award.

20 s Proof of ongoing/outstanding contracts as identified in the Statement
of Ongoing Contracts Awarded but Not Yet Started Contracts, which
shalt include a copy of any verifiable document(s} such as but not
limited to the following: (a) Notice of Award; (b) Contract/s or
Purchase Order/s; {c) Notice to Proceed; and (d) Certificate of
accomplishments signed by the Owner or Owner’s Project Engineer
of in case the project was just awarded or still in the mobilization
stage, a certification in lieu of the certificate of accomplishment
signed by the Owner or Owner's Project Engineer should be
submitted.

+ Proof of completion of the single largest contract as identified in the
Statement of Single Largest Compfeted Contract, which shall include
a copy of any verifiable document(s) such as but not limited to the
following: (a) Contract/s or Purchase Order/s; (b) corresponding
Sales Invoice/s; (c) Official Receipt/Cash Receipt/Collection
Receipt; (d) Owner's Certificate of Performance Evaluation; (e)
Contractor's Performance Evaluation System (CPES) rating sheet
with at least satisfactory rating.

+ o Latest Annual Income Tax Returns (BIR Form 1701 or 1702) as
filed through the Electronic Filing and Payment System (eFPS).

+ o Either of the following:
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o Value Added Tax Returns (Forms 2550M and 2550Q)
covering the previous six (68) months as filed thru eFPS; or

o Percentage Tax Returns (Form 2551M) covering the
previous six (6) months as filed thru eFPS

* Pursuant to BIR Revenue Regulations No. 03-2005 dated 16
February 2005.

» Valid and updated PhilGEPS Certificate of Registration {Platinum
Membership) including the updated list of eligibility documents as
stated in Annex “A” of said Certificate of Registration.

+ Submission of evidences as proof of compliance with the bidder's
actual offer, if applicable.

N.B. Documents submitted during post-qualification as part of post- qualification
documents must be certified by the authorized representative to be true copy/ies of
the original.

e The veracity of the subscribed Omnibus Sworn Statement submitted
in accordance with Sec. 25.3 of the 2016 IRR of RA 9184 may be
subject to verification. If found to be non-compliant, this shall serve

as ground for post-disqualification as specified in GPPB Circular No.
01-2008 dated 7 March 2008.

21

The following documents shall be submitted by the winning bidder within
ten (10) calendar days from receipt of the Notice of Award (NOA):

a) Construction Schedule and S-curve:

b) Manpower Schedule;

¢) Construction Methods;

d) Equipment utilization schedule;

e) Construction Safety and Heaith Program approved by the
Department of Labor and Employment, evidence of submission as
received by DOLE is acceptable).

f) Program Evaluation and Review Technique (PERT)/Critical Path
Method (CPM).
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Section IV. General Conditions of Contract
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned,
that can be reasonably inferred as being required for its completion as if such
items were expressly mentioned herein. All the provisions of RA No. 9184 and
its 2016 revised IRR, including the Generic Procurement Manual, and
associated issuances, constitute the primary source for the terms and
conditions of the Contract, and thus, applicable in contract implementation.
Herein clauses shall serve as the secondary source for the terms and
conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to
all procurement activities, the advertisement, posting, or invitation of which
were issued after the effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract
(SCC), references in the Conditions of Contract to the Works, the Compietion
Date, and the Intended Completion Date shalf apply to any Section of the Works
(other than references to the Completion Date and Intended Completion Date
for the whole of the Works).

Possession of Site

3.1.  The Procuring Entity shall give possession of all or parts of the Site to
the Contractor based on the schedule of delivery indicated in the SCC,
which corresponds to the execution of the Works. If the Contractor
suffers delay or incurs cost from failure on the part of the Procuring Entity
to give possession in accordance with the terms of this clause, the
Procuring Entity’s Representative shall give the Contractor a Contract
Time Extension and certify such sum as fair to cover the cost incurred,
which sum shall be paid by Procuring Entity.

3.2. If possession of a portion is not given by the above date, the Procuring
Entity will be deemed to have delayed the start of the relevant activities.
The resulting adjustments in contract time to address such delay may be
addressed through contract extension provided under Annex “E” of the
2016 revised IRR of RA No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3 and
specified in the BDS, to carry out the supervision of the Works.

26



The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equat to or better than those
of the personnel listed in the Schedule.

Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from
the Procuring Entity but in no case later than the signing of the contract
by both parties, the successful Bidder shall furnish the performance
security in any of the forms prescribed in Section 39 of the 2016 revised
IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant
to RA No. 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or association supplying the Contractor with
labor, materials and/or equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the
Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or
garnishment proceedings, and perpetually disqualify it from participating
in any public bidding. Ali payables of the GOP in his favor shall be offset
to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that
occasioned-on force majeure, shall cover the period from the date of
issuance of the Certificate of Final Acceptance by the Procuring Entity.
Specific duration of the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor's
liability under this Contract shall be as provided by the laws of the Repubtic of
the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly
and severally liable to the Procuring Entity.
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10.

1.

12.

13.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
impiementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation, such as, but not limited to corrupt,
fraudulent, collusive, coercive, and obstructive practices as stated in ITB
Clause 4.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised
IRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks
rates in the Contractor’s Bid shall be used for small additional amounts of work
only when the Procuring Entity's Representative has given written instructions
in advance for additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity's Representative for
approval the said Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works. The
submissions of the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity's Representative for
approval an updated Program of Work at intervals no longer than the
period stated in the SCC. If the Contractor does not submit an updated
Program of Work within this period, the Procuring Entity’'s Representative
may withhold the amount stated in the SCC from the next payment
certificate and continue to withhold this amount until the next payment
after the date on which the overdue Program of Work has been
submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor’s accounts and records relating to the performance of the Contractor
and to have them audited by auditors of the GOP or the Procuring Entity, as
may be required,

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shal
be submitted as a Contract document, make an advance payment to the
Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum, or at the most two instaliments
according to a schedule specified in the SCC, subject to the requirements in
Annex “E” of the 2016 revised IRR of RA No. 9184,



14,

15.

Progress Payments

The Contractor may submit a request for payment for Work accomplished.
Such requests for payment shall be verified and certified by the Procuring
Entity’s Representative/Project Engineer. Except as otherwise stipulated in the
SCC, materiais and equipment delivered on the site but not completely put in
place shall not be included for payment.

Operating and Maintenance Manuais

15.1. If required, the Contractor will provide “as built” Drawings and/or
operating and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals by the
dates stated above, or they do not receive the Procuring Entity's
Representative’s approval, the Procuring Entity's Representative may
withhold the amount stated in the SCC from payments due to the
Contractor.

29



Section V. Special Conditions of Contract

30



Special Conditions of Contract

GCC
Clause

2

The intended completion date is within the following durations from the
receipt of the Notice to Proceed:

LOT NO. DURATION
thirty-five (35) calendar days
thirty (30) calendar days
thirty (30) calendar days
thirty (30) calendar days
thirty-five (35) calendar days
thirty-five (35) calendar days

QO | B [N =

4.1

No further instructions.

Not applicable.

~! M

1. The Contractor shall issue a Certificate of Warranty to TESDA,;

2. The warranty shall commence upon receipt of the Certificate of
Acceptance and effective for one (1) year;

3. Provision for construction materials with warranties above two (2)
years must be itemized and completed with its specifications upon a
written document separately;

4. The response time for technical assistance shall be within twenty-four
{24) hours from receipt of Notice of Advice for uncompleted works,
repairs, or modifications; and

5. TESDA shall be notified in case of any changes in the office address
and contact details of the Contractor

10

Day and night shifts are applicable at the rate shown in the Contractor's
original Bid.

111

The Contractor shall submit the Program of Work to the Procuring Entity's
Representative within ten (10) calendar days of delivery of the Notice of
Award.

11.2

The amount to be withheld for late submission of an updated Program of
Work is ten percent (10%) of the amount of the next billing process.

13

The amount of the advance payment is fifteen percent (15%) of the total
contract price which shall be given not later than fifteen (15) days
from receipt of the Contractor’s request subject to the requirements.

The amount of the advance payment is fifteen percent (15%) of the
Contract Price to be recoup every progress billing which shall be given to
the contractor not later than fifteen (15) calendar days from receipt by the
Procuring Entity of the following documents:

a) Letter request for release of 15% advance payment
b) Irrevocable standby letter of credit of equivalent value from a
commercial bank, a bank guarantee or a surety bond callable on
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demand, issued by a surety or insurance company duly licensed by
the Insurance Commission and confirmed by the Procuring Entity.

c) List of construction materials to be procured using the advance
payment.

TESDA may, upon written request by the Contractor, make and advance
payment or mobilization fund not exceeding Fifteen percent (15%) of the
contract amount upon submission of an irrevocabile letter of credit or bank
guarantee issued by a Universal of Commercial Bank. This will cover
expenses for Mobilization and Start-up.

Mode of Payment shall be through progress billing. Actual Work
Accomplishment will be verified and approved by TESDA or his duly
authorized representative;

Progress payments are subject to retentions of ten percent (10%) referred
to as the “retention money.” Such retention shall be based on the total
amount due to the Contractor prior to any deduction and shall be retained
from every progress payment until fifty percent (50%) of the value of the
works, as determined by the procuring entity, are completed. If, after fifty
(50%) completion, the work is satisfactorily done and on schedule, no
additional retention shall be made; otherwise, the ten percent (10%)
retention shall be imposed; and

Progress payments will be adjusted by the following applicable:

1.1 Cumulative value of the work previously certified and paid for;
1.2 Portion of the advance payment to be made:;

1.3 Retention money;

1.4 Amount to cover third-party liabilities; and

1.5 Amount to cover uncorrected discovered defects in the works.

The Contractor shalt not claim additional payments or damages for any
delay or extra expense caused by encountering construction or materials
other than the anticipated of different from those indicated; and

In consideration of the Works to be performed under this TOR, TESDA
shall pay the Contractor the contract amount inclusive of all applicable
taxes.

14 Materials and equipment delivered on the site but not completely put in
place shall be inciuded for payment.

15.1 The submission of “As Built” Drawings/Plan, which are signed and sealed
by License Engineers/Professionals, shali be submitted in hard copies
and e-copies (in cad format) within ten (10) calendar days after project
completion.
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15.2

The amount to be withheld for failing to produce “as built” drawings and/or
operating and maintenance manuals by the date required is one percent
(1%) of the final contract price.
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Section VI. Specifications
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Bidders must state here either “Comply” or any equivalent term in the column

“Bidder’s Statement of Compliance” against each of the individual parameters of each
“Specification.”

Specifications Bidder’s Statement
of Compliance

The Bidder shall refer to the attached Terms of Reference
for the Rehabilitation of NTTA Network of Training Facilities
on a per ot basis as hereto attached as Annex A

1 hereby commit to comply and deliver all the above requirements in accordance
with the above stated schedule.

Name of Signature over Printed Name Date
Company/Bidder of Authorized
Representative
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ANNEX “A”

TERMS OF REFERENCE (TOR)

PROJECT NAME : Rehabilitation of NTTA Network of
Training Facilities

PROJECT SITE : TESDA Compound, East Service Road,
South Luzon Expressway, Fort
Bonifacio, Taguig City

PROJECT DESCRIPTION

The project is categorized under civil works and involves the rehabilitation, repair,
refurbishment and face lifting of the five network of training facilities. The project has
five major groups or lots namely:

Lot 1 - |Rehabilitation of NTTA Training Facility in Tourism Services (TWC)
Lot 2 - |Rehabilitation of NTTA Training Facility in Domestic works (TWC)
Lot 3 - | Rehabilitation of NTTA Training Facility in Welding Technology (RTC-

NCR)

Lot 4 - | Rehabilitation of NTTA Training Facility in Trainers Methodology
(PEVOTI)

Lot 5 - | Rehabilitation of NTTA Training Facility in Automotive Technology
(Building 9)

Lot 6 - | Rehabilitation of NTTA Training Facilty in Information and
Communication Technology (Building 5)

PROJECT DURATION (Impiementation Schedule)

The estimated duration to complete the different lots of the project are, as follows:

Lot 1 - 35 calendar days
Lot 2 - 30 calendar days
lot3 - 30 calendar days
Lot4 - 30 calendar days
Lot - 35 calendar days
Lot 6 - 35 calendar days

QUALIFICATIONS OF CONTRACTOR AND REQUIREMENTS

1. The Contractor shall possess the following minimum qualifications:

a. Accreditation and Certification as qualified contractor with at least PCAB
License “D” Cateqory;

b. Must be registered with and authorized by the Securities and Exchange
Commission (SEC) to engage in building construction services;
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c. Should be technically and financially capable to undertake the construction
requirements;

d. At least three (3) years in the construction/rehabilitation of buildings with
minimum experience in five (5) relevant projects with the same scope and
nature;

e. The financial capacity with a minimum Networth/Equity of Php 2,000,000.00;
and

f. Not blacklisted by the Government Procurement Policy Board, pertinent
government agencies, or regulatory bodies.

2. The project requires the setvices of a team of qualified and competent experts and
professional staff. These key personne! must meet the following minimum
qualifications:

Years of
Key Personnel Experience Documents Required
Required
. Curriculum Vitae, Valid and Current
One (1) Project Five (6) years | Professional lIdentification Card

Manager issued by PRC

Curriculum Vitae, Valid and Current
Five (b) years | Professional Identification Card

One (1) Project

Engineer/Architect issued by PRC
: Employment Certificate or TESDA
Foreman Five (5) years | \.tional Certificate (NC II)
. Employment Certificate or TESDA
Skilled Labor Three (3) years National Certificate (NC Il
Laborers NA NA

3. The Contractor shall provide the following minimum equipment as applicable:

Grinders;

Cutters;

Electrical Tools;

Cleaning Equipment;

Lifting Equipment;

Power tools;

Gondola; and

Hauling Tools and Equipment.

Semeap T

4. The Contractor shall have no history of overdue deliveries or unperformed services
with TESDA and other government agencies.
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RESPONSIBILITIES OF THE CONTRACTOR

1. The Contractor shall provide the necessary documents, labor, materials,
transportation, tools, equipment and appurtenances for the rehabilitation of the
NTTA network of training facilities.

2. The Contractor shall be responsible for the completion of all works stated in the
scope of works, drawings/plans and technical specifications at the scheduled
timeline with the highest level of workmanship.

3. The Project Engineer of the contractor shall coordinate closely with the authorized
representative of TESDA to mitigate risks related to the works to be undertaken.

4. The contractor shall hold at least two (2) coordination meetings in a month to
ensure that works are undertaken properly and on time. Any special meeting
requested by TESDA or any it's duly authorized representative shall be hosted by
the Contractor.

5. TESDA shalil check/inspect the CONTRACTOR's works upon every submission of
Statement of Work Accomplishment (SWA), and shall notify the CONTRACTOR of
any defects that are found. The Contractor shall immediately correct/irepair the
notified defect/s at the CONTRACTOR's expense and without additional costs to
the original contract amount.

6. Where the CONTRACTOR refuses or fails to satisfactorily complete the work within
the specified contract time, an amount equal to at least one tenth (1/10) of one
percent of the cost of unperformed portion of the work for every day of delay shall
be paid by the contractor, or deducted from anv money due the contractor.

7. The Contractor shall ensure that the materials to be used for the renovation/repair
are of good quality and subject to inspection by TESDA.

8. The Contractor shall complete the project on the lot awarded to them within the
approved construction schedule including weekdays (after office hours), holidays,
Saturdays and Sunday/s upon issuance of the Notice to Proceed from TESDA.

9. The Contractor shall manage and supervise the Project to its satisfactory
completion in accordance with the technical plans and specifications and Terms of
Reference (TOR) approved by the Head of Procuring Entity or any duly authorized
representatives.

10.No employer-employee relationship shali arise between the CONTRACTOR
and/or its workers on one hand and TESDA on the other. TESDA shall in no
manner be answerable or accountable for any accident and injury which may occur
to any worker or personnel of the CONTRACTOR during the performance of the
work services mentioned herein whether the injuries or accidents occurred inside
or outside the premises of the TESDA, or any loss or damage whatsoever and shall

save the TESDA hammless therefrom.
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11.The CONTRACTOR shall be responsible for any loss or damage that may be
incurred upon the properties of TESDA during the performance of the work service
or for injury to any person caused by unreasonable or negligent act or omission of
the CONTRACTOR or its workers, whether such act is intentional or not.

12. TESDA shall have the authority to suspend the work wholly or partly by written
order or such period as may deemed necessary due to force majeure or anv
fortuitous events or for failure on the part of the CONTRACTOR to carry out valid
orders given by TESDA or to perform any provisions of the contract or due to
adjustment of plans to suit office conditions as found necessary during
construction.

13.The Contractor shali visit the site and thoroughly inspect existing facilities and
properly consider, in the preparation of the supply and installation, how such
conditions will affect the work indicated in the Plans, Specifications and TOR.
Failure to do so will in no way relieve the Contractor of the responsibility for
furnishing labor, materials, and equipment required;

14.The Contractor shall supply and submit a list of manpower, materials, and
equipment necessary for the project;

15.The Contractor shall submit pictures taken before, on-going, and after the
construction as part of the requirements during progress billing and final billing:

16.The Contractor shall submit the following Project Management Tools before the
construction:
16.1 Gantt Chart
16.2 S-Curve; and
16.3 Critical Path Method and Program Evaluation Review Technique

17.The Contractor shall route construction log book for referencing.

18.The Contractor shall submit every last day of every last week of each month a
Monthly Status Report composed of the following attachments and addressed to
the any duly authorized representative of TESDA:

18.1 Statement of Work Accomplished; and
18.2 S-Curve

19.The Contractor shail finish the project with first class workmanship to the
satisfaction of the Procuring Entity or any duly authorized representative;

20.The Contractor shall only use materials in accordance to the standards of the
Bureau of Research and Standards of the Department of Public Works and
Highways (DPWH) and the Department of Trade and Industry (DTI);

21.The Contractor shail adopt a procedure to mitigate the effects to the environment
due to demolition, repair, painting, and other activities: and
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22.The Contractor shall follow guidelines related to the fight against COVID-19 issued

by the Inter-Agency Task Force, DPWH, Taguig City Government, and other
offices, agencies, and departments of the Republic of the Philippines.

MODE OF PAYMENT

1.

TESDA may, upon written request by the Contractor, make and advance payment
or mobilization fund not exceeding Fifteen percent (15%) of the contract amount
upon submission of an irrevocable letter of credit or bank guarantee issued by a
Universal of Commercial Bank. This will cover expenses for Mobilization and Start-

up,

Mode of Payment shall be through progress billing. Actual Work Accomplishment
will be verified and approved by TESDA or his duly authorized representative;

Progress payments are subject to retentions of ten percent (10%) referred to as
the “retention money.” Such retention shall be based on the total amount due to
the Contractor prior to any deduction and shall be retained from every progress
payment until fifty percent (50%) of the value of the works, as determined by the
procuring entity, are completed. If, after fifty (50%) compietion, the work is
satisfactorily done and on schedule, no additional retention shall be made;
otherwise, the ten percent (10%) retention shall be imposed; and

Progress payments will be adjusted by the following applicable:

4.1 Cumulative vaiue of the work previously certified and paid for;
4.2 Portion of the advance payment to be made;

4.3 Retention money;

4.4 Amount to cover third-party liabilities; and

4.5 Amount to cover uncorrected discovered defects in the works.

The Contractor shall not claim additional payments or damages for any delay or
extra expense caused by encountering construction or materials other than the
anticipated of different from those indicated: and

In consideration of the Works to be performed under this TOR, TESDA shall pay
the Contractor the contract amount inclusive of ali applicable taxes.

SCOPE OF WORK

1.

LOT 1 - REHABILITATION OF NTTA TRAINING FACILITY IN TOURISM
SERVICES (TWC)

1.1. General Requirements
Mobilization and Demobilization
The CONTRACTOR upon receipt of the Notice-to-Proceed (NTP) shalt

immediately mobilize and transport his equipment, materials and labor
forces to the site and demobilize or remove the same at the completion of
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project and clear the site acceptable to the TESDA Project Management
Team and the OWNER. All of which shall be coordinated with the TESDA

Security Personnel for proper documentation.

Mobilization and Demobilization are incidental to other items of work and
will be measured based on the progress of work,

Occupational Health and Safety Program

The CONTRACTOR shall take ample precautions against fire by keeping
away flammable materials, and ensure that such materials are properly
handled and stored. Fire extinguisher shall be installed in the storage of
flammable materials.

The CONTRACTOR shall follow existing safety {aws and regulations in the
workplace and shall generate/submit relevant reports/documents thereof.
The DOLE approved safety and health program shall be available at any
time and to anyone in the workplace.

The CONTRACTOR shall conform with the guidelines and requirements for
the “NEW NORMAL” being implemented by the DOST as per Inter Agency
Task Force Guidelines on the Implementation of community quarantine in
the Philippines and DPWH-DO no. 95 series of 2020.

Demolition/ Clearing Works

Demolition of existing building components not reflected in the provided
plans. This includes rehabilitation of damaged components/or parts of the
existing building.

All debris shall be puiled out of the TESDA premises by the CONTRACTOR
at no cost to TESDA.

Clearing of area at the end of the contract. The CONTRACTOR, at the end
of the contract, shall clean the whole area by removing debris, paint spots,
excess and spillage, and shall leave the entire premises free from rubbish
caused by their work to the satisfaction of the TESDA implementing team
without any additional cost.

All dismantled plumbing fixtures, fittings and all electrical fixtures shall be
pulled out by the CONTRACTOR prior to the installation works and shall be
turned over to the Administrative and Legal Service - Property and Supply
Section for disposition.

Scaffolding

Scope of work shall include complete supply of the scaffolding that shall be
used for the work.
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1.2. FINISHING AND OTHER CIVIL WORKS
Water Proofing

Scope of works shall include supply and application of waterproofing
membrane & epoxy for plant box space where existing water proofing shall
be scraped, roof deck of Tandang Sora area, soil and all plant materials shall
be removed, roof decks at food processing, automotive and weiding roof deck,
existing water proofing shall be scraped and clean. For plant box spaces,
existing water proofing shall be scraped and cleaned. Application of water
proofing shall be made upon prior to the approval of TESDA Project
Management Team. All application of Boysen or equivalent as per approved
material submittal, flexible cementitious water proofing shall be of two
coatings. After the application of cementitious water proofing, five-centimeter
thickness concrete toppings shall be done. Roofing leak at Automotive
Classroom, sealing shall be done by the use of silicon sealant. The
CONTRACTOR shall submit sample of equivalent materials to the office of
TESDA Project Management Team or to its representative for approval along
with the manufacturer's description and technical specification documents.
Submission shall be ahead of time to avoid delays. Non approval of materials
by the procuring entity shall mean no delivery and no installation to be made.

Scope of works shall include supply and application of Boysen or equivalent
as per approved materials flexible cementitious waterproofing and installation
water proofing membrane and 5 cm concrete toppings as floor finish for roof
deck, before application and installation of the said water proofing, the area
must be clean and free from unwanted materials. Materials to be installed
shall conform with the approved material submittals with technical
specification of material. The CONTRACTOR shall submit sample of
equivalent materials to the office of TESDA Project Management Team or its
representative for approval along with the manufacturer's description and
technicat specification documents, Submission shall be ahead of time to avoid
delays. Non approval of materials by the procuring entity shall mean no
delivery and no installation to be made.

Corrugated Cement Roofing

Scope of works shall include supply, dismantling and installation of large
corrugated cement roofing for the uniformity of the existing roofing. Materials
to be installed shall be of approved material submittals with technical
specification. The CONTRACTOR shall submit sample of materials to the
office of TESDA Project Management Team or its representative for approval
along with the manufacturer's description and technical specification
documents. Submission shail be ahead of time to avoid delays. Non approval
of materials by the procuring entity shall mean no delivery and no instaliation
to be made.
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Painting Works

Scope of works shall include supply and application of paint including surface
preparation for the scraped paint of exterior parapet walls at roof deck,
corrugated cement roofing, steel doors and roofing. Single coating shalt be
applied on non-scraped existing paints else two or three coatings shall be
applied. Paints to be applied shall be of same shade and specification as the
existing for uniformity. This shall conform with the approved technical
specification of materials. All paints must be of Boysen brand or equivalent.
The CONTRACTOR shail submit sample of equivalent materiais to the office
of TESDA Project Management Team or its representative for approval along
with the manufacturer's description and technical specification documents.
Submission shall be ahead of time to avoid delays. Non approval of materials
by the procuring entity shall mean no delivery and no installation to be made.

1.3. INSPECTION PRIOR TO TURN OVER

Joint inspection shall be done by the CONTRACTOR, TESDA Project
Management Team AND the END USER. Any punch list done by the TESDA
Project Management Team and the END USER shall be given to the
CONTRACTOR to be done or rectify.

2. LOT 2 - REHABILITATION OF NTTA TRAINING FACILITY IN DOMESTIC
WORKS (TWC)

2.1. GENERAL REQUIREMENTS
Mobilization and Demobilization

The CONTRACTOR upon receipt of the Notice-to-Proceed (NTP) shall
immediately mobilize and transport his equipment, materials and labor forces
to the site and demobilize or remove the same at the completion of project
and clear the site acceptable to the PROJECT MANAGEMENT TEAM OF
TESDA. Ali of which shall be coordinated with the TESDA Security Personnel
for proper documentation.

Mobilization and Demobilization are incidental to other items of work and will
be measured based on the progress of work.

Occupational Safety and Health Program

The CONTRACTOR shall take ample precautions against fire by keeping
away flammable materials, and ensure that such materials are properly
handled and stored. Fire extinguisher shall be installed in the storage of
flammable materials.

The CONTRACTOR shall follow existing safety laws and regulations in the
workplace and shall generate/submit relevant reports/documents thereof. The
DOLE approved safety and health program shail be availabie at any time and

to anyone in the workplace.
qv h
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2.2.

23.

24,

The CONTRACTOR shall conform with the guidelines and requirements for
the “NEW NORMAL" issued by the Inter Agency Task Force Guidelines on
the Implementation of community quarantine in the Philippines and DPWH-
DO no. 95 series of 2020.

CEILING WORKS

Scope of works shall include supply of materials, dismantling of existing
partition wall at fitness room including its ceiling. Ceiling materials with
technical specification to be submitted by the CONTRACTOR such as metai
furring, carrying channel to be installed shall be approved by TESDA
PROJECT MANAGEMENT TEAM.

PAINTING WORKS

Scope of works shall include supply and application of paint including surface
preparation for the scraped paint in columns, beams and wails, interior and
exterior walls, stair hand railing and doors. Singte coating shall be applied on
non-scraped existing paints eise two or three coatings shall be applied. This
shall conform with the approved technical specification of materials. Sample
of materials for surface application shall be submitted to the TESDA
PROJECT MANAGEMENT TEAM or its authorized representative for
material approval along with the manufacturer's description and technical
specification documents. Submission shall be ahead of time to avoid delays.
Non approval of materials by the procuring entity shail mean no delivery and
no installation to be made.

FLOOR FINISH

Scope of works shall include supply and installation of floor and wall tiles.
Tiles to be installed shall be of approved material submittals with technical
specification. Sample of materials for installation shall be submitted to the
TESDA PROJECT MANAGEMENT TEAM or its authorized representative
for approval along with the manufacturer's description and technicat
specification documents. Submission shall be ahead of time to avoid delays.
Non approval of materials by the procuring entity shall mean no delivery and
no installation to be made. Tile works shall be done with 60cm x 60cm
unglazed floor tiles.

Note: (SEE APPROVED PLANS)

2.5. ELECTRICAL WORKS

Electrical

Scope of works shall include supply, dismantling and installations of electrical
fixtures. Electrical fixtures, wires of THHN, conduits and devices to be
installed shall be of approved material submittals with technical specification.
Sample of materials for installation shall be submitted to TESDA PROJECT
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MANAGEMENT TEAM or its authorized representative for approval along
with the manufacturer's description and technical specification documents.
Submission shall be ahead of time to avoid delays. Non approval of materials
by the procuring entity shall mean no delivery and no installation to be made.

Note: (SEE APPROVED PLANS)
2.6. INSPECTION PRIOR TO TURN OVER
Inspection

Joint inspection shall be done by the CONTRACTOR, TESDA PROJECT
MANAGEMENT TEAM AND the END USER. Any punch list based on the
inspection by the TESDA PROJECT MANAGEMENT TEAM and the END
USER shall be given to the CONTRACTOR for rectification.

Rectification

If there will be any rectification or back job by the contractor, may it only be
done within maximum of fiteen (2) days and is subject for approval of
TESDA PROJECT MANAGEMENT TEAM.

If rectification works are completely done and approved, should the END
USER issue the contractor a certificate of completion prior to their work done
including the warranties of materials supplied.

3. LOT 3 - REHABILITATION OF NTTA TRAINING FACILITY IN WELDING
TECHNOLOGY (RTC-NCR})

3.1. GENERAL REQUIREMENTS
Mobilization and Demobilization

The CONTRACTOR upon receipt of the Notice-to-Proceed (NTP) shall
immediately mobilize and transport his equipment, materials and labor forces
to the site and demobilize or remove the same at the completion of project
and clear the site acceptable to the PROJECT MANAGEMENT TEAM OF
TESDA. All of which shall be coordinated with the TESDA Security Personnel
for proper documentation.

Mobilization and Demobitization are incidental to other items of work and will
be measured based on the progress of work.

Occupational Safety and Health Program
The CONTRACTOR shali take ample precautions against fire by keeping

away flammable materials, and ensure that such materials are properly
handled and stored. Fire extinguisher shali be installed in the storage of

flammable materials.
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3.2

3.3.

The CONTRACTOR shall follow existing safety laws and regulations in the
workplace and shall generate/submit relevant reports/documents thereof. The
DOLE approved safety and health program shall be available at any time and
to anyone in the workplace.

The CONTRACTOR shall conform with the guidelines and requirements for
the “NEW NORMAL” being implemented by the DOST as per Inter Agency
Task Force Guidelines on the Impiementation of community quarantine in the
Philippines and DPWH-DOQ no. 85 series of 2020.

Demolition/ Clearing Works

Demolition of existing building components not reflected in the provided plans.
This includes rehabilitation of damaged components/or parts of the existing
building.

Alt debris shall be pulled out of the TESDA premises by the CONTRACTOR
at no cost to TESDA.

Clearing of area at the end of the contract. The CONTRACTOR, at the end of
the contract, shall clean the whole area by removing debris, paint spots,
excess and spillage, and shall leave the entire premises free from rubbish
caused by their work to the satisfaction of the TESDA PROJECT
MANAGEMENT TEAM without any additional cost.

All dismantled plumbing fixtures, fittings and all electrical fixtures shall be
pulled out by the CONTRACTOR prior to the instailation works and shall be
turned over to the Administrative of TESDA RTC - NCR for disposition.

FINISHING AND OTHER CIVIL WORKS
CARPENTRY

Ceiling and Partition walls

Scope of works shall include supply of materials, dismantiing of existing
partition wall and ceiling at second floor including additional room above CNC
room and at electrical room. Ceiling and partition wall materials with technical
specification to be submitted by the CONTRACTOR such as metal furring,

carrying channel to be installed shall be approved by TESDA PROJECT
MANAGEMENT TEAM.

DOORS AND WiNDOWS

Scope of works shall include supply, all dismantled existing doors and
windows shall be turned over to RTC — NCR for disposition. Installation of
windows and doors shall be of approved material submittais by the TESDA
PROJECT MANAGEMENT TEAM or its representative for approval along
with the manufacturer's description and technical specification documents.
Submission shail be ahead of time to avoid delays. Non approval of materials

e TN
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3.4.

3.5.

3.6.

by the procuring entity shall mean no delivery and no installation to be made.
(see doors and windows schedule)

PAINTING WORKS

Scope of works shall include supply and application of paint including surface
preparation for the scraped paint, beams and walis, interior and exterior walls,
stair hand railing, doors, steel windows casement and roofing. Single coating
shall be applied on non-scraped existing paints else two or three coatings
shall be applied. Paints to be applied shall be of same shade and specification
as the existing for uniformity. This shall conform with the approved technical
specification of materials. Sample of materials for surface application shall be
submitted to the TESDA PROJECT MANAGEMENT TEAM or its
representative for material approval along with the manufacturer's description
and technical specification documents. Submission shali be ahead of time to
avoid delays. Non approvat of materials by the procuring entity shall mean no
delivery and no installation to be made. Other painting works are as follows:

a. Building roof and Grinding workshop roofing shall be repainted in two
coatings. Before repainting application, roof shall be steel brushed or
clean and free from oil or greases.

b. Steel window casement, before repainting, existing glass shall be
removed, clean and corrosion shall be removed using steel brush. Any
steel casement with damages shall be rectified.

¢. Welding workshop and CNC room shall be applied with rubberized paint.

GLASS AND GLAZING

Scope of works shall include supply and installation of glass wall panel and
glazing. Installation of panels shall be of approved material submittals by the
TESDA PROJECT MANAGEMENT TEAM or its representative for approval
along with the manufacturer's description and technical specification
documents. Submission shall be ahead of time to avoid delays. Non approval
of materials by the procuring entity shall mean no delivery and no instaliation
to be made.

ELECTRICAL WORKS

Scope of works shall include supply, dismantling and installations of electrical
fixtures. Electrical fixtures, wires of THHN, conduits and devices to be
installed shall be of approved material submittais with technical specification.
Sample of materials for instaliation shalt be submitted to TESDA PROJECT
MANAGEMENT TEAM or its representative for approval along with the
manufacturer's description and technical specification documents.
Submission shall be ahead of time to avoid delays. Non approval of materials
by the procuring entity shall mean no delivery and no installation to be made.
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3.7. RENTAL

Scope of works shall include supply, dismantling and installations of
scaffoiding/staging such as shoring jacks and H-frames. Also, rental of
minor equipment for demolition such as electric jack hammer should be
provided by the CONTRACTOR.

The CONTRACTOR shali ensure that all scaffolding materials shall be
distributed fairly and properly stacked within the site.

3.8. EARTH WORKS

Excavations shall be in compliance with current OSHA regulations.
Structure Excavation shall be made to the elevations, slopes and limits
shown on the plans and limited only to common soil upon excavating of
connecting pipes for sewer.

3.9. INSPECTION PRIOR TO TURN OVER

Joint inspection shall be done by the CONTRACTOR, TESDA
ENGINEERS/ ARCHITECTS AND the END USER. Any punch list based on
the inspection by the TESDA PROJECT MANAGEMENT TEAM and the
END USER shall be given to the CONTRACTOR for rectification.

. LOT 4 - REHABILITATION OF NTTA TRAINING FACILITY IN TRAINERS
METHODOLOGY (PEVOTH)

4.1. GENERAL REQUIREMENTS
Mobilization and Demobilization

The CONTRACTOR upon receipt of the Notice-to-Proceed (NTP} shall
immediately mobilize and transport his equipment, materials and labor forces
to the site and demobilize or remove the same at the completion of project and
clear the site acceptable to the PROJECT MANAGEMENT TEAM OF TESDA.
All of which shall be coordinated with the TESDA Security Personnel for proper
documentation.

Mobilization and Demobilization are incidenta! to other items of work and will
be measured based on the progress of work.

Occupational Safety and Health Program

The CONTRACTOR shali take ample precautions against fire by keeping
away flammable materiais, and ensure that such materials are properiy
handled and stored. Fire extinguisher shall be instalied in the storage of
flammable materials.

The CONTRACTOR shall follow existing safety laws and regulations in the
workplace and shall generate/submit relevant reports/documents thereof. The
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DOLE approved safety and health program shall be available at any time and
to anyone in the workplace.

The CONTRACTOR shall conform with the guidelines and requirements for
the “NEW NORMAL" issued by the Inter Agency Task Force Guidelines on the
Implementation of community quarantine in the Philippines and DPWH-DO no.
95 series of 2020.

Demolition/ Clearing Works

Demoilition of existing building components not reflected in the provided plans.
This includes rehabilitation of damaged components/or parts of the existing
building.

All debris shall be pulled out of the TESDA premises by the CONTRACTOR at
no cost to TESDA.

Clearing of area at the end of the contract. The CONTRACTOR, at the end of
the contract, shall clean the whole area by removing debris, paint spots,
excess and spillage, and shall ieave the entire premises free from rubbish
caused by their work to the satisfaction of the TESDA PROJECT
MANAGEMENT TEAM without any additional cost.

All dismantled plumbing fixtures, fittings and all electrical fixtures shall be
puiled out by the CONTRACTOR prior to the instaliation works and shall be
turned over to the Administrative of TESDA RTC - NCR for disposition.

4.2. REPAIR WORKS
CEILING WORKS
Ceiling and Partition walls

Scope of works shall include supply of materials, dismantling of existing
partition wall at fitness room including its ceiling. Ceiling and partition wall
materials with technical specification to be submitted by the CONTRACTOR
such as metal furring, carrying channel to be installed shalt be approved by
TESDA PROJECT MANAGEMENT TEAM.

COMFORT ROOMS

Replacement of Fixtures

Scope of works for all toilet shall only include replacement of fixtures and
supply of materials. All fixtures shall be subject for approval. Material
submittals made by the CONTRACTOR shall be evaluated according to the
approved standard by TESDA PROJECT MANAGEMENT TEAM.

Replacement of Exhaust Fan

Scope of works for all toilet ceiling mounted exhaust fan shall only include
replacement and supply of materials. Ali fixtures shall be subject for approval.
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4.3.

4.4.

Material submittals made by the CONTRACTOR shall be evaluated according
to the approved standard by TESDA PROJECT MANAGEMENT TEAM.

TILE WORKS
Replacement of existing tiles

Scope of works shall include supply and installation of floor and wall tiles.
Tiles to be installed shall be of approved material submittals with technical
specification. Sampie of materials for installation shall be submitted to the
TESDA PROJECT MANAGEMENT TEAM or its authorized representative
for approval along with the manufacturer's description and technicai
specification documents. Submission shall be ahead of time to avoid delays.
Non approval of materials by the procuring entity shall mean no delivery and
no installation to be made. Tile works shall be done in the following:

a. National Trainer's TVET Area 1 - all flooring area with 60cm x 60cm
unglazed floor tiles; and,

b. Alltoilets with 60 cm x 60 cm unglazed floor tiles and 30 cm x 60 cm glazed
wall tiles including tile trim. Tile works includes the lavatory counter top
with 20cm x 40cm.

Note: (SEE APPROVED PLANS)
FINiISHING WORKS
Painting

Scope of works shall include supply and application of paint including surface
preparation for the scraped paint in columns, beams and walls, interior and
exterior walls, stair hand railing and doors. Single coating shall be appiied on
non-scraped existing paints else two or three coatings shall be applied. Paints
to be applied shalt be of same shade and specification as the existing for
uniformity. This shall conform with the approved technical specification of
materials. Sample of materials for surface application shall be submitted to
the TESDA PROJECT MANAGEMENT TEAM or its authorized
representative for material approval along with the manufacturer's description
and technicai specification documents. Submission shall be ahead of time to
avoid delays. Non approval of materials by the procuring entity shall mean no
delivery and no installation to be made. Other painting works are as follows:

d. Allinterior face of wall for National Trainer's TVET Academy Area 1&2 and
its office; and

e. Allinterior face of wall for comfort room, pantry, storage and public comfort
rooms.
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4.5. ELECTRICAL WORKS

Electrical

Scope of works shall inciude supply, dismantiing and installations of electrical
fixtures. Electrical fixtures, wires of THHN, conduits and devices to be
installed shall be of approved material submittals with technical specification.
Sample of materials for installation shall be submitted o TESDA PROJECT
MANAGEMENT TEAM or its authorized representative for approval along
with the manufacturer's description and technical specification documents.
Submission shall be ahead of time to avoid delays. Non approval of materials
by the procuring entity shall mean no delivery and no installation to be made.

Note: (SEE APPROVED PLANS)
4.6. INSPECTION PRIOR TO TURN OVER
Ingpection

Joint inspection shall be done by the CONTRACTOR, TESDA PROJECT
MANAGEMENT TEAM AND the END USER. Any punch list based on the
inspection by the TESDA PROJECT MANAGEMENT TEAM and the END
USER shall be given to the CONTRACTOR for rectification.

Rectification

If there will be any rectification or back job by the contractor, may it only be
done within maximum of fifteen (15) days and is subject for approval of
TESDA PROJECT MANAGEMENT TEAM.

If rectification works are completely done and approved, should the END
USER issue the contractor a certificate of completion prior to their work done
including the warranties of materials supplied.

5. LOT 5 -REHABILITATION OF NTTA TRAINING FACILITY IN AUTOMOTIVE
TECHNOLOGY (BUILDING 9)

5.1. GENERAL REQUIREMENTS
Mobilization and Demobilization

The CONTRACTOR upon receipt of the Notice-to-Proceed (NTP) shall
immediately mobilize and transport his equipment, materials and labor forces
to the site and demobilize or remove the same at the completion of project
and clear the site acceptabie to the PROJECT MANAGEMENT TEAM OF
TESDA. All of which shall be coordinated with the TESDA Security Personnel
for proper documentation.

Mobilization and Demobilization are incidental to other items of work and will
be measured based on the progress of work.
g ! G H
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5.2

Occupational Safety and Health Program

The CONTRACTOR shali take ample precautions against fire by keeping
away flammable materials, and ensure that such materials are properly
handled and stored. Fire extinguisher shall be installed in the storage of
flammable materials.

The CONTRACTOR shall follow existing safety laws and regulations in the
workplace and shall generate/submit relevant reports/documents thereof. The
DOLE approved safety and health program shall be available at any time and
to anyone in the workplace.

The CONTRACTOR shall conform with the guidelines and requirements for
the “NEW NORMAL” issued by the Inter Agency Task Force Guidelines on
the Implementation of community quarantine in the Philippines and DPWH-
DO no. 95 series of 2020.

Demolition/ Clearing Works

Demoalition of existing building components not reflected in the provided plans.
This includes rehabilitation of damaged components/or parts of the existing
building.

All debris shall be pulled out of the TESDA premises by the CONTRACTOR
at no cost to TESDA.

Clearing of area at the end of the contract. The CONTRACTOR, at the end of
the contract, shail clean the whole area by removing debris, paint spots,
excess and spillage, and shall leave the entire premises free from rubbish
caused by their work to the satisfaction of the TESDA PROJECT
MANAGEMENT TEAM without any additional cost.

All dismantled plumbing fixtures, fittings and all electrical fixtures shall be
pulied out by the CONTRACTOR prior to the instailation works and shall be
turned over to the Administrative of TESDA RTC - NCR for disposition.
REPAIR WORKS

Roofing

Scope of works shalt include supply and installation of roofing repair and
replacement of damaged/cracked plexiglass.

Exhaust fan

Scope of works shall include supply and replacement of non-functioning
exhaust fan and electrical faulty wiring.

Note: (SEE APPROVED PLANS)
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5.3.

FINISHING WORKS
Painting

Scope of works shall include supply and application of paint including surface
preparation for the scraped paint in columns, beams and walls, interior and
exterior walls, stair hand railing and doors. Single coating shall be applied on
non-scraped existing paints else two or three coatings shall be applied. Paints
to be applied shail be of same shade and specification as the existing for
uniformity. This shall conform with the approved technical specification of
materials. Sample of materials for surface application shall be submitted to
the TESDA PROJECT MANAGEMENT TEAM or its authorized
representative for material approval along with the manufacturer’s description
and technical specification documents. Submission shall be ahead of time to
avoid delays. Non approval of materials by the procuring entity shall mean no
delivery and no installation to be made. Other painting works are as follows:

a. Allflooring for the workshop shall be applied with two coating of rubberized
paint.

b. All exhaust fan framing shall be applied with metal painting color as per
approval.

5.4. Electrical Works

5.5.

Electrical

Scope of works shall include supply, dismantling and installations of electrical
fixtures. Electrical fixtures, wires of THHN, conduits and devices to be
instalied shall be of approved material submittals with technical specification.
Sample of materials for installation shali be submitted to TESDA PROJECT
MANAGEMENT TEAM or its authorized representative for approval along
with the manufacturer's description and technical specification documents.
Submission shall be ahead of time to avoid delays. Non approvat of materiais
by the procuring entity shall mean no delivery and no installation to be made.

Note: (SEE APPROVED PLANS)
INSPECTION PRIOR TO TURN OVER

Inspection

Joint inspection shall be done by the CONTRACTOR, TESDA PROJECT
MANAGEMENT TEAM AND the END USER. Any punch list based on the
inspection by the TESDA PROJECT MANAGEMENT TEAM and the END
USER shali be given to the CONTRACTOR for rectification.
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Rectification

If there will be any rectification or back job by the contractor, may it only be
done within maximum of fifteen (15) days and is subject for approval of
TESDA PROJECT MANAGEMENT TEAM.

If rectification works are completely done and approved, should the END
USER issue the contractor a certificate of completion prior to their work done
including the warranties of materials supplied.

6. LOT 6 — REHABILITATION OF NTTA TRAINING FACILITY IN INFORMATION
AND COMMUNICATION TECHNOLOGY (BUILDING 5)

6.1. GENERAL REQUIREMENTS
Mobilization and Demobilization

The CONTRACTOR upon receipt of the Notice-to-Proceed (NTP) shall
immediately mobilize and transport his equipment, materials and labor forces
to the site and demobilize or remove the same at the completion of project
and ciear the site acceptable to the PROJECT MANAGEMENT TEAM OF
TESDA. All of which shall be coordinated with the TESDA Security Personnel
for proper documentation.

Mobilization and Demobilization are incidental to other items of work and will
be measured based on the progress of work.

Demolition

Demolition of existing building components as not reflected in the provided
plans will be identified on site with the presence of TESDA PROJECT
MANAGEMENT TEAM. This also includes rehabilitation of damaged
components/or parts of the existing building.

Site Cleaning / Clearing works

All debris shall be pulled out of the TESDA premises by the CONTRACTOR
at no cost to TESDA.

Clearing of area at the end of the contract. The CONTRACTOR, at the end of
the contract, shall clean the whole area by removing debris, paint spots,
excess and spillage, and shall leave the entire premises free from rubbish
caused by their work to the satisfaction of the TESDA PROJECT
MANAGEMENT TEAM without any additional cost.

All dismantied plumbing fixtures, fittings and all electrical fixtures shall be

pulled out by the CONTRACTOR prior to the installation works and shall be
turned over to the Administrative of TESDA Central Office for disposition.
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6.2. OCCUPATIONAL SAFETY AND HEALTH PROGRAM

The CONTRACTOR shall take ample precautions against fire by keeping
away flammable materiais, and ensure that such materiais are properly
handied and stored. Fire extinguisher shall be installed in the storage of
flammable materials.

The CONTRACTOR shall foliow existing safety laws and regulations in the
workplace and shall generate/submit relevant reports/documents thereof. The
DOLE approved safety and health program shall be available at any time and
to anyone in the workplace.

The CONTRACTOR shall conform with the guidelines and requirements for
the "NEW NORMAL’ being implemented by the DOST as per Inter Agency
Task Force Guidelines on the Implementation of community quarantine in the
Philippines and DPWH-DO no. 95 series of 2020.

6.3. MASONRY WORKS / PARTITION WORKS

Scope of works shall include supply of materials, dismantling of existing
interior walls at all workshops except the interior walls of the currently
occupied office of World Skills Center. Four 4" CHB (non-load bearing hollow
block) shail be used which includes plastering shail be done in the following:

a. Partition Walls in the Trainer's Office of World Skills Center;

b. All interior dry walls for 3d Animation NCill room & Game programming
laboratory Room; and

¢. All partition walls of Workshop Laboratory 1, 2 & 3.

Note: (SEE APPROVED PLANS)
6.4. SCAFFOLDING WORKS
Scaffolding works

It is a temporary structure built in a way that it is easy to assemble and
disassemble. Scaffoldings must be economical, stable, and reusable. The
materials used for scaffolding are rented Gi pipe, H-frames, cat walk and base
jack.

6.5. CEILING WORKS
Ceiling

Scope of works shall include supply of materials, dismantling of ceiling at the
existing workshops. New construction of ceiling will only be limited to Show
Rooms, Trainer's Office, 3d Animation NCIIl Room, Game programming
laboratory Room and Workshops 1,2 & 3. All ceiting materiat will be fiber
cement board framed with metal furring, track and wall angle & accessories.
Hence, ceiling materials with technical specification to be submitted by the
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CONTRACTOR such as metal furring, carrying channel to be installed shall
be approved by TESDA PROJECT MANAGEMENT TEAM.

6.6. PAINTING WORKS
Painting works

Scope of works shall inciude supply and application of paint inciuding surface
preparation for the scraped paint. Single coating shall be applied on non-
scraped existing paints else three coatings shall be applied especially on dry
walls. Paints to be applied shall be of same shade and specification as the
existing for uniformity. This shail conform with the approved technicai
specification of materials. Sample of materials for surface application shall
be submitted to the TESDA PROJECT MANAGEMENT TEAM or its
representative for material approval along with the manufacturer's
description and technical specification documents. Submission shall be
ahead of time to avoid delays. Non approvat of materials by the procuring
entity shalt mean no delivery and no installation to be made. The painting
works are as follows:

a. Dry wall partition & ceiling for Show rooms: and
b. Altinterior face wall & ceiling of Trainer’s Office.

6.7. DOORS
Doors installation

Scope of works shall include supply, all dismantled existing doors shall be
turned over to TESDA Central Office for disposition. Installation of doors shall
be of approved material submittals by the TESDA PROJECT
MANAGEMENT TEAM or its representative for approval along with the
manufacturer's description and technical specification documents.
Submission shall be ahead of time to avoid delays. Non approval of materials
by the procuring entity shall mean no delivery and no instaliation to be made.
All door installation are as follows:

a. D-4 Panel door, eleven (11) sets (See Door's schedule);
b. D-5 PVC door, one (1) set (See Door’s schedule);

. D-6 Panel door, four (4) set (See Door's schedule);and

. D-7, Glass Sliding door, two (2) (See Door's schedule).
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Note: (SEE DOORS SCHEDULE)
6.8. GLASS WALL PANEL
Glass wall panel installation
Scope of works shall include supply and installation of glass wall panel and

glazing. Installation of panels shall be of approved material submittals by the
TESDA PROJECT MANAGEMENT TEAM or its representative for approval
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along with the manufacturer's description and technical specification
documents. Submission shall be ahead of time to avoid delays. Non approval
of materials by the procuring entity shali mean no delivery and no instaliation
to be made.

6.9. ELECTRICAL WORKS
Electricai works

Scope of works shall include supply, dismantling and instaliations of electrical
fixtures. Electrical fixtures, wires of THHN, conduits and devices to be
installed shall be of approved materiai submittals with technical specification.
Sample of materials for installation shall be submitted to TESDA PROJECT
MANAGEMENT TEAM or its representative for approval along with the
manufacturers description and technical specification documents.
Submission shall be ahead of time to avoid delays. Non approval of materials
by the procuring entity shall mean no delivery and no instatlation to be made.

6.10.INSPECTION PRIOR TQ TURN OVER
Inspection

Joint inspection shall be done by the CONTRACTOR, TESDA PROJECT
MANAGEMENT TEAM AND the END USER. Any punch list based on the
inspection by the TESDA PROJECT MANAGEMENT TEAM and the END
USER shal! be given to the CONTRACTOR for rectification.

Rectification

If there will be any rectification or back job by the contractor, may it only be
done within maximum of five (5) days and is subject for approval of TESDA
PROJECT MANAGEMENT TEAM.

If rectification works are completely done and approved, should he END
USER issue the contractor a certificate of compiletion prior to their work done
including the warranties of materials suppiied.

WARRANTY

1. The Contractor shall issue a Certificate of Warranty to TESDA:

2. The warranty shall commence upon receipt of the Certificate of Acceptance and
effective for two (2) or five (5) years whichever is applicable;

3. Provision for construction materials with warranties above two (2) years must be
itemized and completed with its specifications upon a written document separately:

4. The response time for technical assistance shall be within twenty-four (24) hours
from receipt of Notice of Advice for uncompieted works, repairs, or modifications:
and

5. TESDA shall be notified in case of any changes in the office address and contact
details of the Contractor
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MISCELLANEOUS PROVISIONS

1. The Contractor shall conform with the Environment Management System (EMS)
being practiced several government agencies in accordance with 1ISO 14001-2015
by providing the following:

1.1 A List of pre-identified Environmental Aspects and Impacts and the
corresponding operational control or crisis response procedures in cases of
emergency situations shali be submitted to the GSD three (3) days upon receipt
of the NTP:

1.2 All supplies and materials to be brought inside TESDA premises shall be
environment friendly (if applicable) and bear the corresponding Material Safety
Data Sheet (MSDS);

1.3 All toxic and hazardous materials necessary for the completion of the project
shall be properly labelled with MSDS and placed in a secondary containment,
which shall be located at the safest place in the working area; and

2. The Contractor shall ensure that all staff must wear their proper working apparels
with |Ds and provided with necessary safety gears;

3. The Contractor shall strictly prohibit the use of polystyrene foam, such as
Styrofoam, and plastic in the working area;

4. The Contractor shall comply with all existing laws, decrees, ordinances, acts and
regulations of the Philippines that may affect the contract in any way, including the
express and implied warrantless and liabilities which may be found therein; and

5. The Contractor shall comply with all existing laws and pertinent local legislation,
executive and administrative orders, together with all implementing rules and
regulations issued by the Department of Labor and Employment (DOLE) and other
relevant governmental authorities.

VIOLATION OF THE TERMS AND CONDITIONS

1. The Contractor shall hold TESDA free from any and all claims, liabilities, losses
and suits arising from the Contractor's services, or the acts, omissions, or conduct
of all persons employed or allowed by the Contractor or participate or assist in the
performance of its obligations under this TOR;

2. TESDA shall have the right to declare this Agreement rescinded and terminated
after due notice upon failure of the Contractor as may be warranted by the
circumstances, including forfeiture of performance bond and/or the filing of

appropriate administrative, civil, or criminal charges against responsible persons;
and

3. Ifthe Contractor shall viotate any terms and conditions of this TOR, or shall neglect
to perform any of their work, duties, functions, responsibilities or obligations
stipulated herein, or for any other causes shall not carry the tasks in acceptable
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manner, and by reason thereof, TESDA suffers damages or losses, the Contractor
shall be assessed a penalty in the form of liquidated damages in the amount of at
least equal to 1/10 of 1% of the cost of the unperformed portion for every day delay.
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