
Addendum Number - 2 

 
Project No: 4268-PHI: Supporting Innovation in the Philippine Technical and Vocational Education 

and Training System Project 

Name of Package: CW301/A: Design and Build of the TESDA Innovation Center with 

Rehabilitation Works Design and Build of the TESDA Innovation Center with Rehabilitation 

Works, RTIC-Tacloban Leyte 

Invitation for Bids No.: CW301/A; Dated: 28 February 2024 

Employer: Technical Education and Skills Development Authority 

Email Address: bacsecretariat_siptvets@tesda.gov.ph 

Website: https://www.tesda.gov.ph 

Sr. 

Section and 
Clause 

number and 
page number 

of bid 
document 

Condition Original Clause Amended Clause 

1.  
Section 4: 
Bidding Forms 

Activity Schedule 
[Schedules of 
Prices – Lump 
Sum Contract] 

Item of Work Area (sq.m) 

Innovation 
Center & 

Rehabilitation 
works 

2,122.60 

 

Item of Work Area (sq.m) 

Innovation Center (new 
construction) 

2,122.60 

 

2.  Section 6 
Clarification on 
rehabilitation 
works 

- 

Please refer to the location, scope of work, 

and measurements, which are herewith 

referred to as Annex "A” for the 

rehabilitation scope of works. 

3.  

ITB 22.1 
Page number 
28 

Deadline for 
Submission of 
Bids 

For bid submission purposes 
only, the Employer’s address is:  
 
Tandang Sora Hall, TESDA 
Women’s Center, Gate 1, 
TESDA Complex, Building 2, 
East Service Road, South Luzon 
Expressway (SLEX), Fort 
Bonifacio, Taguig City 
 
 

Last date of submission of bid 
(the “Bid Submission Date”): On 
or before the deadline: 16 April 
2024 at 10:00 AM hours (PST) 

For bid submission purposes only, the 
Employer’s address is:  
 
Gabriela Silang Function Room, TESDA 
Women’s Center, Gate 1, TESDA Complex, 
Building 2, East Service Road, South Luzon 
Expressway (SLEX), Fort Bonifacio, Taguig 
City 
 
 
Last date of submission of bid (the “Bid 

Submission Date”): On or before the deadline: 

9 May 2024 at 10:00 AM hours (PST) 

4.  

ITB 25.1 
Page number 
28 

Bid Opening The bid opening shall take place 
at:  
 
Tandang Sora Hall, TESDA 
Women’s Center, Gate 1, 
TESDA Complex, Building 2, 
East Service Road, South Luzon 
Expressway (SLEX), Fort 
Bonifacio, Taguig City 
 
Bid opening date: 16 April 2024 
Time: 11:00 AM hours (PST) 

The bid opening shall take place at:  
 
Gabriela Silang Function Room, TESDA 
Women’s Center, Gate 1, TESDA Complex, 
Building 2, East Service Road, South Luzon 
Expressway (SLEX), Fort Bonifacio, Taguig 
City 
 
Bid opening date: 9 May 2024 
Time: 11:00 AM hours (PST) 
 

Note: Other terms and conditions will remain unaltered.  

Dated: 12 April 2024 

 

 

Republic of the Philippines 

TECHNICAL EDUCATION AND SKILLS DEVELOPMENT AUTHORITY 



 

Annex “A” 
 
Project:  Regional TVET Innovation Center (RTIC) for RTC, Tacloban rehabilitation project 

under SIPTVET Project 
 
Address:  Brgy. Abucay, Tacloban City, Leyte 
 
 
1. Detailed Work 

The civil works will also encompass the rehabilitation and renovation of specific buildings and their components 
within the TTI or RTIC complex.  

The design and build contractor is responsible for ensuring the satisfactory execution of all necessary work to 
prepare for use and strictly adhere to the submitted and approved plans (signed and sealed), specifications, 
codes, LGU ordinances, permits, and other related contract documents.  

After inspection and consultation with the focal persons of the RTICs per site, the bidder/contractor will include 
the following items for renovation in their proposal/bid: 
 

Item 
No. 

Location Description Quantity Unit Unit Cost 
Total 
Unit 
Cost 

1 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

TESDA 
Complex, 
Abucay 

Tacloban 
City 

Replacement of roofing, 
gutter, fascia board, roof 

eaves, downspout of 
workshop A, Workshop B 
and RAC Workshop and 

ceiling for RAC workshop 
 

Building A and B 
 
 

RAC Workshop 

Building A and B     this  

510.00 sq.m     

113.00 sq.m     

92.00 l.m     

RAC Workshop       

272.00 sq.m     

46.00 sq.m     

53.00 l.m 

    

226.00 sq.m 

    

3 

TESDA 
Complex, 
Abucay 

Tacloban 
City 

Repainting of workshop A 
& B, and RAC Workshop, 

Interior, exterior and 
Flooring 

 
Building A and B 

 
RAC Workshop 

Building A and B       

570.00 sq.m     

375.00 sq.m     

323.00 sq.m     

375.00 sq.m     

RAC Workshop       

372.00 sq.m     

226.00 sq.m     

226.00 sq.m     

4 
TESDA 

Complex, 
Abucay 

Replacement of roll-up 
doors and windows on 

both workshop A&B and 
RAC Workshop 

Building A and B       

8.00 ea     

20.00 ea     



Item 
No. 

Location Description Quantity Unit Unit Cost 
Total 
Unit 
Cost 

Tacloban 
City 

 
Workshop A and B 

 
RAC Workshop 

20.00 ea     

2.00 ea     

RAC Workshop       

1.00 ea     

10.00 ea     

5 

TESDA 
Complex, 
Abucay 

Tacloban 
City 

Re-installation of comfort 
room 

on both workshop A and B 
and rehabilitation of 
common CR at RAC 

Workshop 
 

workshop A and B 
 

 RAC Workshop 

Workshop A and B   

    

17.00 ea     

17.00 ea     

Common CR and RAC 
Workshop 

  
    

25.00 ea 

    

15.00 ea 

    

6 

TESDA 
Complex, 
Abucay 

Tacloban 
City 

Re-installation of water 
system 

Water Tank   
    

1.00 l.s 
    

7 

TESDA 
Complex, 
Abucay 

Tacloban 
City 

Rehabilitation of fire 
suppresion system 

Suppression System       

4.00 ea 

    

8 

TESDA 
Complex, 
Abucay 

Tacloban 
City 

Rehabilitation of electrical 
system at workshop A and 

B, and RAC Workshop 

Electrical System   
    

3.00 ea 

    

  

 GRAND TOTAL COST 
 ₱                          
-    

 
 
 
2. CLARIFICATION ON THE PROGRAM OF WORK and DETAILED ESTIMATES 

2.1 The Contractor shall submit a detailed program of work within fourteen (14) calendar days after the 

issuance of the Notice to Proceed for approval by the procuring entity that shall include, among others: 

i. The order in which it intends to carry out the work including anticipated timing for each stage of 
design/detailed engineering and construction; 

ii. Periods for review of specific outputs and any other submissions and approvals; 

iii. Sequence of timing for inspections and tests as specified in the contract documents; 

iv. General description of the design and construction methods to be adopted; 

v. Number and names of personnel to be assigned for each stage of the work; 

vi. List of equipment required on site for each major stage of the work; and 



vii. Description of the quality control system to be utilized for the project. 

(As per GPPB Revised Implementing Rules and Regulations of Republic Act No. 9184 Annex G on the 
Guidelines for the Procurement and Implementation of Contracts for Design and Build Infrastructure 
Projects, Section 13, Item 13.3) 

2.2 In addition to submitting a detailed program of work for the entire bid/project, the contractor must create 

a separate programs and estimates showing the intended items for the two (2) components: 

1. Design and construction of a new building for the SIPTVETS-Regional TVET Innovation Center. 

2. Inspection, As-Built, Design for the rehabilitation/renovation of existing buildings/structures within the 

TTI/RTIC complex. 

This is to facilitate the review and monitoring of items for the two components, ensuring clear differentiation 

between the program intended for new construction and that for rehabilitation and repair works only. 

3. CLARIFICATION ON THE CONCEPTUAL PLANS 

As stated on the Section 6, Item IV. Project Definition:  The contractor is expected to provide all the necessary 

proposal to complete the design, ready for use, occupancy and complying with the latest Philippine Codes and 

Laws. The conceptual plans and initial site survey should act as a guide only for further site verification and 

detailing.  

All Contractors submitting proposal for this project shall first examine the site, verify and investigate the 

existing conditions affecting the Work and submit proposed solutions of anticipated problems to the Employer, 

TESDA (Owner). 

No claim for extra compensation by the Contractor shall be entertained by the Employer, TESDA (Owner) for 
negligence or inadvertence on the Contractor’s part in obtaining all necessary and pertinent data from the site. 
 
 
 


