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Preface

These Philippine Bidding Documents (PBDs) for the procurement of
Infrastructure Projects (hereinafier referred fo also as the “Works”) through
Competitive Bidding have been prepared by the Government of the Philippines for use
by all branches, agencies, depariments, bureaus, offices, or instrumentalities of the
government, including government-owned andfor -controlled corporations,
government financial institutions, state universities and colleges, local government
units, and autonomous regionai government. The procedures and practices presanted
in this document have been developed through broad experience, and are for
mandatory use in projects that are financed in whole or in part by the Government of
the Philippines or any foreign government/foreign or international financing institution
in accordance with the provisions of the 2016 revised implementing Rules and
Regulations (IRR) of Republic Act (RA) No. 9184.

The PBDs are intended as a model for ad measurements (unit prices or unit
rates in a bill of quantities) types of contract, which are the most common in Works
contracting.

The Bidding Documents shall clearly and adequately define, among others: (i)
the objectives, scope, and expected outputs and/or results of the proposed contract;
{it) the eligibility requirements of Bidders; {iii) the expected contract duration; and (iv)
the obligations, duties, and/or functions of the winning Bidder.

Care should be taken to check the relevance of the provisions of the PBDs
against the requirements of the specific Works to be procured. If duplication of a
subject is inevitable in other sections of the document prepared by the Procuring
Entity, care must be exercised to avoid contradictions between clauses dealing with
the same matter.

Moreover, each section is prepared with notes intended only as information for
the Procuring Entity or the person drafting the Bidding Documents. They shall not be
inciuded in the final documents. The following general directions should be cbserved
when using the documents:

a. All the documents iisted in the Table of Contents are normally required
for the procurement of Infrastructure Projects. However, they should be
adapted as necessary to the circumstances of the particular Project.

b. Specific details, such as the "name of the Procuring Entity” and “address
for bid submission,” should be fumished in the Instructions to Bidders,
Bid Data Sheet, and Special Conditions of Contract. The final
documents should contain neither blank spaces nor options.

C. This Preface and the foothotes or notes initalics included in the Invitation
to Bid, BDS, General Conditions of Contract, Special Conditions of
Contract, Specifications, Drawings, and Bill of Quantities are not part of



the text of the final document, although they contain instructions that the
Procuring Entity should strictly follow.

The cover should be modified as required to identify the Bidding
Dacuments as to the names of the Project, Contract, and Procuring
Entity, in addition to date of issue.

Modifications for specific Procurement Project details should be
provided in the Special Conditions of Contract as amendments to the
Conditions of Contract. For easy completion, whenever reference has
to be made to specific clauses in the Bid Data Sheet or Special
Conditions of Contract, these terms shall be printed in bold typeface on
Saections | (Instructions to Bidders) and Il (General Conditions of
Contract), respectively,

For guidelines on the use of Bidding Forms and the procurement of
Foreign-Assisted Projects, these will be covered by a separate issuance
of the Government Procurement Policy Board.



Glossary of Terms, Abbreviations, and Acronyms
Section . Invitation to Bid

Section Il. INStruction to Bitders..cccciivevirvrrarissiranisseresesnroresersestirerssrarrarsarsssone

SCOP8 Of Bid ...t s
FUNding INFOMBLIoN ..........c.ooereerr e cr e ess e sb e sasmrsnes

© o N2 RN~

PN = e ek ek el sk ek ek ek el
O O NDOREB®DD 2O

21.

1.

L

TABLE OF CONTENTS

Bidding REQUIFEMENTS .........ccov e e ettt e sesmasre s esessnesensan e
Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices............

Eligible Bidders... S
Qrigin of Associated Goods ...

SUBDCONITACLS. ... iecvveevrrrervrreereeveecrers e see st etessnassesrarasssase s e sesrsessmassasrensassnsinans
Pre-Bid Conference ... sirsssnsssissnasssns s sesesssnsessmss st srsvarsanns
Clarification and Amendment of Bidding Documents..........ccccevveeiecvieennne,
Documents Comprising the Bid: Eligibility and Technical Components .........
Documents Comprising the Bid: Financial Component.........cocenicnrercon
ARSMALIVE BiUS ..o ettt sirs e se e s s s reer e st
Bid and Payment CUMENCIBS ...ttt e v resrves s srareseves

Bid Security....

Sealing and Markmg OF BIS ooivvive e e b
Deadline for SUbmIssion Of BidS........ocvvimeieeiiie et ettt e v ee s

Opening and Preliminary Examination of Bids.......

Detailad Evaluation and Comparison of Bids ..o e,
POSt QUANFICALION .cveee et ar st s e e

Signing of the COMPACE........c v s s s s s e b

Section lll. Bid Data Sheet
Section IV. General Conditions of Contract

SCOPO OF COMTACE ... et e sre e e snr e nesran et srmet e erebesnrorenansnes

Sectional Completion of Works..........cccceniiicininicvenninnn

P OSSOSO OF SO ..ottt e et et eee e e e teet e eressreeesnrenrans

The Contractors Obligations ...t

Performante SECUILY ........c.cco et et e ev st e b vt e

Site Investigation REPOMS ... e e eas e e aves

...................................................

..............................................................................................

---------------------------------------------------------------



WARITANLY ..ttt sns s s e asa s sas e e s ars s sms et b

Liability of the Contractor............c.coiiii i
9.  Termination for Other Causes..........ccooviinnrenn
10, DAYWOTKS ..o b s bbb s
11, Program of WOTK ...t e b ee e et
12. Instructions, Inspections and Audits...........cccoiinc
13, AVaNee Payment......... e bt s
14.  Progress PaymentS. ... .o cecrrcinincccreneveccreneee s rer e s s e sensanesnes
156. Operating and Maintenance Manuals ...,

Section V. Special Conditions of Contract...............cocccovn e
Section VI SpecifiCations. ... n e e e e e e
Section VIL Drawings ............ccoivveiremn st i s e
Section VIII. Bill of Quantities ...
Section IX. Checklist of Technical and Fmanclal Documents .....................................

27
27

.28

28

28

28
28
29
29

.30
.35

63

w64



Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in
response to and in consonance with the requirements of the bidding documents. Also
referred to as Proposal and Tender. (2016 revised IRR, Section 5(c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant
who submits a bid in responss to the requirements of the Bidding Documents. (2016
revised IRR, Section 5{d])

Bidding Documenis ~ The documents issued by the Procuring Entity as the bases
for bids, furnishing all information necessary for a prospective bidder to prepare a bid
for the Goods, Infrastructure Projects, and/or Consulting Services required by the
Procuring Entity. (2016 revised IRR, Section 5[s])

BIR — Bureau of Interal Revenue.
BSP - Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types
of projects or activities of the GOP requiring adequate external technical and
professional expertise that are beyond the capability and/or capacity of the GOF to
undertake such as, but not limited to: (i) advisory and review services; {ii) pre-
investment or feasibility studies; (iii) design; (iv) construction supervision; (v)
management and related services; and (vi) other technical services or special studies.
(2016 revised IRR, Section 5][i])

Contract — Refers to the agreement entered into between the Procuring Entity and
the Supplier or Manufacturer or Distributor or Service Provider for procurement of
Geods and Services; Contractor for Procurement of Infrastructure Projects; or
Consultant or Consulting Firm for Procurement of Consulting Services; as the case
may be, as recorded in the Contract Form signed by the parties, including all
attachments and appendices thereto and all documents incorporated by reference
therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the
Procuring Entity and to whom the Contract to execute the Work was awarded.
Contractor as used in these Bidding Documents may likewise refer to a supplier,
distributor, manufacturer, or consuitant.



CPI ~ Consumer Price index.
DOLE ~ Department of Labor and Employment.
DTl - Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project - Refers to
procurement whose funding source is from a foreign govemment, foreign or
intemational financing institution as specified in the Treaty or International or Executive
Agreement. (2016 revised IRR, Section 5[b}).

GFI — Govemment Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except
Consulting Services and Infrastructure Projects, which may be needed in the
transaciion of public businesses or in the pursuit of any government undertaking,
project or activity, whether in the nature of equipment, fumiture, stationery, materiais
for construction, or personal property of any kind, including non-personal or
contractual services such as the repair and maintenance of equipment and fumiture,
as well as trucking, hauling, janitorial, security, and related or analogous services, as
well as procurement of materials and supplies provided by the Procuring Entity for
such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health
maintenance services, and other services essential to the operation of the Procuring
Entity. (2016 revised IRR, Section 5[r])

GOP - Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation,
demolition, repair, restoration or maintenance of roads and bridges, railways, airports,
seaports, communication facilities, civil works components of information technology
projects, irrigation, flood control and drainage, water supply, sanitation, sewerage and
solid waste management systems, shore protection, energy/power and electrification
facilities, national buildings, school buildings, hospital buildings, and other related
construction projects of the government. Also referred to as civil works or works. (2016
revised IRR, Section 5{u))

LGUs — Local Government Units.

NFCC ~ Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB — Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.



Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services, A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by
the agency which shall be consolidated in the procuring entity's Annual Procurement
Plan. (GPPB Circular No. 06-2019 dated 17 July 2019)

PSA - Philippine Statistics Authority.

SEC =~ Securities and Exchange Commission.

SLCC ~ Single Largest Completed Contract.

UN = United Nations.
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Republic of the Philippines
TECHNICAL EDUCATION AND SKILIS DEVELOPMENT
AUTHORITY
ISO 9001 2015 Certificd

INVITATION TO BID FOR CONSTRUCTION OF REGIONAL TVET INNOVATION
CENTER FOR TESDA CARAGA REGION AT AGUSAN SCHOOL OF ARTS AND
TRADES {(ASSAT)

1. The Technical Education and Skills Development Authority (TESDA),
through the General Appropriations Act {GAA) FY 2023 Continuing
Appropriations intends to apply the sum of Forty-Million Pesos
(P40,000,000.00) being the Approved Budget for the Contract (ABC) to
payments under the contract for Construction of Regional TVET Innovation
Center for TESDA CARAGA Region at Agusan Del Sur School of Arts and
Trades (ASSAT). Bids received in excess of the ABC shall be automatically
rejected at bid opening.

2. The TESDA now invites bids for the above Procurement Project. Completion of
the Works is required within two hundred forty (240) calendar days from
receipt of the winning bidder of the Notice to Proceed. Bidders should have
completed a contract similar to the Project. The description of an eligible bidder
is contained in the Bidding Documents, particularly, in Section i (Instructions
to Bidders). -

3. Bidding will be conducted through open competitive bidding procedures using
non-discretionary “passffaif’ criterion as specified in the 2016 revised
Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184.

4. Interested bidders may obtain further information from TESDA and inspect the
Bidding Documents at the address given below during office hours from 8:00
a.m. to 5:00 p.m. starting 31 January 2024.

5. A complete set of Bidding Documents may be acquired by interested bidders
beginning 31 January 2024 from the given address and website(s) below and
upon payment of the applicable fee for the Bidding Documents, pursuant to the
latest Guidelines issued by the GPPB, in the amount of Twenty-Five
Thousand Pesos (#25,000.00). The Procuring Entity shall allow the bidder to
present its proof of payment for the fees in person or through electronic means.

it may also be downloaded free of charge from the websites of TESDA
(https:/itesda.qov.ph/About/TESDA/149) and PhiGEPS. However, only
those who have paid the cost of Bidding Documents before the submission of
their bids will be allowed to bid.

6. The TESDA will hold a Pre-Bid Conference on 07 February 2024 at 2:00 p.m.
at the Grabiela Silang Room, 2nd Floor, TESDA Women's Center, Gate 1,
TESDA Complex, Buiiding 2, East Service Road, South Luzon Expressway
(SLEX), Fort Bonifacio, Taguig City which shall be open to prospective
bidders.

Easl Service Road, South Luzon Expressway (SLEX), Fort Benifacio, Taguig City 1630
Land Line: {+632) 8888-5641 to 46 CP Number. {+63) 917-4784370 {text only) Talffax No.: (+632) 8893-2454 S T WSDA
www.lesda.gov.ph , conlacteenier @iesda gov.ph e -+ g,

2y Maasasahan
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For the Pre-Bid Conference, bidders are encouraged {0 send their authorized
techinicai repiesentatives or personnel who are familiar with the bidding
reguireaments and who will prepare the documenis for the bidder o minimize
errors in the preparation of bids. The bidders’ representative shall carefully
consider all the discussions during the Pre-Bid Conference and be guided by
them in the preparation of bids.

Bids must be duly received by the BAC Secretariat thyough manual submission
at the office address indicated below on or before 20 February 2024 at 9:00
a.m. Oniine submigsion is not yet available. Late bids shall not be accepted.

All bids must be accompanied by & bid security in any of the acceptable forms
and in the amount stated in JTB Clause 16.

Bid opening shall be on 20 February 2024, 10:00 a.m. at the Gabriela Silang
Room, 2" Floor, TESDA Women's Center, Gate 1, TESDA Complex,
Building 2, East Service Road, South Luzon Expressway {SLEX), Fort
Bonifacic, Taguig City. Bids will be opened in the presence of the bidders’
represeniatives who choose to attend the activity.

For the Opening of Bids, bidders are required to cend one (1) authorized
technical representative or personnel who is familiar with the bidding
requirements aind who prepared the documents foi the bidder. The bidders’
represertative shall response to the queries during {the meeting if sver there will
be relative the document/s ot the bidder.

The TESDA reserves the right to reject any and all bids, declare a faifure of
bidding, or not award the contract at any time prior to contract award in
accordance with Sections 35.6 and 41 of the 2016 revised IRR of RA No. 9184,
without thereby incurring any liability to the affected hidder or bidders,

. For further information, please refer {o:

ARCADIA CRESELDA P, BALINAS

Head, BAC Secretariat

3% Floor, Procurement Division

TESDA Administration Building

East Service Road, South Luzon Expressway (SLEX)
Fort Bonifacie, Taguig Cily 1630

Telefax: (02) 8893-8296

E-mnail. bacsecreianal@iesda.gov.ph

You may visit https://www.tesda.gov.ph/Aboul/ TESIDA/149 for downloading of
Bidgding Documents.

Date of Issue: 30 January 2024. C%__.—.j___‘

DOGC ANICETC D. BERTIZ 11
BAC Chairperson g+

[ 2]
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Scope of Bid

The Procuring Entity, TESDA wishes to receive Bids for the Construction of
Regional TVET Innovation Center for TESDA CARAGA Region at Agusan
Del Sur School of Arts and Trades (ASSAT) with identification number
TESDA-CO-2024-04.

The Procurement Project (referred to herein as “Project”) is for the construction
of Works, as described in Section V1 (Specifications).

Funding Information

21, The GOP through the source of funding as indicated below for the
Construction of Regional TVET Innovation Center for TESDA
CARAGA Region at Agusan Del Sur Scheol of Arts and Trades
(ASSAT) in the amount of Forty-Million Pesos (P40, 000, 000.00).

2.2.  The source of funding is the General Appropriations Act (GAA) FY 2023.
Continuing Appropriations.

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No.
9184 and its 2016 revised IRR, including its Generic Procurement Manual and
associated policies, rules and regulations as the primary source thereof, while
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be
applicable only to the ongoing posting, advertisement, or invitation to bid by the
BAC through the issuance of a supplemental or bid bullstin,

The Bidder, by the act of submitting its Bid, shail be deemed to have inspecied
the site, determined the general characteristics of the contracted Works and the
conditions for this Project, such as the location and the nature of the work; (b)
climatic conditions; (c) transportation facilities; (¢} nature and condition of the
terrain, geological conditions at the site communication facilities, requirements,
location and avallability of construction aggregates and other materials, labor,
water, electric power and access roads; and (d) other factors that may affect
the cost, duration and execution or implementation of the contract, project, or
work and examine all instructions, forms, terms, and project requirements in the
Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive
Practices

The Procuring Entity, as well as the Bidders and Contractors, shail observe the
highest standard of ethics during the procurement and execution of the
contract. They or through an agent shall not engage in corrupt, fraudulent,
collusive, coercive, and obstructive practices defined under Annex “I" of the

it



2016 revised IRR of RA No. 9184 or other integrity violations in competing for
the Project.

Eligible Bidders

5.1. Only Bids of Bidders found to be legally, technically, and financially
capable will be evaluated.

5.2. The Bidder must have an experience of having compieted a Single
Largest Completed Contract (SLCC) that is similar to this Project,
gquivalent to at least fifty percent (50%) of the ABC adjusted, if
necessary, by the Bidder to current prices using the PSA's CPI, except
under conditions provided for in Section 23.4.2.4 of the 2016 revised IRR
of RA No. 9184.

A contract is considered to be "similar’ to the contract to be bid if it has
the major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign
governmentfforeign or intemational financing institution may agree on
another track record requirement, as specified in the Bidding Document
prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2
of the 2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VIl of the Charter of
the UN.

Subcontracts
7.1. The Procuring Enfity has prescribed that; Subcontracting is not allowed.

7.2. Subcontracting of any portion of the Project does not relieve the
Contractor of any liability or obligation under the Contract. The Suppilier
will be responsible for the acts, defaulis, and negligence of any
subconiractor, its agents, servants, or workmen as fully as if these were
the Contractor's own acts, defaulis, or negligence, or those of its agents,
sarvants, or workmen.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on
07 February 2024 at 2:00 p.m., at the Gabriela Silang Room, 2™ Floor,
TESDA Women'’s Center, Gate 1, TESDA Complex, Building 2, East
Service Road, South Luzon Expressway (SLEX}, Fort Bonifacio, Taguig
City as indicated in paragraph 6 of the IB.

12



9. Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any
part of the Bidding Documents. Such requests must be in writing and received
by the Procuring Entity, either at its given address or through electronic mail
indicated in the IB, at least ten (10} calendar days before the deadline set for
the submission and receipt of Bids.

10. Documenis Comprising the Bid: Eligibility and Technical
Components

10.1. The first envelope shall contain the eligibility and technical documents of
the Bid as specified in Section IX. Checklist of Technical and
Financial Documents.

10.2. If the eligibility requirements or statements, the bids, and ali other
documents for submission to the BAC are in foreign language other than
English, it must be accompanied by a translation in English, which shall
be authenticated by the appropriate Philippine foreign service
establishment, post, or the equivalent office having jurisdiction over the
foreign bidder's affairs in the Philippines. For Contracting Parties to the
Apostille Convention, only the translated documents shall be
authenticated through an apostille pursuant to GPPB Resolution No. 13-
2019 dated 23 May 2019. The English translation shall govern, for
purposes of interpretation of the bid.

10.3. A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the
contract for this Project. Any additional type of Contractor license or
permit shall be indicated in the BDS.

10.4. A List of Contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract
to be bid, with their complete qualification and experience data shall be
provided. These key personnel must meet the required minimum vears
of experience set in the BDS.

10.5. A List of Contractor's major equipment units, which are owned, leased,
andfor under purchase agreements, supported by proof of ownership,
certification of availability of equipment from the equipment
iessor/vendor for the duration of the project, as the case may be, must
meet the minimum requirements for the contract set in the BDS.

11. Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.



11.2. Any bid exceeding the ABC indicated in paragraph 1 of the 18 shali not be accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices provided the
conditions are met under Section 31.2 of the 2016 revised IRR of RA No. 9184.

12.

13.

14.

15.

16.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative Bids shall not be accepted.

Bid Prices

13.1 Al bid prices for the given scope of weork in the Project as awarded shall
ba considered as fixed prices, and therefore not subject to price
escalation during contract implementation, except under extraordinary
circumstances as determined by the NEDA and approved by the GPPB
pursuant to the revised Guidelines for Contract Price Escalation
guidelines.

13.2 The proposed bill of quantities cannot be amended, and all markups,
including those for indirect costs, must maintain their percentage vatues,
thus cannot be ¢changed.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency
accepted by the BSP at the discretion of the Bidder. However, for
purposes of bid evaluation, Bids denominated in foreign currencies shall
be converted o Philippine currency based on the exchange rate as
published in the BSP reference rate builetin on the day of the bid
opening.

14.2. Payment of the contract price shall be made in Philippine Pesos.

Bid Security

16.1. The Bidder shall submit a Bid Securing Deciaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less than
the percentage of the ABC in accordance with the schedule in the BDS.

15.2. The Bid and bid security shall be valid until 19 June 2024. Any bid not

accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive.

Sealing and Marking of Bids



Each Bidder shall submit one copy of the first and second components of its
Bid.

The Procuring Entity may request additional hard copies and/or electronic
copies of the Bid. However, failure of the Bidders to comply with the said
request shall not be a ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission
to the given website or any other electronic means, the Bidder shall submit an
electronic copy of its Bid, which must be digitaily sighed. An electronic copy that
cannot be opened or is corrupted shail be considered non-responsive and, thus,
automatically disqualified.

As for the sealing and marking of the envelopes, the Bidder may use the
following guides:

e Bidders shall enclose their original eligibility and technical documents
described in |TB Clause 10 and 11 in one sealed envelope marked
"ORIGINAL - TECHNICAL COMPONENT?", and the original of their financial
component in another sealed envelope marked "ORIGINAL - FINANCIAL
COMPONENT", sealing them all in an outer envelope marked "ORIGINAL
BIiD".

e Each copy of the first and second envelopes shall be similarly sealed duly
marking the inner envelopes as "COPY NO. — TECHNICAL COMPONENT"
and "COPY NO. — FINANCIAL COMPONENT" and the outer envelope as
"COPY NO. ", respectively. These envelopes containing the original and the
copies shall then be enclosed in one single envelope.

® The original and the number of copies of the Bid as indicated in the Bid Data
Sheet (BDS) shall be typed or written in ink and shall be signed by the
Bidder or its duly authorized representative/s.

e All envelopes shall:

contain the name of the contract to be bid in capital letters;,

bear the name and address of the Bidder in capital letters;

be addressed to the Procuring Entity's BAC;

bear the specific identification of this bidding process indicated in the
ITB Clause 1; and

bear a warning "DO NOT OPEN BEFORE..." the date and time for the
opening of bids, in accordance with Paragraph 7 of the Invitation to Bid.

o 0 0O C

o]

# The failure of the bidder to use the above mentioned guides in the sealing
and marking of the envelopes shall not be grounds for disqualification.

# |n the final packaging of the bid, each bidder must submit one (1) copy of
the first and second components of its Bid. The Procuring Entity requests
two (2) additional hard copies of the Bid. However, failure of the Bidders fo
comply with the said request shall not be a ground for disqualification.

15



The duplicates - copies 1 and 2 - must inciude the same documents as that
of the original set of documents. However, if a bidder opts to submit cash
as its bid security, copies 1 and 2 need not contain photocopies of the same.

WRRER: CRCINA, B DEER: COFFY_ MO,
BIDDERR HAME ;l
BDDERS RIDDER'S MAME
EMDDERS ADDHESS
 PROCURMMTNTPROJECTTITLE
___ BIDOING REFERNCENUMBER_____ e PROCURENENT PROGELT TIMUE
— NG REFERNCE KUMBER,
TECHHITAL ECUCATION AND SXLLS CEVELQPMENT AUTHORITY
East Btrvicn Road, Soxth Lison TECHNEAL EDUCATION AND SKILLYS DEVELOPMENT AUTHORITY
Fost Bonltxcks, Tagulg City, 1630 Eazt Servica Road, Sauth Luean Bxprsssay
BDOER: CRIGHAL « TECHHICAL COMPORENT EDDER: COPY HO, 1 — TECHNICA! COMPONENWT
BIDOER'G NAME. BDNEA'S NAKE
GOERS ADDRES G GIODER'S ADDREGS
PROCURBMENT PROJECT RITLE PROCUREMENT PROJECT TITLE______
—DE NG REFERNCE NUMEBER — HODING REFEANCE NUNMEER, .
TECHKHCAL EDUCATION AND SKILLS BEVELOPUMENT AUTHORITY TECHNICAL EDUCATION AN EXILLE TNIVELOPSENT AUTHORITY
Exwt 3evvico Road, South Liston Expressamy Exvt fietvicn Roxxdt, Bouth Luron Exprosswoy
Fovt Banillcio, Teguig City, 1630 Fort Hontiacio, Tagug Clty, 1830
EMMER CREHNAL - FIMANCIAL COMPDYENT EOOER COFY HD, 1 ~ FINANGIAL COMPONGNT
EIDDER'S HAME RIDDERS RAME
EIEERS AUDREDS EIDDER'S
PROCUREMENT PROJECT HITLE — . PROCUREMENT PROJECT TITLE,
___ EIDDING REFERKCE KUMBER T BINDING REFERNCE NN
TECHNICAL EDUCATION AND SKILLS DEVELOMAENT AUTHRORITY TECHNICAL EDUCATION AND SKILLE DEVELOPMENT AUTHORITY
East Sorvice Road, South Litton Expue oy Enst Sanvicn Roud, Bolth Lismn Exprosmey
Fort Boniracte, Tagula £5y, 1590 Fort Bocifacko, Taguly ¢y, 1030

17. Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical
address or through online submission as indicated in paragraph 7 of the IB.

18. Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in pubiic at the time, on the date, and at
the place specified in paragraph 9 of the 1B. The Bidders' representatives
who are present shall sign a register evidencing their attendance. In case
videoconferencing, webcasting or other similar technologies will be
used, attendance of participants shall likewise be recorded by the BAC
Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable
reasons, the rescheduling requirements under Section 29 of the 2016
revised {RR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be govemed by Section 30 of
the 2016 revised IRR of RA No. 9184.

19. Detailed Evaluation and Comparison of Bids
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18.

19.

20.

21.

Opening and Preliminary Examination of Bids

18.1.

18.2.

The BAC shall open the Bids in public at the time, on the date, and at
the place specified in paragraph 9 of the IB. The Bidders' representatives
who are present shall sign a register evidencing their attendance. In case
videoconferencing, webcasting or other similar technologies will be
used, attendance of participants shall likewise be recorded by the BAC
Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable
reasons, the rescheduling requirements under Section 29 of the 2016
revised IRR of RA No. 8184 shall prevail.

The preliminary examination of Bids shall be governed by Section 30 of
the 2016 revised IRR of RA No. 9184,

Detailed Evaluation and Comparison of Bids

19.1.

19.2.

19.3.

The Procuring Entity's BAC shall immediately conduct a detailed
evaluation of all Bids rated “passed” using non-discretionary pass/fail
criteria. The BAC shall consider the conditions in the evaluation of Bids
under Section 32.2 of 2016 revised IRR of RA No. 9184,

If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and opened
and evaluated simultanecusly so as to determine the Bid or combination
of Bids offering the lowest calculated cost to the Procuring Entity. Bid
Security as required by ITB Clause 16 shall be submitted for each
contract (lot) separately.

In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the
2016 revised IRR of RA No. 9184 must be sufficient for the total of the
ABCs for all the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the nofice from the BAC that it submitied the Lowest Calculated Bid,
the Bidder shall submit its latest income and business tax returns filed and paid
through the BIR Electronic Filing and Payment System (eFPS), and other
appropriate licenses and permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No.
9184 shall form part of the Contract. Additional Contract documents are
indicated in the BDS.
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Section lil. Bid Data Sheet
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Bid Data Sheet

ITB
Clause

5.2 For this purpose, contracts similar to the Project refar to contracts which
have the same major categories of work, which shall be contract
involving General Building Construction.

7.1 The Procuring Entity has prescribed that subcontracting is not allowed.

10.3 | Valid and current Philippine Contractors Accreditation Board (PCAB)
License with Classification/Category in General Building with
Minimum License Category “AA” and Minimum Size Range “Large A",
to bid for the Construction of Regional TVET Innovation Center for
TESDA CARAGA Region at Agusan Del Sur School of Arts and Trades
(ASSAT) (hereinafter referred to as the "WORKS™). The PCAB license
must indicate “PCAB registered contractor for Government Projects.”

10.4 { The key personnel must meet the required minimum years of experience

set below:

Key Personnel Years of Qualifications/Documents Required
Experience
Required
- Licensed Engineer / Architect
One (1) Project | Five(5) |- Curriculum Vitae,
Manager years - Valid and Current Professional Identification

Card issued by the Professional Regulation
Commission (PRC)

- Licensed Civil Engineer/Architect

Cne (1) Project Five (5) - Employment Certificate
Engineer/ years - QCurriculum Vitae, Valid and Current
Architect Professional Identification Card issued by
PRC.
- Licensed Electrical Engineer
Cne (1) Electrical Five (5) - Curriculum Vitae,
Engineer years - Certificate of Employment

= Valid and Current Professionat Identification
Card issuad by PRC.

= Curriculum Vitaa,

One (1) Material | Three(3) |- Certificate of Employment

Engineer years - Valid and Current Professional identification
Card issued by PRC.

- Curriculum Vitae,

Safety Officer Five (5) | - Certificate of Employment

years - Valid Certificate in QOccupational and Health
Safety Course.
- Curriculum Vitae,

Foreman Five () |- Employment Certificate or TESDA National
years Certificate (NC I}

Skilled Labors Two (2) - Employment Certificate or TESDA National
years Certificate (NC I}

Unskilled Labor N/A N/A
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Clause

10.5

The Contractor shall provide the following minimum equipment as

applicable:

No. Equipment Capacity NE":;nuur:?ts
1 Backhoe w/ Breaker 0.80 cu.m. 2
2 Bulldozer* 1.80 cu.m. 2
3 Motorized Road Grader G710A 2
4 | Dump Truck 12 cu. Yard 2
§ | Minar Tools for Excavation Lot 2
6 Piate Campactor SHp 2
7 | Minor Tools for Embankment Lot 2

Flexible shaft
type 2" head ¢
8 | Concrete Vibrator with 5 amperes 2
gasoline drive
unit
9 | Minor Tools for Concreting Lot 2
10 | Bar Bender Three phase 2
11 | Bar Cutter Single phase 2
12 | Minor Tools for Steel Works Lot 2
13 | Bagger Mixer 4-6 cu. M./min 2
14 | Minor Tools for Masonry Lot 2
15 Scaﬁoidiljlg!H-frames and Set 3
accessanes
. . Electric
16 | Welding Machine driven/500 amp 3
17 Mi‘nor Tools for Doors and Lot 2
Windows
18 | Minor Tools for Tile Works Lot 2
19 | Minor Tools for Painting Works Lot 2

20 | Minor Tools for Floor Finish Lot 2
21 | Minor Tools for Ceiling Works Lot 2
22 | Cutting Outfit 2
23 | Minor Toals for Canopy Works Lot 2
o4 IVater Pump, 100 mm suction 1800 Ipm 3
25 | Generator Set 301350 kw 2

. 7’ reach, 9" std.
26 | Chainsaw blade 3
27 Air Compressor wf 2 jack
hammer
28 | Electric Jack Hammer
*- optional

Note: The bidder may choose the following options to identify the status

of the equipment:
1. Proof of ownership to be included in the Technical Proposal; or
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ITB
Clause

2. Lease Agreement between lessor and lessee and Proof of
Ownership of the Lessor to be included in the Technical Proposal;
or

3. Purchase Agreement between the bidder and the owner. Certification
of availability of equipment from the vendor for the duration of the
project

Equipment pledged to this project shall not be pledged to another
construction project if doing so will delay its completion.

However, such equipment will he permitted as long as it does not conflict
with the schedule of the construction project.

12

Not applicable.

13.2

The bidders are not allowed to change on any numerical values or
percentages shown on the Bill of Quantities, which is attached as Annex
IIB!!.

15.1

The bid security shall be in the form of a Bid Securing Declaration or
any of the following forms and amounts:

a. The amount of not less than two percent (2%) of the ABC of each lot,
if bid security is in cash, cashiers/imanager's check, bank
draft/guarantee or irrevocable letter of credit;

b. The amount of not less than five percent (5%) of the ABC of each lot
if bid security is in Surety Bond.

16

Each Bidder shall submit one copy of the first and second components
of its Bid.

The Pracuring Entity requests two {2) additional hard copies of the Bid.
However, failure of the Bidders to comply with the said request shall not
be a ground for disquaiification.

The duplicates - copies 1 and 2 - must include the same documents as
that of the original set of documents. However, if a bidder opts to submit
cash as its bid security, copies 1 and 2 nsed not contain photocaopies of
the same.

19.2

Partial bid is not allowed. The infrastructure project is packaged in a
single lot and the lot shall not be divided into sub-lots for the purpose of
bidding, evaluation, and contract award.,
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20

e Proof of ongoing/outstanding contracts as identified in the Statement

of Ongoing Contracts Awarded but Not Yet Started Contracts, which
shall inciude a copy of any verifiable document(s) such as but not
limited to the following: {a) Notice of Award; (b} Contract/s or
Purchase Order/s; (c) Notice to Proceed; and {d) Cerlificate of
accomptishments signed by the Owner or Owner's Project Engineer
or in case the project was just awarded or still in the mobilization
stage, a certification in lieu of the certificate of accomplishment
signed by the Owner or Owner's Proiect Engineer should be
submitted.

Proof of completion of the single largest contract as identified in the
Statement of Single Largest Completed Contract, which shall include
& copy of any verifiable document(s) such as but not limited to the
following: (a) Contract/s or Purchase Order/s; (b} corresponding
Sales Invoice/s; (c} Cfficial Receipt/Cash Receipt/Collection Receipt;
(d) Owner's Certificate of Performance Evaluation; (8) Contractor's
Performance Evaluation System (CPES) rating sheet with at Isast
satisfactory rating.

e Latest Annual Income Tax Returns (BIR Form 1701 or 1702} as
filed through the Electronic Filing and Payment System (eFPS).

e Either of the following:

o Value Added Tax Retumns (Forms 25560M and 2550Q)
covering the previous six (6) months prior to the submission
and opening of bids as filed thru eFPS; or

o Percentage Tax Returns (Form 2551M) covering the previous
six (6} months prior to the submission and opening of bids as
filed thru eFPS

Pursuant to BIR Revenue Regulations No. 03-2005 dated 16
February 2005.

A Valid and updated PhilGEPS Certificate of Registration (Platinum
Membership), as well as an updated list of eligibility documents as
specified in Annex “A" of said Certificate of Registration. If the said
Certificate of Registration is no longer valid during the post-
qualification, the bidder must submit an updated one.

For verification purposes, the documents listed in Annex “A” of the
PhIlGEPS Certificate of Registration (Platinum Membership) must be
submitted.

Submission of evidences as proof of compliance with the bidder's
actuat offer, it applicable.
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e Documents submitted during post-gualification as part of post-
qualification documents must be certified by the authorized
representative to be true copy/ies of the original.

¢ The veracity of the subscribed Omnibus Sworn Statement submitted
in accordance with Sec. 25.3 of the 2016 IRR of RA 9184 may be
subject to verification. If found to be non-compliant, this shall serve
as ground for post-disqualification as specified in GPPB Circular No.
01-2008 dated 7 March 2008,

21

The following documents shail be submitted by the winning bidder within
ten (10) calendar days from recsipt of the Notice of Award (NOAY):

1} Construction Schedule and S-curve;

2} Manpower Schedule;

3) Construction Methods

4} Equipment Utilization Schedule;

5} Construction Safety and Health Program approved by the
Department of Labor and Employment (DOLE) (evidence of
submission as received by DOLE is acceptable); and

B8) Program Evaluation and Review Technique (PERT)/Critical Path
Method (CPM)

likewise, the following documents shall be submitted by the winning
bidder within ten (10) calendar days from receipt of the Notice to Proceed
(NTP):

1} Gantt Chart;

2} S-Curve;

3) Critical Path Method and Program Evaluation Review Technigue
(CPM/PERT),

4} Construction Logistic Plan;

5) Manpower Utilization Schedule,

6) Equipment Utilization Schedule;

7) Daywork Labor Schedule;

8) Daywork Plan/Equipment Schedule;

9) Daywork Materials Schedule;

10) Organizational Chart;

11) Construction Method;

12) Construction Safety and Health program approved by DOLE;

13) Other necessary documents as requested by TESDA.
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Section IV. General Conditions of Contract
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned,
that can be reasonably inferred as being reguired for its completion as if such
items were expressly mentioned herein. All the provisions of RA No, 9184 and
its 2016 revised IRR, including the Generic Procurement Manual, and
associated issuances, constitute the primary source for the terms and
conditions of the Contract, and thus, applicable in contract implementation.
Herein clauses shall serve as the secondary source for the terms and
conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of
RA No. 9184 allowing the GPPB to amend the iRR, which shall be applied to
all procurement activities, the advertisement, posting, or invitation of which
were issued after the effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract
(SCC), references in the Conditions of Contract to the Works, the Completion
Date, and the Intended Compiletion Date shall apply to any Section of the Works
(other than references to the Completion Date and Intended Completion Date
for the whole of the Works).

Possession of Site

3.1  The Procuring Entity shall give possession of all or parts of the Site to
the Cantractor basaed on the schedule of delivery indicated in the SCC,
which corresponds to the execution of the Works. [f the Contractor
suffers delay or incurs cost from failure on the part of the Procuring Entity
to give possession in accordance with the terms of this clause, the
Procuring Entity's Representative shall give the Contractor a Contract
Time Extension and cestify such sum as fair to cover the cost incurred,
which sum shall be paid by Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring
Entity will be deemed to have delayed the start of the relevant activities.
The resulting adjustments in contract time to address such delay may be
addressed through contract extension provided under Annex “E” of the
2016 revised IRR of RA No. 9184,

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with {TB Clause 10.3 and
specified in the BDS, fo canry out the supervision of the Works.
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The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant gualifications and abilities are equal to or better than those
of the personnel listed in the Schedule.

Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from
the Procuring Entity but in no case later than the signing of the contract
by both parties, the successful Bidder shall furnish the peiformance
security in any of the forms prescribed in Section 39 of the 2016 revised
IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant
to RA No. 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or assoclation supplying the Contractor with
labor, materials and/or equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the
Contractor.

Warranty

7.1. In case the Contractor fails 1o undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or
gamishment proceedings, and perpetually disqualify it from participating
in any public bidding. All payables of the GOP in his favor shall be offset
to recover the costs,

7.2. The warranty against Structural Defects/Failures, except that
occasioned-on force majeure, shall cover the period from the date of
issuance of the Certificate of Final Acceptance by the Procuring Entity.
Specific duration of the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor's
liability under this Contract shall be as provided by the iaws of the Republic of
the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly
and severally liable to the Procuring Entity.
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10.

i1.

12.

13.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation, such as, but not limited to corrupt,
fraudulent, collusive, coercive, and obstructive practices as stated in ITB
Clauss 4.

Dayworks

Subject to the guidelines on Variation Order in Annex "E" of the 2016 revised
IRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks
rates in the Contractor's Bid shall be used for small additional amounts of work
only when the Procuring Entity's Representative has given written instructions
in advance for additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’'s Representative for
approval the said Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works. The
submissions of the Program of Woik are indicated in the SCC.

11.2. The Contractor shali submit to the Procuring Entity's Representative for
approval an updated Program of Work at intervals no longer than the
period stated in the SCC. [f the Contractor does not submit an updated
Program of Work within this period, the Procuring Entity’s Representative
may withhold the amount stated in the SCC from the next payment
certificate and continue to withhold this amount until the next payment
after the date on which the overdue Program of Work has been
submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor's accounts and records relating to the performance of the Contractor
and to have them audited by auditors of the GOP or the Procuring Entity, as
may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall
be submitted as a Contract document, make an advance payment to the
Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum, or at the most two installments
according to a schadule specified in the SCC, subject to the requirements in
Annex "E" of the 2016 revised IRR of RA No, 9184,
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14.

15.

Progress Payments

The Contractor may submit a request for payment for Work accomplished.
Such requests for payment shall be verified and certified by the Procuring
Entity's Representative/Project Engineer. Except as otherwise stipuiated in the
SCC, materials and equipment delivered on the site but not completely put in
place shall not be included for payment,

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or
operating and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals by the
dates stated above, or they do not receive the Procuring Entity's
Representative’s approval, the Procuring Entity’'s Representative may
withhold the amount stated in the SCC from payments due to the
Contractor.
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Section V. Special Conditions of Contract



Special Conditions of Contract

GCC
Clause

1

The Scope of Works of the winning Bidder/Contractor on the general
requirements of the contract for permits and clearances shall not be
limited fo its processing but also the signing and sealing of pians and
other pertinent documents such as but not limited to building permits and
other permits required for the construction of the facility.

The intended completion date is within two hundred forty (240) calendar
days from receipt of the Notice to Procesd.

To ensure the completion of the project within the construction schedule
and validity of the budget, nightshift, overtime and holiday work are
encouraged subject to the request from the Contractor and approval by
TESDA.

4.1

No further instructions.

The Contractor shall conduct a site visit on TESDA ASSAT for their own
verification of the lot and shall aftach a certificate of appearance from
TESDA ASSAT following their site visitation.

7.2

1. The Contractor shall issue a Certificate of Warranty to TESDA,;

2. The warranty shall commence upon receipt of the Certificate of
Acceptance for two (2) years and effective under a warranty period
based on current industry standard or existing ruies and reguilations
whichever is applicable;

3. Provision for construction materials with warranties above two (2}
years must be itemized and completed with its specifications upon a
written document separately;

4. Defects Liability Period:

One {1) year from project completion up to final acceptance by the
Procuring Entity

5. Warranty Period Against Structural Defects/Failures:

Permanent Structures: Fifteen {15) years
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6. The response time for technical assistance shall be within twenty-four

{24) hours from receipt of Notice of Advice for uncompleted works,
repairs, or modifications; and

7. TESDA's Project Manager or its duly authorized representative shall

be notified in case of any changes in the office address and contact
details of the Contractor.

10

Day and night shifts are applicable at the rate shown in the Contractor's
original Bid.

The Contractor shall submit the Program of Work to the Procuring Entity's
Representative within seven (7) calendar days of delivery of the Notice
of Award,

11.2

The amount to be withheld for late submission of an updated Program of
Work is ten percent (10%) of the amount of the next billing process.

13

TESDA may, upon written request by the Contractor, make an advance
payment or mobilization fund not exceeding Fifteen Percent (16%} of the
contracl amount upon submission of an irrevocable letter of credit or blank
guarantee issued by a Universal or Commercial Bank.

14

Materials and equipment delivered on the site but not completely put in
place shall be included for payment.

The Contractor shall not claim additional payments or damages for any
delay or extra expense caused by encountering construction or materials
other than the anticipated of different from those indicated. Payment for
such costs as specified in the contract document, provided that the
cumulative amount of the variation order does not exceed ten percent
(10%) of the original project cost.

In consideration of the works to be performed, TESDA shall pay the
Contractor the contract amounts inclusive of all applicable taxes.

Mode of Payment shali be ONLY through Progress Billing. Progress
Billing shall be based on the following percentages of actual work
accomplished as indicated in the Statement of Work Accomplished
(SWA) and S-Curve to be submitted by the Contractor, verified and
certified by TESDA's Project Management Unit or its authorized
representative:

1. Progress Billing No. 1: 230%
2. Progress Billing No. 2: 220%
3. Progress Billing No. 3: 220%
4. Final Billing: 100%
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Final Billing/Payment shall not be executed by TESDA prior approval of
the following:

s As-Built Plans (Signed and Sealed by respective professionals of
each field). The submission of the As-Built Plans shall be within
Ten Calendar Days {(10CD) after the release of the Project
Compietion Certificate to the TESDA's Project Management Unit;
Certificate of Completion;

Statement of Work Accomplished (SWA);
Contractor's Affidavit of Payment to Labaorer & Materialmen; and
Progress Photos (Before, On-going, After)

> B & &

Progress Paymenis are subject to retentions of Ten Percent {10%)
referred to as "Retention Money". Such reteniions shall be based on the
Total Amount Due to the Contractor prior to the deduction and shall be
retained from every progress payment untit fifty percent (50%) of the
value of the works, determined by TESDA are completed. If after fifty
percent (50%) completion, the work is satisfactorily done and on
schedule, no additional retention shall be made, otherwise, the ten
percent {10%) retention shall be imposed.

Progress Payments shal! be adjusted by the following applicable:
Cumulative Value of the work previously certified and paid for;
Portion of the advance payment to be recouped for the period;
Retention Money;

Amount to cover third party liabilities if any; and,

Amount to cover uncorrected discovered defects in the works.

ooen =

All bilings shall be constantly being supported by key plans of
accomplishment claimed, photographs, summary of test results, and
other supporting documents as may require by TESDA or its duly
authorized representative,

TESDA, however, reserves the right fo withhold payment in case TESDA
has claim against the Contractor's works or poor workmanship.

Any costing and payment to the Contractor for all approved variation
orders executed and completed to the project shall be in accordance with
contract implementation guidelines for the procurement of infrastructure
project as stated in Annex E of the 2016 Revised Implementing Rules and
Regulation (RIRR) of Republic Act (RA) No. 9184;

15.1

The submission of "As Built” Drawings/Plan, which are signed and sealed
by Licensed Engineers/Professionals, shall be submitted in hard copies
and e-copies (in cad format) within ten (10} calendar days after project
compietion.
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15.2

The amount to be withheld far failing to produce “as built" drawings and/or
operating and maintenance manuals by the date required is one percent
(1%} of the final contract price.
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Section VI. Specifications
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Technical Specifications

Bidders must state here either “Comply” or any equivalent term in the column
“Bidder’s Statement of Compliance” against each of the individual parameters of each
“Specification.”

Specifications Bidder's
Statement of
Compliance

; EXPECTED OUTPUT

i One (1) concrete two-storey with roof deck Regional TVET
Innovation Center for CARAGA Region at Agusan Del Sur
School of Arts and Trades (ASSAT) constructed in accordance
| with the approved detailed architectural, engineering designs,
' program of works and other technical plans.

: PROJECT DESCRIPTION

The project refers to the construction of Regional TVET Innovation
Center TESDA ASSAT with the following description:

a. The said innovation center has two floors and each floor has an
area approximately of 500 sg.m.

b. The proposed facilities for this project include research
{ laboratory, prototyping area, meeting area, display area,
| computer area of prototyping, social hall, multi-function hall,
learning resource area, researcher's lounge hall, computer
room for research and development, lecture room, trainer's
room, among others.

c. Facilies for utilities are control audio-video reom, telco room,
electrical room and cctvfsecurity room, wash room, among
others. Other spaces include building administration office,
front desk, reception area, lobby, archive/supplies, bar café,
etc.

‘d. This two-storey concrete building will provide the platforms for
' innovative and authentic learning for learners to achieve higher
level competencies, practice 21st century skills and develop
entrepreneurial competencies. The proposed innovation center
building is located inside the ASSAT GDOP, Government Center
L Prosperidad, Agusan Del Sur.
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Specifications

Bidder's
Statement of
Compliance

{ SCOPE OF WORK

The Contractor shall study carefully the scope of work and
satisfy himseif as to the full extent, character, and nature of
the Works to be performed.

The enlisted item of works is the Program of Works (POW)
that comprises the construction and compietion of ASSAT
innovation Center, which generally include and limited to
the following:

|
1
il ITEM
1 NO. DESCRIPTION
| A. | Facilities for the Engineer
A.1 | Temporary Facilities
B. | Other General Requirements
B.1 | Occupational Safety and Health Program
B.2 [ Project Billboard
B.3 | Permits and Clearances
C. | Mobilization and Demobilization
C.1 | Mobilization and Demobilization
D Earthworks
{ | D[ Structure Excavation, Common Soil
tt D.2 | Embankment from Structure Excavation
D.3 | Embankment frarn Common Borrow by Equipment
_D.4 | Gravei Bedding
D.5 | Soil Poisoning
Concrete Works (4000 psi) - Ready Mix Concrete (14
E | days)
Structural Concrete (Footing, Canopy and Slab on Fill,
Footing Tie Beam, Column, Suspended Slab,
E.1 | Girder/Beam,Stairs,Wall footing, concrete pole)
E.2 | Ramp on Fiil with biock tactile strip
F Rebar Works -
F.1 [ Reinforcing Steel Bar, Grade 40
F.2 | Reinforcing Steel Bar, Grade 60
G | Formworks
| G.1 | Installation and Removal of Formworks
H | Masonry Works
H.1 | Masonry ( 100 mm CHB) - Interiorwall
H.2 | Masonry (150 mm CHB) - Exterior wall and wall footing
H.3 | Plain Cement Plaster Finish
H.4 | Floor Topping
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Specifications

Bidder's
Statement of
Compliance

ITEM
NO. DESCRIPTION
I ‘Ceiling and Carpentry Works
Accoustical Panel Ceiling framed with metal framing
1.1 | system painted color as per approved
Hardiflex Ceiling Framed with Metal framing system
.2 | painted color as per approved
J | Painting Works
J.1 | Masonry Painting - Exterior wall { 3 Coats)
J.2 | Masonry Painting - Interior wall {( 3 Coats) N
J.3 | Masonry Painting - Ceiling (3 Coats)
K | Waterproofing
Waterproofing Cement/Liquid Base (3 Coats) -
K.1 | Roofdeck and Toilet
L | Tile Works
L.1 | 600 mm X 600 mm Unglazed Tiles
L.2 | 300 mm X 600mm Glazed Wall Tiles
M | Signage
M.1 | TESDA Signage
N. | Doors
Double swing glass door with complete accessories (D-
N.1 {101)
N.2 | Stainless steel shutter/Roll-up door (D-02)
Double swing glass door with complete accessories {D-
N.3 | 03)
Single swing glass door with complete accessories (D-
N.4 | 04)
Single swing wood panel door with complete
N.5 | accessories (D-05)
Single swing wood panel door with clear glass peep
N.6 [ area with complete accessories {D-06)
Single swing metal louvered door with complete
N.7 | accessories (D-07)
Single swing uPvc flush door with complete accessories
N.§ | (D-08)
Single swing uPvc flush door with complete accessories
N.9 | (D-09)
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Specifications
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Toilet Partition plastic laminated door with complete

N.10 | accessories (D-10)
Single Swing Pre-Fabricated Steel door with complete
N.11 | accessories {D-11)
Accordion folding door with complete accessories (D-
N.12 | 12)
ITEM
NO.
DESCRIPTION
.0 | Windows (Temperod Glass 6mm thk)
0.1 | Fixed glass panel (3000mm x 3600mm) (W-01)
Mixed awning and fixed window (2400mm x 600mm)
0.2 | (W-02)
Mixed awning and fixed window (3000mm x 600mm)
0.3 | (W-03)
0.4 | Awning window (1200mm x 600mm}) (W-04)
0.5 [ Awning window (600mm x 600mm) (W-05)
0.6 [ Awning window (1800mm x 600mm) (W-06)
0.7 | Awning window (1800mm x 1200mm} {W-07)
0.8 | Awning window (1200mm x 1200mm) (W-08) -
0.9 | Louvered window (1000mm x 660mm) (W-09)
0.10 | Mixed awning and fixed window (1800 x 600mm) (W-10)
Mixed awning and fixed seamless window (1800mm x
0.11 | 800mm) (W-11)
Mixed awning and fixed seamless window (1800mm x
0.12 | 600mm) (W-12)
P__ | Glass wall (Tempered Glags 12mm thk)
P.1 | Exterior glass wall
P.2 | Interior glass wall
Q | Canopy for Main Entrance
Q.1 [ Strut
Q.2 | Truss
Q.3 Al_uminum cladding with Metal Structure Accessories
— | with roof gutter
R | TESDA - Symboi (Aluminum Composite Panel)
R.1 | Aluminum Composite panel with complete accessories
S | Plumbing Works
5.1 | Catch Basin, CHB
8.2 | Sewer Line Works
5.3 | Storm Drain and Downspout
S.4 | Septic Vault
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3.5 | Piumbing Fixtures
86 | Cold Water Lines
S.7 | Water tank
T | Electrical work
7.1 | Lighting and Small Power Devices
7.2 | Panelboard Assemblies
7.3 | Fire Alarm & Public Address Systems
T.4 | Voice/Data Systems
T.5 | Security/CCTV System
T.6 [ Grounding and Lightning Protection.
T.7 | Cables, Conduits and Fittings
U | Other works
U.1 [ Brise Soleil/Sun Breakers
U.2 | Stair Ladder to Roof Slab
U.3 | Composite Stair with perimeter fence in balcony
U.4 | Railings for fire exit, entry porch and stairs
U.5 | Polycarbonate Roofing for fire exit
U.6 | HPL Toilet Partitioner and Urinal Partitioner (Brown)
U.7 | Aluminum Perforated sheet at Fire axit
U.8 [ Canal with Grater
U.2 | Stamp concrete finish

On the permits and clearances, the winning bidder must
sign and seal the building permit plans, as well as the other
necessary documents, before submitting them to the local
government units (LGUs) for processing. All original
certified copies of this project must be collected by the
TESDA Focal of the project for safekeeping.

The items of works as stated above are part of the Program
of Works (POW) contract, which includes the construction
and completion of the contract for ASSAT I[nnovation
Center. This, however, will be subject to inspection for
validation and compliance by representatives/personnel of
the approved TESDA Inspection Team.

RESPONSIBILITIES OF THE CONTRACTOR

1. The CONTRACTOR shall be responsible for the completion
of all works stated in the scope of works, drawings/plans and
technical specifications at the scheduled timeline with the
highest leve! of workmanship and in compliance with the latest
edition of the DPWH Standard Spacifications for Public Work
Structures and other pertinent laws and standards both local
and international as may be necessary;
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. The CONTRACTOR shall manage, supervise, and finish the

Project to its satisfactory completion in accordance with the
technical plans and specifications and contract approved by
the Head of Procuring Entity, TESDA, or any duly authorized
representatives with first-class workmanship;

. The CONTRACTOR shall complete the project within the

approved construction schedule including weekdays (after
office hours), holidays, Saturdays, and Sunday/s upon
issuance of the Notice to Proceed from TESDA,;

. If deemed necessary and in order to shorten the completion

of the project, the CONTRACTOR may resoit also {0 nightshift
on regular working days including holidays;

. The CONTRACTOR shall visit the site and thoroughly inspect

existing facilities and properly consider, in the preparation of
the supply and installation, how such conditions will affect the
work indicated in the Plans, Specifications, and Contract.
Failure to do so wilt in no way relieve the CONTRACTOR of
the responsibility for furnishing labor, materials, and
equipment required;

. The CONTRACTOR shall be responsible for any loss or

damage that may be incurred upon the properties of TESDA
during the performance of the work service or for injury to any
person caused by the unreasonable or negligent act or
omission of the CONTRACTOR or its workers, whether such
action is intentional or not;

. The CONTRACTOR shall coordinate with the TESDA

regarding the scheduling of delivery and installation of all
owner-furnished materials and  equipment  during
construction;

. The CONTRACTOR shall ensure that the materials to be

used for the construction are of good quality and subject to
inspection by TESDA,;

. The CONTRACTOR shall only use materials in accordance to

the standards of the Bureau of Research and Standards of
the Department of Public Works and Highways (DPWH) and
the Department of Trade and Industry (DTI);

10.The CONTRACTOR shall provide soil filling, grading and

_

other soil protection measures of the building and other
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elements of the site, in response to the results of soil testing
and materials testing;

11.The CONTRACTOR shall construct sidewalks and curb
cutouts, paving, driveways, parking slots, and, walkways
within the project site as identiified in the Program of Work
(POW) but only limited to its SOW;

12. The CONTRACTOR shall provide protection or relocation of
existing trees affected by construction, if any;

13.The CONTRACTOR shall adopt a procedure to mitigate the
effects to the environmant due to demolition, repair, painting,
and other activities:

14.The CONTRACTOR shall follow guidelines related to the fight
against COVID-19 issued by the Inter-Agency Task Force,
DPWH, City/Municipal Government, and other offices,
agencies, and departmsnts of the Republic of the Philippines;

15.The CONTRACTOR shall test and commission all
mechanical, electrical, eloctronics, and plumbing/sanitary
systems that have been installed to provide the TESDA a high
level of assurance that all systems are installed in a
prescribed manner and in accordance with DPWH guidelines
on testing equipment and procedures;

16.The CONTRACTOR shall provide all necessary equipment
personnai, instruments, documents, and others to carry out
specified tests and shall submit to TESDA such resuits;

17.TESDA’s representative shall be entitled, during the
manufacture, fabrication, or preparation of materials to be
used in the project, to inspect and test these materials and the
plantor plants where these materials are being manufactured,
fabricated, andfor prepared:

18.if the materials are being manufaciured, fabricated, or
prepared in workshops or places other than those of the
CONTRACTOR, the CONTRACTOR must obtain permission
for the TESDA'’s representative to carry out inspection and
testing in those workshops or places. Such inspection or
testing will not release the CONTRACTOR from any
obligation under the contract;
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19.The CONTRACTOR shall turn-over of all manuals,
certificates, and the warranties of installed materials,
equipment, tools, appurtenances, or related items as
necessary,

20.The CONTRACTOR shail follow the quaiity control
procedures defined by the PROJECT for the construction in
accordance with the PROJECT guidelines and shall receive
the proper certificates of acceptance for sections of the works
or whole of the works as provided for in the contract
documents as issued by TESDA,

21.The CONTRACTOR shall prepare and implement a
Construction Safety and Health Program including PPE and
Traffic Management Pian at all times;

22.TESDA shall in no manner be answerable or accountable for
any accident and injury which may occur to any worker or
personnel of the CONTRACTOR during the performance of
the work services mentioned herein whether the injuries or
accidents occurred inside or outside the premises of the
TESDA, or any loss or damage whatsoever and shah save the
TESDA harmless therefrom;

23.The CONTRACTOR shall supply and submit the following
documents to TESDA prior to the commencement of the
PROJECT:

231 Gantt Chart;

23.2 S8-Curve;

23.3 Critical Path Method and Program Evaluation
Resview Techniqus (CPM/PERT);

23.4 Construction Logistic Plan;

23.6 Manpower Utilization Schedule;

23.6 Equipment Utilization Schedule;

23.7 Daywork Labor Schedule;

23.8 Daywork Plan/Equipment Schedule;

23.9 Daywork Materials Schedule;

23.10 Organizational Chart;

23.11 Construction Method;

23.12 Constniction Safety and Health program
approved by DOLE;

23.13 Other necessary documents as requested by
TESDA,;
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24.The CONTRACTOR shall secure all necessary Building
Permits, Fees as Applicable, and Clearances prior to
construction;

25.The CONTRACTOR shall submit the following Minimum
Required Construction Plans / Drawings such as Building
Permit Plans (Construction Drawings) Scaled — 24" x 36"
Signed and Sealed Plans (10 Sets blue print / white print),
Minimum 1:100 scale for architectural plans. Other details
shall follow standard scale for permit application, AutoCAD /
DWG files.

25.1 Site Development Plan

25.2 Architectural Design

25.3 Engineering Design and Standard Engineering
Computations;

Structural

Mechanical

Electrical

Electronics / Auxiliary

Plumbing and Sanitary

Fire Protection

X WA RS

26.The CONTRACTOR shall submit every last day of every last
week of each month a Monthly Status Report composed of
the following attachments and shall be addrassed to the duly
authorized representative of TESDA:

26.1 Statement of Work Accomplished;
26.2 S-Curve; and
26.3 Progress Photes

27.The Project Engineer of the CONTRACTOR shall coordinate
closely with the authorized representative of TESDA to
mitigate risks related to the works to be undertaken;

28.The CONTRACTOR shall hold at least two (2) coordination
meetings in a month to ensure that works are undertaken
properly and on time. Any special meeting requested by
TESDA or any if's duly authorized representatives shall be
hosted by the CONTRACTOR;

29.The CONTRACTOR shall route the construction log book for
referonce;
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30. The CONTRACTOR shall prepare shop drawings for approval
only, if necessary, in actual construction, also such shop
drawings with form part of the requirements for progress
payments if considered as additional work;

31. If the CONTRACTOR identifies errors or discrepancies in the
design or document which has been previously submitted,
reviewed and approved, the CONTRACTOR shall
immediately notify TESDA or its duly authorized personnel;

32.The CONTRACTOR shall prepare and submit a proposed
cost estimate for the additional works due to the changes,
errors, and discrepancies in the design within a reasonable
pericd of time;

33.Under no cireumstances shall a CONTRACTOR proceed to
commence work under any type of Change Order or Extra
Work Order unless it has been approved by the TESDA;

34.Changes in desigh and construction requirements shall be
limited only to those that have not been anticipated in the
contract documents prior to contract signing and approval,
The following guidelines shall govern the approval for change
or variation orders:

a. Change orders resulting from design errors,
omissions, or non-conformance with the
performance specifications and parameters and
the contract documents by the CONTRACTOR
shall be implemented by the CONTRACTOR at
no additional cost to the project; and

b. Provided that the CONTRACTOR suffers delay
and/or incurs costs due to changes or errors in
the project performance specifications and
parameters, the contractor shall be entitled to
either one of the following:

i. An extengion of time for any such delays
under Section 10 of Annex "E" of R-1RR
(RA 9184); or

ii, Original project cost.




Specifications

Bidder's
Statement of
Compliance

35 However, under any of the following conditions, the
procuring entity’s representative/Project Engineer may,
subject to the availability of funds and within the limits of
the delegated authority, allow the immediate start of
work under any Change Order or Extra Work Order:

a. In the event of an emergency where the
prosecution of the work is urgent to avoid
detriment to public service, or damage to life
and/or property; and/or

b. When time is of the essence Rectification of
punch-tisting works to be inspected and issued by
TESDA;

c. Any  errors, omissions, inconsistencies,
inadequacies, or failure submitted by the
contractor that does not comply with the
requirements shall be rectified, resubmitted, and
reviewed at the contractor’s cost.

d. The CONTRACTOR shall address problems as
observed and immediately shall submit a
schedule for the commissioning process which is
integrated into the construction scheduie;

36.In claiming for any Variation Order, the CONTRACTOR shall
adhere to the governing rules stated at the ANNEX E of the
2016 Revised IRR of the RA 9184 and TESDA shall pay the
CONTRACTOR accordingly, provided that the cumulative
amaount of the additional work does not exceed the ten percent
{10%) of the original contract;

37.The CONTRACTOR shail be held liable for the structural
defects and/or failure of the completed project for permanent
structures/buildings as specified in the RA 9184 and its
implementing rules and regulations;

38.TESDA shall check/inspect the CONTRACTOR's works upon
every submission of Statement of Work Accomplishment
(SOWA), and shall notify the CONTRACTOR of any defects
that are found;
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39.The CONTRACTOR shall immediately correct/repair the
notified defact/s at the CONTRACTOR's expense and without
additional costs to the original contract amount;

40.Where the contractor refuses or fails to satisfactorily complete
the work within the specified contract time, plus any time
extension duly granted and is hereby in defauit under the
contract, the CONTRACTOR shali pay the procuring entity for
liquidated damages, and not by way of penalty, an amount,
as provided in the conditions of contract, equal to at least one-
tenth (1/10) of one (1) percent of the cost of the unperformed
portion of the works for every day of delay;

41.TESDA shall have the authority to suspend the work wholly or
partly by written order or such period as may be deemed
necessary due to force majeure or any fortuitous events or for
failure on the part of the CONTRACTOR to carry out valid
arders given by TESDA or to perform any provisions of the
contract or due to adjustment of plans to suit office conditions
as found necessary during construction;

42.No employer-employee relationship shall arise between the
CONTRACTOR andfor its workers on one hand and TESDA
on the other;

43.The CONTRACTOR shall at all times follow all the provisions
stated in the 2016 Revised Implementing Rules and
Regulations (IRR) of RA 9184, GPPB-related guidelines, and
other infrastructure standards implemented by the Republic of
the Philippines; and

44, The CONTRACTOR shall provide their own project utilities
such as water, electricity and all necessities that will be used
for the project. If they will be tapping the connection of their
utilities to TESDA other facilities on site, they shall provide
payment for the utilities that they had used and shall
coordinate with the TESDA Resident Engineer for proper
assistance.

IMPLEMENTATION PROVISIONS

. General Implementation Provision

a. Program of Works (POW). As previously indicated, POW
are not the only limitation for the project. The Contractor
shall first review the “Approved Drawings”, product data,
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sampies and similar submittals for compliance with the Bid
Document and shall submit one (1) compliant shop drawing,
product data, sample and similar submittal for review of
TESDA PROJECT MANAGEMENT TEAM. Electronic
copies of CAD Drawings of the Contract Drawings will not
be provided by TESDA PROJECT MANAGEMENT UNIT for
Contractor's use in preparing submittals.

. PERT CPM. This shall be prepared as a fully developed,

horizontal bar chant type Contractor's construction program
ar in PERT CPM Method. It shall be submitted within ten
{10) calendar days of the date established from the Notice
To Proceed (NTP) date. This will act as the projected
schedule of activities for the project.

. Work Stage. Indicate important stages of construction for

each major portion of the Work, including testing and
installation.

. Periodic On-Site Visits, Site visitation for verification and

answering of queries regarding plans & specifications from
the TESDA PROJECT MANAGEMENT TEAM shall only
commence upon the letter of request by the Contractor.
However, in some instances that the Resident Engineer has
limitation on the query and it can only be verified on-site,
TESDA PROJECT MANAGEMENT TEAM assigned Focal
must take action.

. Distribution. Following response to the initial submittal, print

and distribute copies to the TESDA PROJECT
MANAGEMENT TEAM, Contractors, and othar patties
required to comply with scheduled dates. Post copies in the
Project meeting room and through the Resident Engineer,
site office.

¢ Daily Construction reports. This includes the recording
of the following information concerning events at the site;
and submit duplicate copies to the Residant Engineer at
weekly intervals,

¢ Shop Drawings. This shall be prepared by the Contractor
if there were unclear matters on the plans and
specifications of the project. It will be submitted to the
Resident Engineer to be forwarded to the assigned
Focal on the TESDA PROJECT MANAGEMENT TEAM.
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Il. Specific Implementation provision
A. Facilities for the Engineer

It specifies the requirements for temporary services and
facilities, including utilities, construction and support
facilities, security and protection, subject to the approval of
the TESDA ASSAT and the Resident Engineer with the
clearance of the assigned Focal on the TESDA PROJECT
MANAGEMENT TEAM.

B. Other General Requirements
a. Occupational Safety and Health Program.

A safety action plan on-site must be strictly implemented
on the project site. lts goal shall priority the safety
precautions and prevention of accidents and harm to
people.

b. Project Billboard. TESDA has specificized its standard
project billboard and COA billboard. Upon NTP to the
Contractor, they shall provide a letter of request to the
Resident Engineer forwarding to TESDA PROJECT
MANAGEMENT TEAM for them to be given the standard
format. The printing shall be carried out by the
Contractor.

c. Permits and Clearances. The winning bidder must sign
and seal the building permit plans, as well as the other
necessary documents, before submitting them to the
tocal government units (LGUs) for processing. All
original certified copies of this project must be coflected
by the TESDA Focal of the project for safekeeping.

C. Mobilization and Demeobilization

a. Mobilization. The CONTRACTOR upon receipt of the
Notice-to-Proceed (NTP) shall immediately mobilize and
transport his equipment, materials and |labor forces to
the site.

b. Demobilization. Upon compietion of ihe scope of works
on the contract for the project, removal of the temporary
facilities and clearing of the site shall be properly

executed and must be clear and acceptable to the
TESDA PROJECT MANAGEMENT TEAM. All of which
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shall be coordinated with the Resident Engineer for
proper documentation.

. Earthworks

a. Structural excavation. This Scope of work shall consist
necessary excavation for the foundation of building
struciture and Grade lie beams.

b. Embankment. This shall consist the construction of
embankment in accordance with this specification and in
conformity with lines, grades and dimension shown on
the Plans.

. Concrete Works (4000 psi) - Ready Mix Concrete (14
days)

a. This Scope of work shall consist of furnishing all labor,
materials, equipment and other incidentals placing and
finishing concrete in all structure in accordance with this
specification and conforming to the lines, grades and
dimensions shown on the Plans,

b. Concrete shall consist of mixture of Portland Cement,
fine aggregate, coarse aggregate, admixture when
specified, and water mixed in the proportions specified
or approved by the TESDA PROJECT MANAGEMENT
TEAM.

. Rebar Works

This Scope of work shall consist of furnishing all labor,
materials, equipment and other incidentals, bending,
fabricating and placing of steel reinforcement of the type,
size, shape, and grade required in accordance with this
specification and conformity with the requirements shown
on Plans.

. Formworks

This Scope of work shall consist of designing, constructing
and removing forms and false work to temporarily support
concrete, girders and other structural elements untii the
structure is completed to the point it can support itself.
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. Masonry Works

This Scope of work shall supply all specified concrete
blocks, and mortars complete with all necessary reinforcing
steel, ties, lintels, grout, accessories and all expertise,
supervision, labor, layout, equipment, tools, and
miscellaneous items required for a complete masonry job in
accordance with Pians and specification.

Ceiling and Carpentry Works

This Scope of works of this type shall all conform and vary
on actual dimensions on the site. Samples for testing
materials shall be forwarded to Resident Engineer for
evaluation and approval of TESDA PROJECT
MANAGEMENT TEAM.

. Painting Works

This Scope of works of this type shall all conform and vary
on actual dimensions on the site, Samples for testing
materials shall be forwarded to Resident Enginesr for
evaluation and approval of TESDA PROJECT
MANAGEMENT TEAM.

. Waterproofing

This Scope of works of this type shall all conform and vary
on actual dimensions on the site. Samples for testing
materials shall be forwarded to Resident Engineer for
evaluation and approval of TESDA PROJECT
MANAGEMENT TEAM.

. Tile Works

This Scope of works of this type shall alt conform and vary
on actual dimensions on the site. Samples for testing
materials shall be forwarded to Resident Engineer for
evaluation and approval of TESDA PROJECT
MANAGEMENT TEAM.

. Signage

This Scope of works of this type shall all conform and vary
on actual dimensions on the site. Samples from the
Contractor's specialty supplier shall be forwarded to
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Resident Engineer for evaluation and approval of TESDA
PROJECT MANAGEMENT TEAM.

N. Doors

This Scope of works shall include supply of materials and
installation of doors. lts approval along with the
manufacturer's description and technicai specification
documenis shall be checked and to be approved by the
TESDA PROJECT MANAGEMENT TEAM. Submission
shall be ahead of time {o avoid delays. Non approval of
materials by the procuring entity shall mean no delivery and
no installation to be made.

0. Windows (Tempered Glass 6mm thk)

This Scope of works shall include supply of materials and
installation of windows. Its approval along with the
manufacturer's description and technical specification
documents shall be checked and to be approved by the
TESDA PROJECT MANAGEMENT TEAM. Submission
shall be ahead of time to avoid delays. Non approval of
materials by the procuring entity shall mean no delivery and
no installation to be made.

P. Glass wall (Tempered Glass 12mm thk)

This Scope of works shall be approved by TESDA
PROJECT MANAGEMENT TEAM. The products or service
of proposed manufacturer, suppliers and installers by the
Contractor, and will be based upon its submission of its
qualifications. Also, mock ups for this will be conducted to
test its performance prior for its approval of visual aspects
has been obtained.

Q. Canopy for Main Entrance

This Scope of works of this type shall ail conform and vary
on actuatl dimensions on the site. Samplss for testing
materials shall be forwarded to Resident Engineer for
evaluation and approval of TESDA PROJECT
MANAGEMENT TEAM.

R. TESDA - Symbol (AMluminum Composite Panel)

a. This Scope of Work shall consist of signs of type, size
and design shown on the approved drawings. Do not
scale construction documents for dimensions. Verify
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dimensions and coordinate with field conditions. Notify
TESDA RESIDENT ENGINEER for discrepancies or
changes needed o satisfy the requirements of the
construction to be reported to TESDA PRQJECT
MANAGEMENT TEAM.

b. This Scope of works of this type shall all conform and
vary on actuai dimensions on the site. Samples from the
Contractor's specialty supplier shall be forwarded to
Resident Engineer for evaluation and approval of
TESDA PROJECT MANAGEMENT TEAM.

S. Plumbing Works

This Scope of work shall consist of furnishing all labor,
materials, equipment and cther incidentals to be used in
the installation of sewer line, water line, septic tank details
and other fixtures to be installed inside the building as
specified on the plans & specifications and shall be
forwarded to TESDA PROJECT MANAGEMENT TEAM
from the Resident Engineer prior o its approval upon
installation,

T. Electrical work

a. This Scope of work shall construct all electrical and
power supply system of the building in accordance with
the pians & specifications and shall be forwarded to
TESDA PROJECT MANAGEMENT TEAM from the
Resident Engineer prior to its approval upon installation.

b. Fire Alarm & Public Address System; Voice/Data
Systems; Security/CCTV System; and Grounding &
Lighting Protection. This scope of works must be closely
coordinated with the Resident Engineer to address all
of its concern to TESDA PROJECT MANAGEMENT
TEAM.

U. Other works

This Scope of works of this type shall all conform and vary
on actual dimensions on the site. Samples from the
Contractor's specialty supplier shall be forwarded to
Resident Engineer for evaluation and approval of TESDA
PROJECT MANAGEMENT TEAM.
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IMPLEMENTATION ARRANGEMENT

1.

PROJECT MANAGEMENT UNIT

1.
2.

&

© o~

Provide overall monitoring of the project staius;
Recommend approval/disapproval of
variations/supplemental/change orders based on
technical evaluation of Project Engineering Team for the
Director General's approval;

The Project Engineering Section to evaluate and
recommend to the Project Manager for endorsement to
Projact Director the processing of payments for progress
and final billings in the form of Statement of Work
Accomplishment & with attach photo documentation
submitted by the Regional Director;

Approve inspection report prepared by the Project
Engineering Team;

Monitor implementation of the project according to
approved technical plans and specifications;

Review and recommend approvalidisapproval of request
for variations, extra work and/or supplemental work;

Act on request for inspection;

Coordinate closely with the TESDAs’ Resident Engineers;
Evaluate Final Completion Report;

10 Conduct spot inspection and monitoring as needed; and
11. Perform other tasks and functions relevant to the projects.

REGIONAL DIRECTOR

1.

2.

Monitor and supervise the on-site implementation of the
project;

Provides recommendations to the PMU issues and
concerns that may arise during construction
implementation;

Endorses to the PMU Request for Approval (RFAs) /
Information (RFIs) / Clarifications on Detailed
Architectural and Engineering Plans / Variation Orders
such as Change Orders and Extra Work Orders / Contract
Time Extension;

. Endorses to the PMU processing of payments for progress

and final billings; and
Perform other tasks and function relevant to the project.
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3. TTIPROJECT SITE ADMINISTRATORS

. Supervise and direct the TT| Resident Engineer;

Monitor and evaluate the following reports as submitted
by the Designated TT| Resident Engineer;

2.1 Monthly Progress;

2.2 Weekly Status;

2 38illing;

2.4 Request for variation/change/extra works;
2.5Inspection and Acceptance;

2.6Final Completion; and

2.7 Qther related reports.

Attend to concerns by the contractor that facilitates
implementation of the project such as but not limited to
requireaments of building permit application, clearances
and others;

Recommend request for inspection on billing to PMU;
Conduct coordinated meetings with the contractors as
required; and

Perform other tasks and functions relevant to the
projects.

4. DESIGNATED TTi1 RESIDENT ENGINEERS

1.

Monitor the day to day implementation and progress of the
project,

2. Assist the Contractor in securing permits and clearances;

5.

3. Check compliance to technical plans and specifications;
4.

Meonitor the contractor adherence to Censtruction Safety
and Health Program;

Coordinate with Project Site Administrator and PMU on
technical aspect of the project that nesds action;
Evaluate billing progress report prepared by the
Contractor;

Conduct inspection with the inspection team;

Prepare Statement of Work Accomplished (SWA) and all
required attachmenis for billing purposed;
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9. Prepare and submit the following reports to PMU and
copy furnish the TTI Project Site Administrator and the
Regional Office (RO):

v Monthly Progress;

v Weekly Stalus;

v Billing;

v Request for variation/change/extra works;
v Inspection and Acceplance;

v Final Completion; and

v Other related reports.

10. Perform other related tasks and functions relevant to the
projects.

MISCELLANEQUS PROVISIONS

1. The Contractor shall conform with the Environment
Management System (EMS) being practiced by several
government agencies in accordance with I1ISO 14001-2015 by
providing the following:

1.1 A list of pre-identified Environmental Aspects and Impacts
and the corresponding operational control or crisis
response praocedures in cases of emergency situations shall
be submitted to the TESDA Resident Engineer or its duly
authorized representative three (3} days after the receipt of
the Notice to Proceed,;

1.2 All supplies and materials fo be brought inside TESDA
premises shall be environment friendly (if applicable} and
bear the corresponding Material Safety Data Shest
(MSDS),

1.3 All toxic and hazardous materials necessary for the
completion of the project shall be propery labelled with
MSDS and placed in a secondary containment, which shall
be located at the safest place in the working area; and

1.4 All toxic and hazardous wastes generated shall be properly
turnover to the Materials Recovery Facility (MRF) of the
project site for the inventory and subseguent disposition
enlisting the services of authorized treater/transporter.

o
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. The Contractor shall ensure to take all the necessary

precautions for the public safety of his employees and workers
in site. The Contractor shall at all times require his workers to
wear Personal Protective Equipment (PPEs) such as hard
hats, safety boots and goggles, uniforms or other safety gear
and identification cards to prevent accidents and for proper
identification;

The contractor shall provide ail the necessary safeguards,
warning signs, and all safety precautions for all workers and
third parties during progress of the work;

The Contractor shall stricly prohibit the use of polystyrene
foam, such as Styrofoam, and plastic in the working area;

The Contractor shall put up and maintain adequate protection
of all its works from damages and shall protect the property and
equipment whether owned or rented by TESDA, as well as ali
materials furnished and delivered to it by TESDA from damage.
Injury, or loss arising in connection with this Project until final
acceptance of the Project by TESDA,;

The Contractor shall take all adequate and necessary
measures to proiect the Project, TESDA's property and
personnel, and other TESDA contractors and agents at the site
and, at inconvenience to owners/occupiers of land, and the
general public at or adjacent to the site when performing the
Project;

The Contractor shall comply with all existing laws, decrees,
ordinances, acts and regulations of the Philippines that may
affect the contract in any way, including the express and implied
warrantless and liabilities which may be found therein; and

The Contractor shall comply with ali existing laws and pertinent
local legislation, executive and administrative orders, together
with all implementing rules and regulations issued by the
Department of Labor and Employment {DOLE) and other
ralevant governmental authorities.

SITE VISIT AND SITE CONDITION

The CONTRACTOR shall be deemed to have visited, inspected
and examined the Site and allow for all cost and expenditures

56




Specifications

Bidder’'s
Statement of
Compliance

arising out of and/or in connection with the Site surroundings and
restrictions including but without limitation to the following:

1.

Nature, character, and conditions of the Site and the existing
and adjoining buildings including the sub-soil conditions and
the site tevels upon which the Works are to be carried out;
Access and ingress and/or egress available to the Site;
Local conditions which may affect the Works;

Tidal floods, loca! and site drainage;

Extent of storage space and working space available;
Storage of Materials, position of stores, site office, and Plant;

Location of existing services;

Nearest point from which electricity and water supplies can be
connected;

Risk of damage to existing buildings and adjacent to or
ahutting the Site, or risk of injury to the occupiers, users of, or
persons employed on such property whether or not it is in the
ownership of TESDA;

10. Ground conditions, the sub-soil thereunder, and the water

11.

level;

QObtaining all necessary information as to all risks and
contingencies relating to the carrying out of the Works on the
Site; and,

12. Any other Site conditions and restrictions which may affect

labor and materials, and extent and practicability of safety
provisions and temporary works in connection with the Works.

The CONTRACTOR shail not be entitled to any additional payment

or

extension of the Time for Completion arising out of and in

connection with any of the above.
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SITE INVESTIGATION REPORT

A copy of the soil test result for the Works of the procuring entity
can be examined by the CONTRACTOR. Such
information/documents are made available for the
CONTRACTOR’S information shall serve to assist the
CONTRACTOR in the preparation of his bid.

Where results of sub-surface investigations and topographical
information are supplied to the CONTRACTOR, they shall in no
way relieve the contractor of his responsibilities in obtaining all
necessary or relevant information on the nature of the Site
including all topographical, soil, and sub-surface conditions made
available by the TESDA.

It shall be at the CONTRACTOR'S sole obligation and
responsibility to assess the topographical, soil, and sub-surface
conditions including carrying-out any additional site, soil, sub-
surface investigations as deemed necessary. All cost arising out
of or in connection with such investigations shall be borne by the
CONTRACTOR. Where the CONTRACTOR undertakes such soil
investigation, the CONTRACTOR shall notify TESDA and provide
TESDA with two (2) copies of the results without charge.

If no such request for additional site, soil. And/or sub-surface
investigations were made, the CONTRACTOR shail be deemed
to have accepted that the soil invastigation results are an accurate
representation of the actual topographical, soil, sub-surface
conditions. The CONTRACTOR shall not be entitled by any claim
whatsoever for additional payment.

APPROVAL OF SITE OFFICE AND TEMPORARY BUILDING

1. Upon receipt of the Notice to Proceed {(NTP), the
TESDA or the Procuring Entity shall give possession of all
or parts of the Project Site to the CONTRACTOR;

2. The temporary buildings, with their contents, shall be
maintained in clean and neat condition.

3. The CONTRACTCOR'S proposal for the design,
construction, and location of the site offices and
temporary buildings inside the vicinity of TESDA shall be
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submitted within two (2) weeks of the commencement
date to the assigned Resident Engineer for approval.

4. The CONTRACTOR shall aliow for the altering, shifting,
and adapting of the temporary buildings from time to time
as required by the Resident/Project Engineer.

5. All temporary buildings shall be dismantted and removed
by the CONTRACTOR for the Site, leaving the Site clean
and tidy condition within two (2) weeks of receipt of an
instruction from the Resident Engineer for the removal of
the said buildings.

1,

TEMPORARY HOARDING, PROJECT SIGNBOARDS AND THE
LIKE

The CONTRACTOR shall design, supply, and construct and
maintain any signage, signboards, temporary hoardings, and
gates around the site boundaries including mandatory signage,
sighboards, protective hoardings required by relevant
Authorities, all to the requirements of the Resident Engineer.

. The CONTRACTOR shall hoard up areas where incomplete

works remain in progress, including putting up barricades,
warning signs, painting, and directional signs to prevent the
public from entering the “Work Areas”;

. The CONTRACTOR shall provide and allow adequate lighting

to all the covered waikways, project signboard and hoardings
between 7:00PM to 7:00AM daily;

. The CONTRACTOR shall include all cost and expenses in this

connaction including payment of fees and charges to the
relevant Authorities, opening of utiliies account, and the
transfer of an existing account to his own name, where
applicable;

. From time to time as may be necessary, alter, shift and adapt

all or any of the abovementioned works and clear away on
completion.
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TEMPORARY LIGHTING, POWER, WATER AND OTHER
CLEARANCES

1.

The CONTRACTOR shall provide at his own expense ali
necessary temporary lighting, electrical power, and water
supply required for the Works;

The CONTRACTOR shall employ a licensed and/or registered
electrician and /or licensed/registered plumber to install and
maintain all temporary lighting, power, and water utilities
respectively on the Site;

Ali temporary lighting, electrical power, and water supplies shall
be obtained from an approved source and shall comply with
relevant standards and codes of practice for the respective
installations;

The CONTRACTOR shall provide necessary clearances or
fencing protection, and warming precautions to avoid damages
for the installed temporary utilities,

The CONTRACTOR shall alter, adapt, and remove al
temporary installation as and when directed by the Resident
Engineer and make good thereafter;

Where water is likely to be discharged into roadsides drains,
the CONTRACTOR shall construct sift-traps or settling tanks,
or other means of removing sediments;

The CONTRACTOR shall pay all fees and charges to the
relevant Authorities as required.

|

i

VIOLATIONS OF THE TERMS AND CONRDITICONS

1.

The CONTRACTOR shall hold TESDA free from any and all
claims, liabilities, losses and suits arising from the Contractor's
services, or the acts, omissions, or conduct of all persons
employed or allowed by the CONTRACTOR to participate or
assist in the performance or its obligations under this TOR;

i 2. TESDA shall have the right to declare this agreement rescinded

|

I

and terminated after due notice upon failure of the
CONTRACTOR as may be warranted by the circumstances,
including forfeiture of performance bond and/or the filing of
appropriate administrative, civil, or criminal charges against
responsible persons; and,

. If the CONTRACTOR shall violate any terms and conditions of

this TOR, or shall reject to perform any of their work, duties,
functions, respeonsibilities or obligations stipulated herein, or for
any other causes shall not carry the task in acceptable manner,
and by reason thereof, TESDA suffers damages or losses, the
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|

CONTRACTOR shall be assessed a penalty in the form of
liquidated damages in the amount of at least equai to 1/10 of 1%
i of the cost of the unperformed portion for every day delay.

i hereby certify that the statement of compliance to the foregoing technicai
specifications are true and correct, otherwise, if found to be false either during
bid evaluation or post-qualification, the same shall give rise to automatic
disqualification of our bid.

_“lglam.e- of m-éignature over Printedm Date
Company/Bidder Name of Authorized
Representative
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Section VII. Drawings

Please refer to Annex "A" for the Approved Plans and Drawings or
download the materials in PDF format from the TESDA website
{https:/ftesda.gov.ph/About/TESDA/149).

| hereby commit to comply with all of the Approved Plans and Drawings on
Annex “A”.

'Nameof  Signature over Printed Name of Date
Company/Bidder Authorized Representative
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Section VIl Bill of Quantities

Please refer to Annex "B" for the Detailed Estimates of Proposed
Works and Bill of Quantities

I hereby commit to comply with all of the Detailed Estimates of Proposed
Works and Bill of Quantities on Annex "B".

‘ﬁ_ame of éigﬁature over Printed Name-;{’
CompanyiBidder Authorized Representative

ﬂnat:, e
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PROJECT: Consatruciion of Reglonal TVET Innovation Center for TESDA CARAGA Region at Agusan Dol Sur School of Arts and Trades (ASSAT)
SUBJECT: Detalled Coat Eatimate
LOCATION: ASSAT GDOP, Government Center Proaperidad, Agusal Del Sur
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A SUBMITIED

A Toal Dlract Cast
8. OCM znd Gontrastor's Profit
C, Vlue Added Tax

D. TOTAL ESTIMATED COST




. ‘=onstruction of Reglonel TYET Innovation Center for TESDA CARAGA Reglon at Agusan Del Sur Schoo! of Arts and
PROJECT:
Teades (ASSAT)
SUBJECT: Approved Budget for the Contruct (ABC)
LOCATION: ASSAT GDOP, Governmant Center Proaparidad, Agusal Dal Sur

DATE:
TEM TOTAL COSY

A Facititiea for the Enginaer
B. Other General Reguirements
G Mobilization and Demobllization
D. Ezrthworks

Concrete Works (3000 ps}) - Ready Mix Concrets (13
E. days)
F. Rebar Works
G. Formworks
H. Masonry Works
I Calling and Carpentry Works
S Painting Works

Waterproofing

The Works

Signage

Doors
0. Windowe {Tempered Glass Smm thi)
P. Glass wall (Temparad Glasa 12mm thk)
Q Canapy for Main Entrance
R. TESDA - 3ymboel {Aluminum Composite Panel)
8. Plumbing Works
L Eloctrical work
w. Other works

TOTAL CONSTRUCTION COST
TOTAL ESTIMATED COST
SAY

PricefSe.M,



Section IX. Checklist of Technical and
Financial Documents



Checklist of Technical and Financial
Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A"” Documents

Legal Documents
o (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all
pages) in accordance with Section 8.5.2 of the IRR;

Technical Documents

o (b) Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not simiiar in nature and complexity to the contract to
be bid; and

o (c) Statement of the bidder's Single Largest Completed Contract (SLCC)

similar to the contract to be bid, except under conditions provided under
the rules; and

(d) Owner's Certificate of Acceptance or Constructors Performance
Evaluation System (CPES) Rating; and

o (e) Philippine Contractors Accreditation Board (PCAB) License;

or
Special PCAB License in case of Joint Ventures and registration for the
type and cost of the contract to be bid; and

o (f} Original copy of Bid Security. If in the form of a Surety Bond, submit also

a certification issued by the Insurance Cemmission;

or

Original copy of Notarized Bid Securing Declaration; and
{g) Project Requirements, which shall include the following:

o a. Organizational chart for the contract to be bid,;

O b. List of contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

a c. List of contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or certificatton of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

o (h) Original duly signed Omnibus Sworn Statement (OSS);
and if applicable, Original Notarized Secretary’s Certificate in case of
a corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and
authority to its officer to sign the OSS and do acts fo represent the
Bidder.
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Financial Documents
o (i) The prospective bidder's computation of Net Financial Contracting

Capacity (NFCC);

Ciass "B” Documents

o (i) ¥ applicable, duly signed joint venture agreement (JVA) in accordance
with RA No, 4566 and its IRR in case the joint venture is already in
existence;
or
duiy notarized statemenis from all the potential joint venture pariners
stating that they will enter into and abide by the provisions of the JVA
in the instance that the bid is successful.

Il. FINANGCIAL COMPONENT ENVELGPE
o (k) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

o () Original of duly signed Bid Prices in the Bill of Quantities; and

o (m) Dulyaccomplished Detailed Estimates Form, including a surnmary shee
indicating the unit prices of construction materials, labor rates, ant
equipment rentals used in coming up with the Bid; and

o (n) Cash Flow by Quarter.

Note:

1. In case of inconsistency between the Checklist of Technical and Financial Documents for
bidders and the provisions in the Instructions lo Bidders, Bid Data Sheet and
Specifications, the instructions o Bidders, Bid Dala Sheet and Specifications shall prevail.

2. In order lo facilitate efficiency in evaluating all the documents submifted by the prospective
bidder/supplier, we encourage all prospective bidders to put tabs in alf documents to be
submitted with the same number as indicated in this Checklist of Technical and Financial

Document



STATEMENT OF (i) ONGOING CONTRACTS (ii) AWARDED BUT NOT YET STARTED CONTRACTS

This is to certify that {company} has the following ongoing and awarded but not yet started contracts:
Name of a. Owner’s Name Nature Bidder’s Role a, Date Awarded % of Value of Qutstanding
Contracy/ b. Address of Work b. Date Started Accomplishment Works / Undelivered
Project Cost | c. Telephone Nos, Description 8% ¢. Date of Completion Planned Actual Portion
- Government
| Private
Total Cost

Name and Signature of Date

Authorized Representative

*Instructions:
a) State all ongoing contracts inciuding those awarded but not yet started (government and private coniracts which may be simifar or not similar to the project calied for
bidding) as of:
i. The day before the deadline of submission of bids.
b} If there is no ongoing conlract including awarded but not yet starfed as of the aforermentioned period, state none or equivalent term.
¢) The total amount of the ongoing and awarded but not yet started conltracts should be consistent with those used in the Net Financial Contracting Capacity (NFCC) in

case an NFCC is submitted as an eligibility docurnent.
d) "Name of Contract”. Indicate here the Nature/ Scope of the Contract for easier tracking of the entries/ representation,
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STATEMENT OF SINGLE LARGEST COMPLETED CONTRACT SIMILAR TO THE CONTRACT TO BE BID

and receipt of bids, a contract similar to the Project

This is to cerlify that (company) has the following completed contracts within five (8) years prior to the date of submission

Name of | a. Owner's Name Nature of Work Bidder's Role a. Amount at Award a. Date Awarded —‘
Contract | b. Address Description % b. Amount at Completion b. Date Started
c. Telephone Nos. ¢. Duration c. Date of Completion

Name and Signature of
Authorized Representative

Date

¥ Instructions:
a) Cut-off date as of:
(i) Up to the day before the deadline of submission of bids.

b) in the colurnn under “Dates” indicate the dates of Delivery/ End-user's Acceptance and Official Receipt.

¢) "Name of Contract”. indicate here the Nature/ Scope of the Contract for the Procuring Entity to determine the relfevance of the entry with the Procurement at hand.

dj Copy of any of the foilowing documents must be attached fo this Statement:
1. Constructor’s Certificate of Performance Evaluation System (CPES) Final Rating which must be Satisfactory; or

2. Certificate of Acceptance; or
3. Owner's Centificate of Completion
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(Bidder’s Client’s Company Letterhead)

CERTIFICATE OF PERFORMANCE EVALUATION
This is to certify that (NAME OF BIDDER) has contracted and

performed with our company/ agency the Name of Contract/Works

Based on our evaluation on quality of service delivered, time management,
management and suitability of personnel, contract administration and management,
and provision of regular progress reports, we give NAME OF BIDDER, a
rating of:

EXCELLENT

VERY SATISFACTORY
SATISFACTORY
POOR

This Certification shall form part of the Technical Documentary Requirements in line
with (NAME OF BIDDER) participation for Gonstruction of Regional TVET
Innovation Center for TESDA CARAGA Region at Agusan Del Sur Schoo! of Arts
and Trades (ASSAT)

Issued this day of in , Philippines.

Name of Company (Bidder's Client) Signature over Printed Name of
Authorized Representative

Address E-mail Address

‘Tel/FaxNo.
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Bid Securing Declaration Form
[shall be submitted with the Bid it bidder opis to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF )S5.8.

BID SECURING DECLARATION
Project identification No.: finsert number]

To: finsert name and address of the Procuring Entity]

IWe, the undersigned, declare that;

1.

IWe understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

I'We accept that: (a) I/we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon receipt
of your Blacklisting Order; and, (b} l/'we will pay the applicable fine provided under Section
6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from
receipt of the written demand by the procuring entity for the commission of acts resulting
to the anforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and
69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal action the
govemment may undertake.

I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. | am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) /we failed to timely file a request for reconsideration or (i) l/we filed a
waiver to avail of said right; and

¢. lam/we are declared the bidder with the Lowest Caiculated Responsive Bid, and l/we
have furnished the performance security and signed the Contract.

IN WITNESS WHEREQF, [/We have hereunto set my/our hand/s this day of month]
{year] at [place of execution].

{insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
finsert signatory’s legal capacily]
Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Pursuant to GPPB Resolution No. 16-2020 dated 16 September 2020
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QUALIFICATION OF KEY PERSONNEL PROPOSED TO BE ASSIGNED TO THE CONTRACT

Business Name

Business Address

Project Project Engineer/ | Electrical Material Safety | Foreman | Skilled
Manager Architect Engineer Engineer Officer Labor

Name

Address

Date of Birth
Employed since
Experience
Education

PRC License (as
| applicable)

! -qcnlm-bml\:—s

Note: Kindly attach the documents required in Instructions to Bidders (ITB) Clause 10.4 under Section [Il (Bid Data Sheet) of the Bidding
Documents.

Submitted by : (Printed Name and Signature)

Designation

Date

n



LIST OF EQUIPMENT, OWNED, OR LEASED AND/OR UNDER PURCHASE AGREEMENTS, PLEDGED TO THE
PROPOSED CONTRACT

Business Name

Business Address
| PROOQF OF
CAPACITY!
MODEL/ PLATE | MOTOR NO./ OWNERSHIP/
DESCRIPTION YEAR PERF%I;!ZHEANCE! NO. BODY NO. LOCATION | CONDITION LESSOR OR
VENDOR

| A. Owned

i.
W - N Y I R

ii.

B. Leased

i.

ii.

fil.

C. Under Purchase
| Agreements

i.

il

il

Submitted by : (Printed Name and Signature)

Designation

Date
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BIO-DATA

PERSONAL DATA

Name

Date of Birth
Nationality

Marital Status
Permanent Address

EDUCATIONAL QUALIFICATIONS

EDUCATION SCHOOL/ANSTITUTION INCLUSIVE DATES
Primary

Secondary
Teriary

Post Grad.

PROFESSIONAL QUALIFICATIONS

Membership in Professional Institutions:

NAME OF INSTITUTION " ADDRESS

Work Experiences (Listed in descending chronological order)
Present/Most Recent Assignment:

INCLUSIVE COMPANY POSITION/ BRIEF
DATES DESIGNATION DESCRIPTION OF
DUTIES AND
RESPONSIBILITIES

Note: For Licensed Engineers/Architects, please attach a certified true copy of
valid and current copy of the PRC license.

CERTIFIED TRUE AND CORRECT:

{(NAME AND SIGNATURE)
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OMNIBUS SWORN STATEMENT (REVISED)
{shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.8.

AFFIDAVIT

I, {Name of Affiant|, of legal age, [Civil Status], [Nationality}, and residing at [Address
of Affiant], after having baen duly swomn in accordance with law, do hereby depose
and state that:

1. [Select one, delete the other:]
[if a sole proprietorship:] | am the sele proprietor or authorized representative of
[Name of Bidder] with office address at [address of Bidder];
[if a partnership, corporation, cooperative, or joint veniure:] | am the duly authorized
and designated representative of [Name of Bidder] with office address at [address
of Bidder];

2. [Sefect one, delete the other:]

[if a sole proprietorship:] As the owner and sole proprieior, or authorized
representative of [Name of Bidder], | have full power and authority to do, executs
and perform any and all acts necessary to participate, submit the bid, and {o sign
and execute the ensuing contract for [Name of the Project] of the [Name of the
Procuring Entity], as shown in the attached duly notarized Special Power of
Attomey;

[If a partnership, corporation, cooperative, or joint veniure:] | am granted full power
and authority to do, execute and perform any and all acts necessary to participate,
submit the bid, and to sign and execute the ensuing contract for [Name of the
Project] of the [Name of the Procuring Entity}, as shown in the attached [state title
of attached document showing proof of authorization (e.g., duly notarized
Secretary’'s Ceriificate, Board/Parinership Resolution, or Special Power of
Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of
the Philippines or any of its agencies, offices, corporations, or Local Government
Units, foreign governmentforeign or international financing institution whose
blacklisting rules have been recognized by the Government Procurement Policy
Board, by itself or by relation, membership, association, affiliation, or

controlling interest with another blacklisted person or entfity as defined and
provided for in the Uniform Guidelines on Biacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information
provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly
authorized representative(s) to verify all the documents submitted;
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8.

10.

[Select one, delete the rest]

[if a sole proprietorship:] The owner or sole proprietor is not related to the Head of
the Procuring Entity, members of the Bids and Awards Committee (BAC), the
Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degres,

[If a partnership or cooperative:;] None of the officers and members of fName of
Bidder] is related to the Head of the Procuring Entity, members of the Bids and
Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat,
the head of the Project Management Office or the end-user unit, and the project
consulitants by consanguinity or affinity up to the third civil degree;

[if a corporation or joint venture:] None of the officers, directors, and controlling
stockholders of [Name of Bidder] is reiated to the Head of the Procuring Entity,
members of the Bids and Awards Committee {BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third civil
degree;

. [Name of Bidder] compties with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder
in compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation
of the Contract;

c. Making an estimate of the facilities available and needed for the contract to be
bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the
Project].

{Name of Bidder] did not give or pay direclly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the govemment in relation to any procurement
project or activity.

in case advance payment was made or given, failure to perform or deliver
any of the obligations and undertakings in the contract shall be sufficient

grounds to _constitute criminal liability for Swindling (Estafa) or the
commission of fraud with unfaithfulness or abuse of confidence through
misappropriating or converting any payment received by a person or entity
under an obligafion involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant
to Article 315 of Act No. 3815 s. 1930, as amended, or the Revised Penal

Code.
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IN WITNESS WHEREOF, | have hereunto set my hand this __ day of ___, 20__ at
, Philippines.

{Insert NAME OF BIDDER ORITS
AUTHORIZED REPRESENTATIVE]
[insert signatory's legal capacity]

Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practicef

*The deritification card shalf be at loast one of the acceptabls procts of dentity as identfied under the provisions of the 2014
Rules on Notarial Practice

“Sec, 12. Compsetant Evidence of idantiy — The phrase “compalemt evidence of identity” refers lo the identification of
an individual based on.

At least one current identification docurnent issued by an official agency beering the photograph and signatura
of the idividual such as bt not limed to, passport, driver's licanse, Professional Regulations Commission
1D, Natonei Buraau of Investigation clearance, poiica clegrance, postal 1D, voter's 1D, Barangay certification,
Govermnment Service and insursnce System (GSIS) e-card, Social Securly Systern (S85} card, Phithealth
card, semior cftizen card, Ovorseas Workers Welfare Adminisiration (OWWA) 1D, OFW ID, seaman’s book,
alffer certificate of registraticn/immigrant certificete of registration, govemment office 1D, ceriification from the
National Councit for the Welfare of Disabied Parsons (MCWDPR), Departmeant of Sociaf Welfare and
Devefopment (DSWD) certification;

The Boerd Resolution or Seetetary's Cedificate referring to the said Board Resniution designating the bidder's authorized

raprasentative and signatory need nol specifically indicate the particular project where such authorily is given provided ihat the
said authority covers activities by TESDA.
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JOINT VENTURE AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This JOINT VENTURE AGREEMENT (hereinafter referred to as the "Agreement”),
entared into this day of 20 at City, Philippines
by and among:

. a domestic corporation duly organized, registered and

existing under and by virtue of the laws of the Republic of the Philippines, with office

address at , represented by its '
, hereinafter referred to as " "

-and -

. a domestic corporation duly organized, registered

and existing under and by virtue of the laws of the Republic of the Philippines, with

office address at . represented by its
. , hersinafter referred to as

“" ",

-and -

a foreign corporation organized and existing under
and by virtue of the laws of , represented by its
, hereinafter refered to as

“ L
L

(Henceforth collectively referred to as the "Parties")

WITNESSETH: That

WHEREAS, the Technical Education and Skills Development Authority (TESDA) has
recently published an Invitation to Apply for Eligibility and to Bid for the Supply and
Delivery of for the ;

WHEREAS, the parties have agreed to pool their resources together to form the *
Joint Venture”, hereinafter referred to as the Joint Venture, under
the laws of the Philippines, for the purpose of participating in the abovementioned
procurament of TESDA-CO;

NOW, THEREFORE, for and in consideration of the foregoing premises and the
covenants hereto set forth, the Parties have agreed as follows:
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ARTICLE |
ORGANIZATION OF THE JOINT VENTURE

SECTION 1. Formation — The Pariies do hereby agree and bind themselves to
establish, form and organize a Joint Venture pursuant o the laws of the Republic of
the Philippines, in order for the JV to camry on the purposes and objectives for which it
is created;

SECTION 2. Name — The name and style under which the JV shall be conducted is

ELM
1

SECTION 3. Principal Place of Business — The JV shall maintain its principal place
of business at ,

SECTION 4. Preparation and Documentation — The Parties shall secure and/or
execute such certifications, documents, deeds and instruments as may be required by
the laws of the Republic of the Philippines for the realization of the JV and in
compliance with the Project. Further, they shall do all other acts and things requisite
for the continuation of the JV pursuant to applicable laws;

SECTION 5. The Joint Venture shall be represented by the in all
biddings, related procurement transactions and other official dealings that it shall enter
into with the TESDA-CO and third parties, such transactions to include, among others,
the submission of eligibility documents, bids, registration documents obtaining bonds,
performing the principal contract in the event that the contract is awarded in favor of
the Joint Venture, receipt of payment for goods delivered, and similar and related
activities.

SECTION 6. The period of the Joint Venture shall begin upon execution of this
Agreement and shall continue until the complete performance of its contractual
obligations to TESDA-CO, as described in Article || hereof, or upon its termination for
material breach of any term or condition of this Agreement, by service of a written
statement in English on the other Party, not less than 90 days prior to the intended
date termination

ARTICLE Hl
PURPOSE

SECTION 1. The primary purpose of the Joint Venture is to participate in the public
bidding to be conducted by the TESDA-CO Bids and Awards Committee for the supply
and delivery of for the

SECTION 2. If the above-described contract/s isfare awarded to the Joint Venture, the
Joint Venture shall undertake the performance thereof to TESDA-CO, and such other
incidental activities necessary for the completion of its contractual obligations,
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ARTICLE Il
SOLIDARY LIABILITY OF THE PARTIES

SECTION 1. In the performance of the contract/s that may be awarded to the Joint
Veniure by the TESDA-CO, and all other related activities/obligations, as described in
Article |l hereof, - the Parties bind themselves jointly and solidarily, in the concept of
solidarily debtors, subject to the right of reimbursement, as provided in the relevant
provisions of the Civil Code of the Philippines.

ARTICLE IV
CONTRIBUTION AND OTHER ARRANGEMENTS
SECTION |I. Contribution — The Parties shall contribute the amount of
(Php ) to support the financial requirements of

the Joint Venture, in the following proportion:

A - P .00
B. - P .00
TOTAL P .00

Additional contributions to the Joint Venture shall be made as may be required for
contract impiementation. In addition, shall contribute any labor and contract
management requirements,

SECTION 2. Profit Sharing — The share of the Parties to the JV from any profit derived
or obtained from the implementation and execution of the Projsct shall be distributed
pro rata to each, in accordance with the contribution and resources each has provided
to the JV;

SECTION 3. Liquidation and Distributions — Any sum remaining after deducting from
the total of all moneys or benefits received for the performance of the contract, all costs
incurred by the JV after award of the contract for the Project pursuant to the accounting
practices established for the JV, shall be distributed in accordance with the relative
balances in the accounts of each Party pursuant to Sec.1 of this Article upon
completion, final accounting, termination and liquidation of the JV. In the event of
tiquidation and termination of JV, and after taking into account the shares of the Parties
in all income, gain, deductions, expenses, and losses, shouid the account of a Party
contain a negative balance, such Party shall contribute cash to the JV sufficient to
restore the said balance to zero;

SECTION 4. Sharing of Burden of a Net Loss — In case a net loss is incurred,

additional contributions shall be made by the Parties in accordance with their
respective shares.
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ARTICLE V
MISCELLANEOUS PROVISIONS

SECTION 1. The provisions of the Instructions to Bidders, Supplemental Bid Bulistin,
and other bidding documents issued by the TESDA-CO in relation to the contract
described in Article ) hereof, shall be deemed incorporated in this Agreement and
made an integral part thereof.

SECTION 2. This Agreement shall be binding upon and inure to the benefit of the
Parties and their respective-successors and assigns.

SECTION 3. The Parties herein are duly represented by their authorized officers.

SECTION 4. Governing Law - This Agreement shall be governed by and construed
according to the laws of the Republic of the Philippines. Venue of any court action
arising from this Agreement shali be exclusively laid before the proper court of the
Philippines.

IN WITNESS WHEREQF, the parties have set their hands and affixed their signatures
on the date and place first above-stated.

Signed in the Presence of:
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.
PROVINCE OF (in the case of Municipality)

BEFORE ME, a Notary Public for and in the City/Municipality of (indicate
also the Province in the case of Municipality | this day of month &
year)__personally appeared the following:

Name ID Name, Number and Validity Date

Known to me and {o me known to be the same persons who executed the
foregoing instrument and they acknowledge to me that the same is their free and
voluntary act and deed and that of the corporation(s) they represent.

This instrument refers to a Joint Venture Agreement consisting of
pages, including the page on which this Acknowledgement is written, and signed by
the parties and their instrumental witnesses.

WITNESS MY HAND AND NOTARIAL SEAL on the place and on the date first
above written.

NAME QF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [ date issued], [place issued]
IBP No. ___, [ date issued], [place issued]
Doc. No.
Page No.
Book No.
Series of

Note:

"Sec. 12. Competent Evidence of ldsnlity — The phrase "compsten! evidence of identity” refers fo the identification of an individual
based on:

At least one current identification document issued by an official agency bearing the photagraph and signature of the individug!
such as but not fimited o, passport, drivers license, Frofessional Regulations Commission JD, Nationai Bursau of Investigation
clearance, police clearanca, postal |D, voter's |D, Barangay cerification, Government Service and Insurance System (GSIS) o~
card, Social Security System {355) card, Phllhealth card, senior citizen card, Overseas Workers Welfare Administration (OWWA)
ID, OFW ID, seaman’s book, allen certificats of registrationfimmigrant cerfificate of registration, government office |D, certification
from the National Coundil for the Welfare of Disabled Persons (NCWDP), Dapartment of Social Welfars and Development
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Performance Securing Declaration (Revised)
[if used as an aiternative performance securiiy but it is not required to be submitted with the
Bid, as it shail be submitted within ten (10) days after receiving the Notice of Award]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

PERFORMANCE SECURING DECLARATION

Invitation to Bid: [Insert Reference Number indicated in the Bidding Documents]
To: [Insert name and address of the Procuring entity]

IWe, the undersignhed, declare that:

1. I/We understand that, according to your conditions, to guarantee the faithful
performance by the supplier/distributor/manufacturer/contractor/consuitant of
its obligations under the Contract, lI/'we shall submit a Performance Securing
Declaration within a maximum petiod of ten {10) calendar days from the receipt
of the Notice of Award prior to the signing of the Contract.

2. I/\We accept that: l/we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of one (1) year for
the first offense, or two (2) years for the second offense, upon receipt of your
Blacklisting Order if I/We have viclated my/our obligations under the Contract;

3. /We understand that this Performance Securing Declaration shall cease to be
valid upon:

a, issuance by the Procuring Entity of the Certificate of Final Acceptance,
subject to the following conditions:
i.  Procuring Entity has no claims filed against the contract awardee;
ii. It has no claims for labor and materials filed against the contractor;
and
iii. Other terms of the coniract; or

b. replacement by the winning bidder of the submitted PSD with a performance
security in any of the prescribed forms under Section 39.2 of the 2016
revised IRR of RA No. 9184 as required by the end-user.

IN WITNESS WHEREOF, I/We have hereunto set myfour hand/s this day of
[month] [year] at [place of execution].

[insert NAME OF BIDDER QR ITS
AUTHORIZED REPRESENTATIVE]
{Insert signatory's legal capacity]

Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]
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Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten {10) days affer

receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this [insert date] day of finsert month], f[insert year] between
fname and address of PROCURING ENTITY] (hereinafier called the “Entity”) and fname and
address of Contractor] (hereinafier called the “Contractor™).

WHEREAS, the Entity is desirous that the Contractor execute fname and identification
number of confractj (hereinafter called “the Works™) and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. Inthis Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred

to.

2. The following documents as required by the 2016 revised Implementing Rules
and Regulations of Republic Act No. 9184 shall be deemed to form and be read
and construed as part of this Agreement, viz.:

a. Ehilippine Bidding Bocuments (PBDs);

i.
il
iii.
iv.
V.

Drawings/Plans;

Specifications;

Bill of Quantities;

General and Special Conditions of Contract;
Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's
response to request for clarifications on the bid}, including corrections to the bid, if
any, resulting from the Procuring Entity’s bid evaluation;

¢. Performance Security;

d. Notice of Award of Contract and the Bidder's conforme thereto: and

e. QOther contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder agrees that

additional contract documents or information prescribed by the GPPB
that _are subseguently required for submission after the contract
execution, such_as the Notice to Proceed, Variation Orders, and

Warranty Security, shall likewise form part of the Contract.
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3. In consideration for the sum of ftofal contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/herfits Bid.

4. The {Name of the procuring entity] agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties theretc have caused this Agreement to be executed
the day and year first before written.

finsert Name and Signature] finsert Name and Signature]
[insert Signatory’s Legal Capacity] [insert Signatory’s Legal Capacity]
for:
for: [insert Name of Suppiier]
{Insert Procuring Entity]

Acknowledgment
[Format shall be based on the latest Rules on Netarial Practice]
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Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM
Date :
Project Identification No. :

To: [name and address of Procuring Entity]

Having examined ihe Philippine Bidding Documenis (PBDs) including the
Supplemental or Bid Bulletin Numbers finserf numbers], the receipt of which is hereby
duly acknowledged, we, the undersigned, declare that:

a.

We have no reservation to the PBDs, including the Supplemental or Bid
Bulletins, for the Procurement Project: finsert name of contract];

. We offer to execute the Works for this Contract in accordance with the

PBDs;

The total price of our Bid in words and figures, excluding any discounts
offared below is: finsert information],

. The discounts offered and the methodology for their application are: finsert

informationj:

. The total bid price includes the cost of all taxes, such as, but not limited to:

[specify the applicable taxes, e.q. (i) value added tax (VAT), (i) income fax,
(i) local taxes, and (iv) other fiscal levies and duties], which are itemized
herein and reflected in the detailed estimates,

Qur Bid shall be valid within the a pericd stated in the PBDs, and it shall
remain binding upon us at any time before the expiration of that period;

. If our Bid is accepted, we commit to obtain a Performance Security in the

amount of finsert percentage amount] percent of the Contract Price for the
due performance of the Contract, or a Performance Securing Declaration in
lieu of the the allowable forms of Performance Security, subject to the terms
and conditions of issued GPPB guidelines’ for this purpose:

Wae are not participating, as Bidders, in more than one Bid in this bidding
process, other than altemative offers in accordance with the Bidding
Documents;

We understand that this Bid, together with your written acceptance thereof
included in your notification of award, shall constiiute a binding contract

currently based on GPPB Resolution No. 09-2020
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between us, until a formal Contract is prepared and executed; and

We understand that you are not bound to accept the Lowest Calculated Bid
or any other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized

Name:

representative of the bidder, and granted full power and authority to do,
execute and perform any and all acts necessary to paricipate, submit the
bid, and to sign and execute the ensuing contract for the [Name of Project]
of the [Name of the Procuring Entity].

We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

lLegal Cap:
Signature:

Duly authorized to sign the Bid for and behalf of;

Date:

acity:
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