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Preface

This Bidding Document for the Procurement of Works has been prepared by Technical Education and
Skills Development Authority and is based on the Standard Bidding Document for the Procurement of

Works—Small Coniracts (SBD Works-Small) issued by the Asian Development Bank dated December
2021.

ADB's SBD Works-Smalf has the structure and the provisions of the Master Procurement Document
entitled “Bidding Documents for the Procurement of Works—Small Contracts”, prepared by multilateral

development banks and other public international financial institutions except where ADB-specific
considerations have required a change.
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General

1.

2,

3.

Scope of Bid

Source of Funds

Fraud and
Corruption

1.1

1.2

2.1

2.2

3.1

In connection with the Invitation for Bids {IFB) indicated in the Bid Data
Sheet (BDS), the Employer, as indicated in the BDS, issues this Bidding
Document for the procurement of the Works as specified in Section 6
{Employer's Requirements). The name, identification, and number of
contracts of this hidding are provided in the BDS.

Throughout this Bidding Document,

(a) the term “in writing” means communicated in written form and
delivered against receipt;

(b) except where the context requires otherwise, waords indicating the
singular also include the plural and words indicating the plural also
include the singular; and

(c) "day" means calendar day.

The Borrower or Recipient (hereinafter called "Borrower") indicated in
the BDS has applied for or received financing (hereinafter called “funds”)
from the Asian Development Bank (hereinafter called "ADB") toward the
cost of the project named in the BDS. The Borrower intends to apply a
portion of the funds to eligible payments under the contract(s) for which
this Bidding Document is issued.

Payments by ADB will be made only at the request of the Borrower and
upon approval by ADB in accordance with the terms and conditions of
the Financing Agreement beiween the Borrower and ADB (hereinafter
called “Financing Agreement”), and will be subject in all respects to the
terms and conditions of that Financing Agreement. No party other than
the Borrower shall derive any rights from the Financing Agreement or
have any ¢laim to the funds.

ADB requires Borrowers (including beneficiaries of ADB-financed
activity) and their personnel, as well as firms and individuals participating
in an ADB-financed activity, including but not limited to, Bidders,
Suppliers, and Contractors, agents, subconiractors, subconsultants,
service providers, subsuppliers, manufacturers {(including their
respective officers, directors, employees and personnel} under ADB-
financed contracts to observe the highest standard of ethics during the
procurement and execution of such contracis in accordance with ADB's
Anticorruption Policy (1998, as amended from time fo time). In
pursuance of this policy, ADB

{a) defines, for the purposes of this provision, the terms set forth below
as follows:

{i) ‘“corrupt practice” means the oifering, giving,
receiving, or soliciting, directly or indirectly,
anything of value to influence improperly the
actions of anocther party;

{iiy “fraudulent practice” means any act or
omission, including a misrepresentation, that
knowingly or recklessly misleads, or
attempts to mislead, a parly to obtain a
financial or other benefit or to avoid an
obligation;
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(i) “coercive practice” means impairing or harming, or
threatening to impair or harm, directly or indirectly, any party
or the property of the party to influence improperly the
actions of a party;

{iv) “collusive practice” means an arrangement
between two or more parties designed fo
achieve an improper purpose, including
influencing improperly the actions of ancther
party;

{v) “abuse"” means theft, waste, or improper use
of assets related to ADB-related activity,
either committed intentionally or through
reckless disregard;

(vi} “conflict of interest” means any situation in
which a parly has interests that could
improperly influence that parly's
performance of  official duties or
responsibilities, contractual obligations, or
compliance with applicable laws and
regulations; and

(vii} “integrity violation" is any act, as defined
under ADB's Integrity Principles and
Guidelines (2015, as amended from time fo
time), which violates ADB’s Anticorruption
Policy, including (i) to (vi)} above and the
following: obstructive practice, violations of
ADB sanctions, retaliation against
whistleblowers or witnesses, and other
violations of ADB's Anticorruption Policy,
including failure to adhere to the highest
ethical standard.

{b) will reject & proposal for award if it determines that the Bidder
recommended for award or any of its officers, directors,
employees, personnel, subconsultants, subcontractors, service
providers, suppliers or manufacturers has, directly or through an
agent, engaged in corrupt, fraudulent, collusive, coercive, or
obstructive practices or other integrity violations in competing for
the Contract;

{c}) will cancel the portion of the financing allocated to a contract if it
determines at any time that representatives of the Borrower or of
a beneficiary of ADB financing engaged in corrupt, fraudulent,
collusive, coercive, or obstructive practices or other integrity
violations during the procurement or the execution of that
contract, without the Borrower having taken timely and
appropriate action satisfactory to ADB to remedy the situation,
including by failing to inform ADB in a timely manner at the time
they knew of the integrity violations;

(d) willimpose remedial actions on a firm or an individual, at any time,
in accordance with ADB’s Anticorruption Policy and Integrity
Principles and Guidelines, including declaring ineligible, either
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indefinitely or for a stated period of time, to participate! in ADB-
financed, -administered, or -supported activities or to bensfit from
an ADB-financed, -administered, or -supported contract,
financially or otherwise, if it at any time determines that the firm or
individual has, directly or through an agent, engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices or other
integrity violations; and

(e}  will have the right to require that a provision be included in bidding
documents and in contracts financed, administered, or supperied
by ADB, requiring Bidders, suppliers, and contractors,
consuliants, manufacturers, service providers and other third
parties engaged or involved in ADB-related activities, and their
respective officers, directors, employees and personnel, to permit
ADE or its representative to inspect the site and their assets,
accounts and records and other documents relating to the bid
submission and contract performance and to have them audited
by auditors appointed by ADB.

3.2 All Bidders, consulfanis, coniractors, suppliers, manufacturers, service
providers, and other third parties engaged or involved in ADB-related
activities, and their respective ofiicers, directors, employees and
personnel, are obliged o cooperate fully in any investigation when
requested by ADB to do so. As determined on a case by case basis by
ADB, such cooperation includes, but is not limited to, the following:

{a) being available to be interviewed and replying fully and truthiully
to all questions asked,

{b) providing ADB with any items requested that are within the party's
control including, but not limited to, documents and other physical
objects;

(¢} upon written request by ADB, authorizing other related entities to
release directly to ADB such information that is specifically and
materially refated, directly or indirectly, io the said entities or
issues which are the subject of the investigation;

(d} cooperating with gll reasonable requests to search or physically
inspect their person and/or work areas, including files, electronic
databases, and personal property used on ADB activities, or that
utilizes ADB's Information and Communications Technology (ICT)
resources or systems (including mobile phones, personal
elecironic dsvices, and electronic storage devices such as
external disk drives);

{e) cooperating in any lesting requested by ADB, including but not
limited to, fingerprint identification, handwriting analysis, and
physical examination and analysis; and

{fy preserving and protecting confidentiality of all information
discussed with, and as required by, ADB,

3.3 All Bidders, consuliants, contractors and suppliers require their officers,
directors, employees, personnel, agents to shall ensure that, in ifs

! Whether as a Contractar, Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other capacily (different

names are used depending on the particular Bidding Document).

Design and Build of the TESDA Innovation Center with Rehabilitation Works, RTC-Tuguegarao, Cagayan Valley Procurement
of Works



4.

Eligible Bidders

34

3.5

4.1

42

4.3

contracts with iis subconsultants, Subcontractors and other third parties
engaged or involved in ADB-related activilies, such subconsultants,
Subcontraciors and other third parties similarly are obliged to cooperate
fully in any investigation when requesied by ADB to do so.

The Employer hereby puts the Bidder on notice that the Bidder or any
Joint Venture partner of the Bidder (if any) may not be able fo receive
any payments under the Contract if the Bidder or any of its Joint Venture
partners, as appropriate, is, or is owned (in whole or in pari) by a person
or entity subject to applicable sanctions.

Furthermore, Bidders shall be aware of the provisions of GCC 28.3 and
73.2 (i)

A Bidder may be a natural person, private entity, or government-owned
enterprises subject to ITB 4.5-or any combination of them with a formal
intent to enter into an agreement or under an existing agreement in the
form of a Joint Venture. In the case of a Joint Venture:

{(a) all partners shall be jointly and severally liable; and

{b) the Joint Veniure shall nominate a Representative who shall have
the authority to conduct all business for and on behalf of any and all
the parties of the Joint Venture during the bidding process and, in
the event the Joint Venture is awarded the Contract, during contract
execuiion.

A Bidder, and all parties constituting the Bidder, shall have the
nationality of an eligible country, in accordance with Section 5 (Eligible
Couniries). A Bidder shall be deemed to have the nationality of a country
if the Bidder is a citizen or is constituted, incorporaied, or registered, and
operates in conformity with the provisions of the laws of that country,
This criterion shall also apply to the determination of the nationality of
proposed Subcontractors or Suppliers for any part of the Contract
including related services.

A Bidder shall not have a conflict of interest. All Bidders found to have a
conflict of interest shall be disqualified. A Bidder may be considered to
be in a conilict of interest with one or more parties in this bidding process
if any of, including but not limited to, the following apply:

(a) they have controlling partners in common; or

(b) they receive or have received any direct or indirect subsidy from any
of them; or

(c) they have the same legal representative for purposes of this bid; or

{d) they have a relationship with each other, directly or through common
third parties, that puts them in a position to have access to material
information about or improperly influence the Bid of another Bidder,
or influence the decisions of the Employer regarding this bidding
process; or
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4.4

4.5

4.6

47

{e) a Bidder participates in more than one bid in this bidding process,
either individually or as a partner in a Joint Venture, except for
alternaiive offers permitted under ITB 13 of the Bidding Document.
This wili result in the disqualification of all Bids in which it is involved.
However, subject to any finding of a conflict of interest in terms of
ITE 4.3 (a)-(d) above, this does not limit the participation of a Bidder
as a Subcontractor in another Bid or of a firm as a Subcontractor in
more than one Bid; or

{f) a Bidder, Joint Venture partner, associates, parent company, or any
affiliated entity, participated as a Consultant in the preparation of the
design or technical specifications of the works that are the subject
of the Bid; or

{g) a Bidder was affiliated with a firm or entity that has been hired {(or is
proposed {o be hired) by the Employer or Borrower as Engineer for
the Contract; or

(h) a Bidder would be providing goods, works, or nonconsuiting
services resulting from or directly related to consulting services for
the preparation or implementation of the project specified in the BDS
ITB 2.1 that it provided or were provided by any affiliate that directly
or indirectly controls, is controlied by, or is under common control
with that firm; or

(iy a Bidder that has a financial or familial relationship with staff of the
Employer including project implementing/executing agency, or of a
recipient of a part of the loan who: (i) are directly or indirectly
involved in the preparation of the bidding documents or
specifications of the contract, and/or the bid evaluation process of
such contract; or (it} would be inveolved in the implementation or
supervision of such contract unless the conflict stemming from such
relationship has been resolved in a manner acceptable to ADB
throughout the procurement process and execution of the contract,

A firm will not be eligible to participate in any procurement activities
under an ADB-financed, -administered, or -supported project while
under temporary suspension or debarment by ADB pursuant fo its
Anticorruption Policy (see ITB 3), whether such debarment was directly
imposed by ADB, or enforced by ADB pursuant to the Agreement for
Mutual Enforcement of Debarment Deacisions. A bid from a temporarily
suspended or debarred firm will be rejected and such bid may be in
breach of debarment conditions, thereby subject to further ADB's
investigation.

Government-owned enterprises in the Borrower's couniry shall be
eligible only if they can establish that they (i) are legally and financially
autonomous, (ii} operate under commercial law, and ({iii) are not a
dependent agency of the Borrower.

A Bidder shall not be under suspension from Bidding by the Employer
as the result of the execution of a Bid~Securing Declaration.

Bidders shall provide such evidence of their continued eligibility
satisfactory to the Employer, as the Employer shall reasonably request.
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Eligible Materials,
Equipment, and
Services

4.8

51

5.2

Bidders shall be excluded if, by an act of compliance with a decision of
the United Nations Security Council taken under Chapter VIl of the
Charter of the United Nations, the Borrower's country prohibits any
import of goods from, or payments to, a particular country, person or
entity in respect of goods or services originating in that country. Where
the Borrower's country prohibits payments to a particular person or entity
or for particular goods or services by such an act of compliance, that firm
shall be excluded.

The materials, equipment, and services to be supplied under the
Contract shall have their origin in eligible source countries as defined in
ITB 4.2 above and all expenditures under the Contract will be limited to
such materials, equipment, and services. At the Employer's request,
Bidders may be required to provide evidence of the origin of materials,
equipment, and services.

For purposes of ITB 5.1 above, “origin” means the place where the
materials and equipment are mined, grown, produced, or manufactured,
and from which the services are provided. Materials and equipment are
produced when, through manufacturing, processing, or substantial or
major assembling of components, a commercially recognized product
results that differs substantially in its basic characteristics or in purpose
or utility from its components.

Contents of Bidding Document

6. Sections of 6.1 The Bidding Document consists of Parts |, Il, and lll, which include all
Bidding Document the sections indicated below, and should be read in conjunction with any
addenda issued in accordance with ITB 8.
PART | Bidding Procedures
Section 1 Instructions to Bidders (ITB)
Section 2 Bid Data Sheet (BDS)
Section 3 Evaluation and Qualification Criteria (EQC)
Section 4 Bidding Forms (BDF)
Section 5 Eligible Countries (ELC)
PART Il Requirements
Section 6 Employer’'s Requirements (ERQ)
PART Il Conditions of Contract and Contract Forms
Section 7 General Conditions of Contract (GCC)
Section 8 Particular Conditions of Contract (PCC)
Section 9 Contract Forms (COF)
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Clarification of
Bidding
Document, Sile

Visit, Pre-Bid

Meeting

6.2

6.3

6.4

7.1

7.2

7.3

7.4

7.5

7.6

The IFB issued by the Employer is not part of the Bidding Document.

The Employer is not responsible for the completeness of the Bidding
Document and their addenda, if they were not obfained directly from the
source stated by the Employer in the IFB.

The Bidder is expecied to examine all instructions, forms, terms, and
specifications in the Bidding Document. Failure to furnish all information
or documentation required by the Bidding Bocument may result in the
rejection of the bid,

A prospective Bidder requiring any clarification on the Bidding Document
shall contact the Employer in writing at the Employer's address indicated
in the BDS or raise his inquiries during the pre-bid meeting if provided
for in accordance with ITB 7.4. The Employer will respond in writing to
any request for clarification, provided that such request is received prior
to the deadline for submission of bids, within a period given in the BDS.
The Employer shall forward copies of its response to all Bidders who
have acquired the Bidding Document in accordance with |TB 6.3,
including a description of the inquiry but without identifying its source.
Should the Employer deem it necessary to amend the Bidding
Document as a result of a request for clarification, it shall do so following
the procedure under ITE 8 and ITB 22.2.

The Bidder is advised to visit and examine the Site of Works and its
surroundings and obfain for itself, on its own risk and responsibility, all
information that may be necessary for preparing the Bid and entering
into a contract for construction of the Works. The costs of visiting the
Site shall be at the Bidder's own expense.

The Bidder and any of its personnel or agents will be granted permission
by the Employer to enter its premises and lands for the purpose of such
visit, but only upon the express condition that the Bidder, its personnel,
and agents will release and indemnify the Employer and its personnel
and agents from and against all liability in respect thereof, and will be
responsible for death or personal injury, loss of or damage to property,
and any other loss, damage, costs, and expenses incurred as a result
of the inspection.

The Bidder's designated representative is inviied to attend a pre-bid
meeting, if provided for in the BDS. The purpose of the meeting will be
to clarify issues and to answer questions on any matter that may be
raised at that stage.

The Bidder is requested o submit any questions in writing, to reach the
Employer not later than 1 week before the meeting.

Minutes of the pre-bid meeting, including the {ext of the questions raised,
without identifying the source, and the responses given, together with
any responses prepared after the mesting, will be transmitted promptly
to all Bidders who have acquired the Bidding Document in accordance
with ITB 6.3. Any modification to the Bidding Document that may
become necessary as & result of the pre-bid meeting shall be made by
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Amendment of
Bidding Document

Preparation of Bids

9.

10.

11.

Cost of Bidding

Language of Bid

Documents
Comprising the
Bid

7.7

8.1

8.2

8.3

9.1

10.1

the Employer exclusively through the issue of an addendum pursuant o
ITB 8 and not through the minutes of the pre-bid meeting.

Nonattendance at the pre-bid meeting will not be a cause for
disqualification of a Bidder.

At any time prior to the deadline for submission of Bids, the Employer
may amend the Bidding Document by issuing addenda.

Any addendum issued shall be part of the Bidding Document and shall
be communicated in writing to all who have obtained the Bidding
Document from the Employer in accordance with ITB 6.3.

To give prospective Bidders reasonable time in which to take an
addendum into account in preparing their Bids, the Employer may, atits
discretion, extend the deadiine for the submission of Bids, pursuant to
ITB 22.2.

The Bidder shall bear all costs associated with the preparation and
submission of its Bid, and the Employer shall in no case be responsible
or liable for those costs, regardless of the conduct or outcome of the
bidding process.

The Bid, as well as all correspondence and documents relating to the
bid exchanged by the Bidder and the Employer, shall be writien in the
language specified in the BDS. Supporting documents and printed
literature that are part of the Bid may be in another language provided
they are accompanied by an accurate translation of the relevant
passages in the language specified in the BDS, in which case, for
purposes of interpretation of the Bid, such translation shall govern.

The Bid shall cormprise the following:

(a) Letter of Bid;

(b} completed Schedules, in accordance with |TB 12 and ITB 14, or as
stipulated in the BDS;

{c) Bid Securily or Bid-Securing Declaration, in accordance with [TB 18;

{d) alternative Bids, at Bidder’s option and if permissible, in accordance
with [TB 13;

(e) written confirmation authorizing the signatory of the Bid to commit
the Bidder, in accordance with ITB 20.2;

(f) documentary evidence in accordance with ITB 17, establishing the
Bidder's qualifications to perform the contract;

{(g) Technical Proposal in accordance with ITB 16;

(h} any other document required in the BDS.

In addition to the requirements under ITB 11.1, Bids submitted by a Joint
Veniure shall include a copy of the Joint Venture Agreement entered

into by all pariners. Alternatively, a Letter of Intent to execute a Joint
Verture Agreement in the event of a successful Bid shall be signed by
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12. Letter of Bid and

13. Alternative Bids

4. Bid Prices and

Schedules

Discounts

121

13.1

13.2

13.3

134

14.1

14.2

143

14.4

all pariners and submitted with the Bid, together with a copy of the
proposed agreement.

The Letter of Bid, Schedules, and all documents listed under Clause 11,
shall be prepared using the relevant forms in Section 4 (Bidding Forms),
if so provided. The forms must be completed without any aiterations to
the text, and no substitutes shall be accepted. All blank spaces shall be
filled in with the information requested and as required in the BDS.

Unless otherwise indicated in the BDS, alternative Bids shall not be
considered.

When alternative times for completion are explicitly invited, a statement
to that effect will be included in the BDS, as will the method of evaluating
different times for completion.

When specified in the BDS pursuani to ITB 13.1, and subjectfo ITB 13.4
below, Bidders wishing o offer technical alternatives to the requirements
of the Bidding Document must first price the Employer's design as
described in the Bidding Document and shall further provide all
information necessary for a complete evaluation of the alternative by the
Employer, including drawings, design calculations, technical
specifications, breakdown of prices, and proposed construction
methodology, and other relevant details. Only the technical alternatives,
if any, of the lowest evaluated Bidder conforming to the basic technical
requirements shall be considered by the Employer.

When specified in the BDS, Bidders are permitted to submit alternative
technical solutions for specified parts of the Works. Such paris will be
identified in the BDS and described in Section 6 (Employer's
Requirements). The method for their evaluation will be stipulated in
Section 3 (Evaluation and Qualification Criteria).

The prices and discounts quoted by the Bidder in the Letter of Bid and
in the Schedules shall conform to the reguirements specified below,

The Bidder shall submit a bid for the whole of the works described in ITB
1.1 by filling in prices for all items of the Works, as identified in Section
4 (Bidding Forms). In case of admeasurement contracts, the Bidder shall
fill in rates and prices for all items of the Works described in the Bill of
Quantities. items against which no rate or price is entered by the Bidder
will not be paid for by the Employer when executed and shall be deemed
covered by the rates for other items and prices in the Bill of Quantities.
Unit rates and prices for all items of the Works described in the Bill of
Quantities shall be expressed in positive values. If unit rates and prices
are expressed in negative values, the bid will be rejected.

The price to be quoted in the Letter of Bid shall be the fotal price of the
Bid, excluding any discounts offered. Absence of the total bid price in
the Letter of Bid may result in the rejection of the Bid.

The Bidder shall quote any discounts and the methodology for their
application in the Letter of Bid, in accordance with |TB 12.1.
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14.5

14.6

The prices shall be either fixed or adjustable as specified in the BDS.

(a} In the case of Fixed Price, prices quoted by the Bidder shall be fixed
during the Bidder's periormance of the contract and not subject to
variation on any account. A Bid submitted with an adjustable price
will be treated as nonresponsive and rejected.

(b} In the case of Adjustable Price, prices quoted by the Bidder shall be
subject to adjustment during performance of the contract to reflect
changes in the cost elements such as labor, material, transport, and
contractor's equipment in accordance with the provisions of the
Conditions of Contract. A Bid submitted with a fixed price will be
ireated as nonresponsive and be rejected. The Bidder shall furnish
the indexes and weightings for the price adjustment formulas in the
Tables of Adjustment Data included in Section 4 (Bidding Forms)
and the Employer may require the Bidder to justify its proposed
indexes and weightings. Any bid that omits indexes and weightings
shall be subject to clarification with the Bidder.

If so indicated in ITB 1.1, bids are invited for individual contracts or for
any combination of contracts (packages). Bidders wishing to offer any
price reduction for the award of more than one Contract shall specify in
their bid the price reductions applicable fo each package, or
aliernatively, to individual Contracts within the package. Price reductions
or discounts shall be submitted in accordance with ITB 14.4, provided
the Bids for all contracis are submitted and opened af the same time.

14.7 All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, as of the daie 28 days prior fo the
deadline for submission of bids, shall be included in the rates and prices
and the total bid price submitted by the Bidder.

15. Currencies of Bid  15.1 The currency(ies) of the Bid and payment shall be as specified in the
and Payment BDS.

15.2 Bidders may be required by the Employer to justify, to the Employer’s
satisfaction, their local and foreign currency requiremenis, and to
substantiate that the amounts included in the prices shown in the
appropriate form(s) of Section 4, in which case a detailed breakdown of
the foreign currency requiremenis shall be provided by Bidders.

16. Documents 16.1 The Bidder shall furnish a Technical Proposal including a statement of
Comprising the work methods, equiprment, personnel, schedule, environmental, heaith
Technical and safety (EHS) management plan commensurate with the proposed
Proposal scope of works, EHS Code of Conduct, and any other information as

stipulated in Section 4 (Bidding Forms), in sufficient detail to
demonstrate the adequacy of the Bidders' proposal to meet the work
requirements and the completion time.

17. Documents 17.1 To establish iis qualifications to perform the Contract in accordance with
Establishing the Section 3 (Evaluation and Qualification Criteria) the Bidder shall provide
Qualifications of the information requested in the corresponding information sheeis
the Bidder included in Section 4 (Bidding Forms).
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18. Period of Validity

19. Bid Security/Bid-

of Bids

Securing
Declaration

17.2

18.1

18.2

191

19.2

19.3

184

Domestic Bidders, individually or in Joint Ventures, applying for eligibility
for domestic preference shall supply all information required to satisfy
the criteria for eligibility as described in [TB 33.

Bids shall remain valid for the bid validity period specified in the BDS.
The bid validity period starts from the date fixed for the bid submission
deadline date prescribed by the Employer in accordance with ITB 22.1,
A bid valid for a shorter period shall be rejected by the Employer as
nonresponsive.

in exceptional circumstiances, prior {o the expiration of the bid validity
period, the Employer may request Bidders to extend the period of validity
of their Bids. The request and the responses shall be made in writing. If
a bid security is requested in accordance with ITB 19, it shall also be
extended 28 days beyond the deadline of the extended validity period.
A Bidder may refuse the request without forfeiting its bid security. A Bidder
granting the request shall not be required or permitted to modify its Bid.

Unless otherwise specified in the BDS, the Bidder shall furnish as part
of its Bid, in original form, either a Bid-Securing Declaration or a bid
security as specified in the BDS. In the case of a bid security, the amount
and currency shall be as specified in the BDS.

If a Bid-Securing Declaration is required pursuant to [TB 19.1, it shall
use the form included in Section 4 (Bidding Forms). The Employer will
declare a Bidder ineligible to be awarded a Contract for a specified
period of time, as indicated in the BDS, if the Bid-Securing Declaration
is executed

If a bid security is specified pursuant to ITB 19.1, the bid security shall
be, at the Bidder’s opticn, in any of the following forms:

{a) an unconditional bank guarantee {hard copy of the bank guarantee
or in the form of SWIFT message MT760), or

(b} an irrevocable letter of credit, or

{c) a cashier's or certified check.

all from a reputable source from an eligible country as described in
Section 5 (Eligible Countries). In the case of a bank guarantee, the bid
security shall be submitted either using the Bid Security Form included
in Section 4 (Bidding Forms) or another form acceptable to the
Employer. The form must include the complete name of the Bidder. The
bid security shall be valid for 28 days beyond the original validity period
of the bid, or beyond any period of extension if requested under ITB
18.2.

Unless otherwise specified in the BDS, any Bid not accompanied by a
substantially compliant bid security or Bid-Securing Declaration, if one
is required in accordance with ITB 19.1, shall be rejected by the
Employer as nonresponsive.
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20,

Format and
Signing of Bid

16.5

19.6

19.7

19.8

201

20.2

if a bid security is specified pursuant to ITB 19.1, the bid security of
unsuccessful Bidders shall be returned promptly upon the successful
Bidder's furnishing of the performance security pursuant to ITB 44.

i a bid security is specified pursuant to ITB 19.1, the bid security of the
successful Bidder shall be returned promptly once the successiul Bidder
has signed the Contract and furnished the required performance
security.

The bid security may be forfeited or the Bid-Securing Declaration
executed, if

(a) notwithstanding ITB 24.3, a Bidder withdraws its bid during the
period of bid validity specified by the Bidder on the Letter of Bid,
except as provided in T3 18.2; or

{b) the successiul Bidder fails o
(i) sign the Confract in accordance with [TB 43,
(i} furnish a performance security in accordance with {TB 44;
(i) accept arithmetical corrections in accordance with ITB 31; or

{iv} furnish a domestic preference security, if applicable, in
accordance with [TB 44.3.

if the bid security is required as per ITB 19.1, the bid security of a Joint
Venture shall be in the name of the Joint Venture that submits the Bid.
If the Joint Venture has not been legally constituted at the time of
bidding, the bid security shall be in the name of any or all of the Joint
Venture partners. if the Bid-Securing Declaration is required as per ITB
19.1, the Bid-Securing Declaration of a Joint Venture shall be in the
name of the Joint Venture that submits the Bid. If the Joint Venture has
not been legally constituted at the fime of bidding, the Bid-Securing
Declaration shall be in the names of all future partners as named in the
letier of intent mentioned in ITR 4.1.

The Bidder shall prepare one original set of the documenis comprising
the Bid as described in {TB 11 and clearly mark it “ORIGINAL”
Alternative Bids, if permitted in accordance with ITB 13, shall be clearly
marked “ALTERNATIVE.” In addition, the Bidder shall submit copies of
the Bid in the number specified in the BDS, and clearly mark each of
them “COPY." In the event of any discrepancy between the original and
the copies, the original shall prevail.

The original and all copies of the Bid shall be typed or written in indelible
ink and shall be signed by a person duly authorized to sign on behalf of
the Bidder. This authorization shall consist of a written confirmation as
specified in the BDS and shall be attached to the Bid. The name and
position held by each perscn signing the authorization must be typed or
printed below the signature. If a Bidder submits a deficient authorization,
the Bid shall not be rejected in the first instance. The Employer shall
request the Bidder to submit an acceptable authorization within the
number of days as specified in the BDS. Failure to provide an acceptable
authorization within the period stated in the Employer's request shall
cause the rejection of the Bid. If either the Letler of Bid or the Bid-
Securing Declaration (if applicable) is not signed, the Bid shall be
rejecied.
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20.3 Any amendments such as interlineations, erasures, or overwriting shall

be valid only if they are signed or initialed by the person signing the Bid.

Submission and Opening of Bids

21.

22,

23.

24,

Sealing and
Marking of Bids

Deadline for
Submission of
Bids

Late Bids

Withdrawal,
Substitution, and

21.1

212

21.3

22.1

22.2

231

241

Bidders shall submit their Bids as specified in the BDS. Procedures for
submission, sealing, and marking are as follows:

{a) Bidders submitting Bids by mail or by hand shall enclose the original
and each copy of the Bid, including aiternative Bids, if permitted in
accordance with [TB 13, in separate sealed envelopes, duly marking
the envelopes as "ORIGINAL,” "ALTERNATIVE,” and “COPY."
These envelopes containing the original and the copies shall then
be enclosed in one single envelope. The rest of the procedure shall
be in accordance with {TB 21.2 and ITB 21.3.

(b) Bidders submitting Bids elecironically shall follow the electronic bid
submission procedures specified in the BDS.

The inner and outer envelopes shall
(a) bear the name and address of the Bidder;
(b} be addressed to the Employer as provided in BDS 22.1;

{c) bear the specific identification of this bidding process indicated in
BDS 1.1; and

{d) bear a warning not to open before the time and date for bid opening.

If all envelopes are not sealed and marked as required, the Employer
will assume no responsibility for the misplacement or premature opening
of the Bid.

Bids must be received by the Employer at the address and no later than
the date and time indicated in the BDS.

The Employer may, at its discretion, extend the deadiine for the
submission of Bids by amending the Bidding Document in accordance
with ITB 8, in which case all rights and obligations of the Employer and
Bidders previously subject to the deadline shall thereatfter be subject to
the deadline as extended.

The Employer shall not consider any Bid that arrives after the deadline
for submission of bids, in accordance with 1TB 22, Any Bid received by
the Employer after the deadline for submission of Bids shall be declared
late, rejected, and returned unopened to the Bidder.

A Bidder may withdraw, substifute, or modify its Bid after it has been
submitted by sending a written notice, duly signed by an authorized
representative, and shall include a copy of the authorization in
accordance with |TB 20.2 (except for withdrawal notices, which do not
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Modification of
Bids

25. Bid Opening

24.2

243

251

252

253

254

require copies). The corresponding substitution or modification of the
Bid must accompany the respective written notice. All notices must be

(a) prepared and submitted in accordance with [TB 20 and {TB 21
{except for withdrawal notices, which do not require copies}, and in
addition, the respective envelopes shall be clearly marked
“WITHDRAWAL," "SUBSTITUTION,” “MODIFICATION;” and

(b) received by the Employer prior to the deadline prescribed for
submission of Bids, in accordance with ITB 22.

Bids requested to be withdrawn in accordance with ITB 24.1 shall be
returned unopened to the Bidders,

No Bid may be withdrawn, substituted, or modified In the interval
between the deadline for submission of Bids and the expiration of the
period of bid validity specified by the Bidder on the Letier of Bid or any
extension thereof,

The Employer shalf open the Bids in public at the address, on the date,
and time specified in the BDS in the presence of Bidders' designated
representatives and anyone who choose o attend. Any specific
electronic bid opening procedures required if electronic bidding is
permitted in accordance with ITB 21.1, shall be as specified in the BDS.

First, envelopes marked “WITHDRAWAL” shall be opened and read out
and the envelope with the corresponding Bid shall not be opened, but
returned to the Bidder. No bid withdrawal shall be permitted unless the
corresponding withdrawal notice contains a valid authorization to
request the withdrawal and is read out at bid opening. Next, envelopes
marked “SUBSTITUTION" shall be opened and read out and exchanged
with the corresponding Bid being substituted. The substituted Bid shall
not be opened, but returned to the Bidder. No bid substitution shall be
permitted unless the corresponding substitution notice contains a valid
authorization to request the substitution and is read out at bid opening.
Envelopes marked "MODIFICATION" shall be opened and read out with
the corresponding Bid. No bid modification shall be permitted unless the
corresponding modification notice contains a valid authorization to
request the modification and is read out at bid opening. Only envelopes
that are opened and read out at bid opening shall be considered further,

All other envelopes shall be opened one at a time, reading out the name
of the Bidder:; the Bid Price(s), including any discounts and alternative
bids and indicating whether there is a modification; the presence of a bid
security or Bid-Securing Declaration, if required; and any other details
as the Employer may consider appropriate. Only discounts and
alternative offers read out at bid opening shall be considered for
evaluation. Unless otherwise specified in the BDS, all pages of the Letter
of Bid and Schedules are to be initialed by at least three representatives of
the Employer attending the bid opening. No Bid shall be rejected at bid
opening except for late Bids, in accordance with 1TB 23.1.

The Employer shall prepare a record of the bid opening that shall
include, as a minimum, the name of the Bidder and whether there is a
withdrawal, substitution, or modification; the Bid Price, per contract if
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applicable, including any discounts and alternative offers; and the
presence or absence of a bid security or a Bid-Securing Declaration, if
one was required. The Bidders' representatives who are present shall
be requested to sign the record. The omission of a Bidder's signature on
the record shall not invalidate the contents and effect of the record. A
copy of the record shall be distributed to all Bidders who submitted Bids
on time, and posted online when electronic bidding is permitted.

Evaiuation and Comparison of Bids

26. Confidentiality

27. Clarification of

28.

29.

Bids

Deviations,
Reservations, and
Omissions

Determination of
Responsiveness

26.1

26.2

26.3

271

27.2

28.1

291

information relating to the examination, evaluation, comparison, and
postqualification of Bids and recommendation of contract award, shall
not be disclosed to Bidders or any other persons not officially concerned
with such process until the publication of Coniract award.

Any atternpt by a Bidder to influence the Employer in the evaluation of
the Bids or Contract award decisions may result in the rejection of its
Bid,

Notwithstanding ITB 28.2, from the time of bid opening to the time of
Coniract award, if any Bidder wishes fo contact the Employer on any
maiter related to the bidding process, it may do so in writing.

To assist in the examination, evaluation, and comparison of the bids,
and qualification of the Bidders, the Employer may, at its discretion, ask
any Bidder for a clarification of its Bid. Any clarification submitted by a
Bidder that is not in response to a request by the Employer shall not be
considered. The Employer's request for clarification and the response
shall be in writing. No change in the prices or substance of the Bid shall
be sought, offered, or permitted, except to confirm the correction of
arithmetic errors discovered by the Employer in the evaluation of the
Bids, in accordance with [TB 31.

If a Bidder does not provide clarifications of its Bid by the date and time
set in the Employer’'s request for clarification, its Bid may be rejected.

During the evaluation of Bids, the following definitions apply:

(a) "Deviation” is a departure from the requirements specified in the
Bidding Document;

(b) “Reservation” is the setting of limiting conditions or withholding from
complete acceptance of the requirements specified in the Bidding
Document; and

(c) "Omission” is the failure to submit part or all of the information or
documentation reguired in the Bidding Document.

The Employer's determination of a Bid's responsiveness is to be based
on the contents of the Bid itself, as defined in ITB 11.
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31.

Nonmaterial
Nonconformities

Correction of
Arithmetical
Errors

29.2 A substantially responsive Bid is ane that meets the requirements of the

29.3

294

30.1

30.2

303

31.1

Bidding Document without material deviation, reservation, or omission.
A material deviation, reservation, or omission is one that,

{a) if accepted, would:

{i) affect in any substantial way the scope, quality, or
perfarmance of the Works specified in the Contract; or
{i) limit in any substantial way, inconsistent with the Bidding

Document, the Emplover's righis or the Bidder’s obligations
under the proposed Contract; or

(b) if rectified, would unfairly affect the competitive position of other
Bidders presenting substantially responsive Bids.

The Employer shall examine the technical aspects of the Bid submitied
in accordance with ITB 16, Technical FProposal, in particular, to confirm
that all requirements of Section 6 (Empioyer's Requirements} have been
met without any material deviation, reservation, or omission.

if a Bid is not substantially responsive to the requirements of the Bidding
Documeni, it shall be rejected by the Employer and may not
subsequently be made responsive by correction of the material
deviation, reservation, or omission.

Provided that a Bid is substantially responsive, the Employer may waive
any nonconformities in the Bid that do not constitute a material deviation,
reservation, or omission.

Provided that a Bid is substantially responsive, the Employer may
request that the Bidder submit the necessary information or
documentation, within a reasonable period of time, to rectify nonmaterial
nonconformities in the Bid related to documentation reguirements.
Requesting information or documentation on such nonconformities shall
not be related to any aspect of the price of the Bid. Failure of the Bidder
to comply with the request may result in the rejection of its Bid.

Provided that a Bid is substantially responsive, the Employer shall rectify
quantifiable nonmaterial nonconformities related to the Bid Price. To this
effect, the Bid Price may be adjusted, for comparison purposes only, fo
reflect the price of a missing or non-conforming item or component. The
adjustment shall be made using the methods indicated in Section 3
(Evaluation and Qualification Criteria).

Provided that the Bid is substantially responsive, the Employer shall
correct arithmetical errors on the following basis:

{a} Only for admeasurement contracts, if there is a discrepancy
between the unit price and the i{otal price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and
the total price shall be corrected, unless in the opinion of the
Employer there is an obvious misplacement of the decimal point in
the unit price, in which case the total price as quoted shall govern
and the unit price shall be corrected.
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Bids

31.2

32.1

33.1

34.1

342

35.1

35.2

(b} If there is an error in a total corresponding to the addition or
subtraction of subtotals, the subtotals shall prevail and the total shall
be corrected.

{c) If there is a discrepancy between the bid price in the Summary of
Bill of Quantities and the bid amount in item (c) of the Letter of Bid,
the bid price in the Summary of Bill of Quaniities will prevail and the
bid amount in item (¢) of the Letter of Bid will be correcied.

{d) li there is a discrepancy between words and figures, the amount in
words shall prevail, unless the amount expressed in words is related
to an arithmetic error, in which case the amount in figures shall
prevail subject to (a), (b) and (c) above.

if the Bidder that submitted the lowest evaluated bid does not accept the
correction of errors, its bid shall be disqualified and ifs bid security may
be forfeited or its Bid-Securing Declaration executed.

For evaluation and comparison purposes, the currency(ies) of the Bid
shall be converted into a single currency as specified in the BDS.

Unless otherwise specified in the BDS, domestic preference shall not
apply.

Unless otherwise stated in the BDS, the Employer does not intend for
the contractor fo execute any specific elements of the Works through
nominated Subcontractors.

if Subcontractors are proposed for any of the key activities listed in
Section 3 (Evaluation and Qualification) Criteria 2.4.2, they shall be
considered as “"Specialist Subcontractors” and shall meet gualification
requirements for the relevant key activities.

The Employer shall use the criteria and methodologies listed in this
Clause. No other evaluation criteria or methodologies shall be permitted.

To evaluate a Bid, the Employer shall consider the following:

{a) the bid price, excluding Provisional Sums and the provision, if any,
for contingencies in the Summary Bil of Quantities for
admeasurement contracts, or Schedule of Prices for lump sum
contracts, but including Daywork items, where priced competitively;

(b) price adjustment for correction of arithmetic errars in accordance
with [TB 31.1;

{c) price adjustment due to discounts offered in accordance with 1TB
14.4;

{d) converting the amount resulting from applying (a) to (c} above, if
relevant, to a single currency in accordance with ITB 32;

(e) adjustment for nonmaterial nonconformities in accordance with [TB
30.3;

(fy assessment whether the bid is abnormally low in accordance with
ITB 36; and

() application of all the evaluation factors indicated in Section 3
(Evaluation and Qualification Criteria).
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36. Abnormally Low

Bids

35.3

35.4

355

36.1

36.2

386.3

36.4

The estimated effect of the price adjustment provisions of the Conditions
of Contract, applied over the period of execution of the Confract, shall
not be taken into account in bid evaluation,

If this Bidding Document allows Bidders to quote separate prices for
different contracts, and to award mulliple contracts {o a single Bidder,
the methodology to determine the lowest evaluated price of the contract
combinations, including any discounts offered in the Letier of Bid, is
specified in Section 3 (Evaluation and Qualification Criteria).

The Employer shall compare all substantially responsive Bids to
determine the lowest evaluated Bid, in accordance with |TB 35.2.

An abnormally low bid is one where the bid price, in combination with other
glements of the bid, appears to be so low that it raises concems as to the
capability of the Bidder to perform the contract for the offered bid price.

When the offered bid price appears {0 be abnormally low, the Employer
shall undertake a three-step review process as follows:

{a) identify abnormally low costs and unit rates by comparing them with
the engineer's estimates, other substantially responsive bids, or
recently awarded similar contracts;

(b) clarify and analyze the bidder's resource inputs and pricing,
including overheads, contingencies and profit margins; and

(c) decide whether to accept or reject the bid.

With regard to ITB 36.2 (b) above, the Employer will seek a written
explanation from the bidder of the reasons for the offered bid price,
including a detailed analysis of costs and unit prices, by reference to the
scope, proposed methodology, schedule, and allocation of risks and
responsibilities. This may also include information regarding the
economy of the manufacturing process; the services to be provided, or
the construction method to be used; the technical solutions to be
adopted; and any exceptionally favorable conditions available to the
bidder for the works, equipment or services proposed.

After examining the explanation given and the detailed price analyses
presented by the bidder, the Employer may:

(a) accept the bid, if the evidence provided satisfactorily accounts for
the low bid price and costs, in which case the bid is not considered
abnormally low;

(b) accept the bid, but require that the amount of the performance
security be increased at the expense of the bidder fo a level
sufficient to protect the Employer against financial loss. The amount
of the performance security shall generally be not more than 20% of
the contract price; or

{c) reject the bid if the evidence provided does not satisfactorily account
for the low bid price, and make a similar determination for the next
ranked bid, if required.
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37.1

37.2

38.1

382

38.3

39.1

40.1

If the Bid, which results in the lowest evaluated Bid Price, is seriously
unbalanced or front-loaded in the opinion of the Employer, the Employer
may require the Bidder to produce detailed price analyses for any or all
items of the Bill of Quantities, to demonstrate the internal consistency of
those prices with the construction methods and schedule proposed, as
well as the pricing and sources of materials, equipment and labor,

After the evaluation of the information and defailed price analyses
presented by the Bidder, the Employer may as appropriate:

(a) accept the Bid; or

(b} accept the Bid, but require that the total amount of the Performance
Security be increased at the expense of the Bidder to a level
sufficient to protect the Employer against financial loss in the event
of default of the successful Bidder under the Contract subject to ITB
442 or

{c) reject the Bid and make a similar determination for the next ranked
bid.

The Employer shall determine to its satisfaction whether the Bidder that
is selected as having submitted the lowest evaluated and substantially
responsive Bid meets the qualifying criteria specified in Section 3
(Evaluation and Qualification Criteria).

The determination shall be based upon an examination of the
documentary evidence of the Bidder's qualifications submitted by the
Bidder, pursuant to ITB 17.1. Unless permitted in the BDS, the
determination shall not take into consideration the gqualifications of other
firms such as the Bidder's subsidiaries, parent entities, or affiliates.

An affirmative determination shall be a prerequisite for award of the
Contract to the Bidder. The Employer reserves the right fo reject the bid
of any bidder found to be in circumstances described in GCC 73.2(c). A
negative determination shall result in disqualification of the Bid, in which
event the Employer shall proceed fo the next lowest evaluated bid to
make a similar determination of that Bidder's qualifications to perform
satisfactorily.

The Employer reserves the right to accept or reject any Bid, and to annul
the bidding process and reject all Bids at any time prior to contract
award, without thereby incurring any liability to Bidders. In case of
annulment, all Bids submitted and specifically, bid securities, shall be
prompily returned to the Bidders.

if Standstill provisions apply as specified in the BDS, the standstill period
shall be defined in the BDS 1o specify the duration subsequent {o
natification of intention for award of contract (before making the actual
contract award) within which any unsuccessful bidder can challenge the
proposed award.
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Award of Coniract

41.

42.

43.

Award Criteria

Notification of
Award

Signing of

Contract

411

42.1

42.2

423

42.4

43.1

432

The Employer shall award the Contract to the Bidder whose offer has
been determined in line with ITB 35 to ITB 37 above, to be the lowest
evaiuated Bid and is substantially responsive to the Bidding Document,
provided further that the Bidder is determined to be gqualified to perform
the Contract satisfactorily.

Prior to the expiration of the period of bid validity and upon expiry of the
standstill period specified in ITB 40.1, or upon satisfactory resolution of
a complaint filed within standstill period, if applicable, the Employer shall
transmit the Notification of Award through issuance of Letter of
Acceptance using the form included in Section 8 (Contract Forms) to the
successful Bidder, in writing, that its Bid has been accepted. At the same
time, the Employer shall also notify all other Bidders of the results of the
bidding.

Unless standstill period applies, upon notification of award through
issuance of Letter of Acceptance, unsuccessful Bidders may request in
writing to the Employer for a debriefing seeking explanations on the
grounds on which their Bids were not selected. The Employer shall
oromptly respond in writing and/or in a debriefing meeting to any
unsuccessful Bidder who, after publication of contract award, requests
a debriefing.

Until a formal contract is prepared and executed, the notification of
award through issuance of Letter of Acceptance shall constitute a
binding Coniract.

Within 2 weeks of the award of contract or expiry of the standstill period,
where such period applies, or, if a complaint has been filed within the
standstill period, upon receipt of ADB’s confirmation of satisfactory
resolution of the complaint, the borrower shall publish in an English
language newspaper or widely known and freely accessible website the
results identifying the bid and lot or package numbers, as applicable and
the following information:

(a) name of each Bidder who submitted a Bid,
(b} bid prices as read out at bid opening;
{c) name and evaluated prices of each Bid that was evaluated;

{(d) name of Bidders whose bids were rejected and the reasons for their
rejection; and

(e) name of the winning Bidder, and the price it offered, as well as the
duration and summary scope of the contract awarded.

Promptly after notification, the Employer shall send the successful
Bidder the Confract Agreement.

Within 28 days of receipt of the Contract Agreement, the successful
Bidder shall sign, date, and return it to the Employer.
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44, Performance

Security

44 1

44.2

443

Within 28 days of the receipt of notification of award through issuance
of Letter of Acceptance from the Employer, the successful Bidder shall
furnish the performance security in accordance with the Conditions of
Contract, subject to ITB 36 and ITB 37, using for that purpose the
Performance Security Form included in Section 2 (Contract Forms), or
another form acceptable to the Employer. if the bank issuing
performance security is located outside the Employer's country, it shall
be counter-guaranieed or encashable by a bank in the Employer's
country.

Failure of the successful Bidder io submit the abovementioned
performance security or to sign the Contract Agreement shall constitute
sufficient grounds for the annuiment of the award and forfeiture of the
bid security or execution of the Bid-Securing Declaration. In that event,
the Employer may award the Contract to the next lowest evaluated
Bidder whose offer is substantially responsive and is determined by the
Employer to be qualified to perform the Contract satisfactorily.

The above provision shall also apply to the furnishing of a domestic
preference security, if so reguired.

45. Bidding-Related 45.1 The procedures for dealing with Bidding-Related Complaints arising out
Complaints of this bidding process are specified in the BDS.
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Section 2: Bid Data Sheet

This Section consists of provisions that are specific to each procurement and supplement the information
or requirements included in Section 1 (Instructions to Bidders).

A. General

ITB 1.1 The number of the Invitation for Bids (IFB) is: CW301/B

ITB1.1 The Employer is: Technical Education and Skills Development Authority

ITB1.1 The name of the bidding process is: Design and Build of the TESDA Innovation
Center with Rehabilitation Works, RTIC-Tuguegarao, Cagayan Valley
The identification number of the bidding process is: CW301/B
The number and identification of lots comprising this bidding process is: Not
Applicable

ITB 2.1 The Borrower is: Government of the Philippines

ITB 2.1 The name of the Project is: 4268-PHI: Supporting Innovation in the Philippine
Technical and Vocational Education and Training System Project

B. Contents of Bidding Documents

ITB 7.1

For clarification purposes only, the Employer’s address is:

Chief Administrative Officer, Procurement Division, Administrative Service
TESDA Administration Building

East Service Road, South Luzon Expressway (SLEX)

Fort Bonifacio, Taguig City 1630

Email - bacsecretariat_siptvets@tesda.gov.ph

Requests for clarification should be received by the Employer no later than: 10
days of bid submission

ITB7.4

A Pre-Bid meeting will take place.

Date: 08 March 2024
Time: 1:00 PM

Place: TESDA Administration Building
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East Service Road, South Luzon Expressway (SLEX)
Fort Bonifacio, Taguig City 1630

C. Preparation of Bids

T8 9 A complete set of Bidding Documents may be acquired by interested Bidders
beginning 28 February 2024 from the given address and website(s) and upon
payment of the applicable fee for the Bidding Documents in the amount of Fiity
Thousand Pesos (Php 50,000.00).

ITB 10.1 The language of the Bid is: English

ITB 11.1 (b) in accordance with ITB 12 and ITB 14, the following schedules shall be submitted
with the bid, including the priced Bill of Quantities for admeasurement contracts
and Activity Schedule for lump sum contracts: Activity Schedule.

ITB 11.1 (h) The Bidder shall submit with its Bid the following additional documents: Activity
Schedule.

ITB 121 The units and rates in figures entered into the Activity Schedule should be
typewritten or if written by hand, must be in print form. Aclivity Schedule not
presented accordingly may be considered nonresponsive.

ITB 131 Alternative bids shall not be permitted.

ITB 13.2 Alternative times for completion shall not be permitted.

ITB 13.4 Alternative technical solutions shalt be permitted for the following parts of the
Works: None
The prices quoted by the Bidder shall not be subject to adjustment during the

ITB14.5 performance of the Contract.

ITR 151 The prices shall be quoted by the bidder and shall be paid in: Philippine peso
(PHP).

ITB 18.1 The bid validity pericd shall be 120 days.

iTB 191 The Bidder shall furnish in the amount of PHP 2.7 Million.

ITB 18.4 No further instruction.

ITE 20.1 In addition to the original Bid, the number of copies is: One
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The written confirmation of authorization to sign on behalf of the Bidder shall

iTB 20.2 .
consist of:

An organizational document, hoard resolution or its equivalent, or power of attorney
specifying the representative’s authority to sign the Bid on behalf of, and to legally
bind, the Bidder, If the Bidder is an intended or an existing Joint Venture, the power
of attorney should be signed by all partners and specify the authority of the named
representative of the Joint Venture to sign on behalf of, and legally bind, the
intended or existing Joint Venture. If the Joint Venture has not yet been formed,
also include evidence from all proposed Joint Venture partners of their intent to
enter into a Joint Venture in the event of a contract award in accordance with ITB
11.2,

ITB 20.2 The Bidder shall submit an acceptable authorization within 7 days.

D. Submission and Opening of Bids

ITB 211 Bidders shall submit their Bids by courier or by hand at the following address-
MS. ARCADIA CRESELDA P. BALINAS

Chief Administrative Officer, Procurement Division, Administrative Service
TESDA Administration Building

East Service Road, South Luzon Expressway (SLEX)

Fort Bonifacio, Taguig City 1630

ITS 21.1 (b) Electronic bidding submission procedures shall be: Not Applicable

ITB 221 For bid submission purposes only, the Employer's address is:
MS. ARCADIA CRESELDA P. BALINAS

Chief Administrative Officer, Procurement Division, Administrative Service

TESDA Administration Building
East Service Road, South Luzon Expressway (SLEX)
Fort Bonifacio, Taguig City 1630

The deadline for bid submission is:
08 Aprit 2024, 10:00 AM (PST)

ITB 25.1 The bid opening shall take place at:
TESDA Administration Building

East Service Road, South Luzon Expressway {SLEX)
Fort Bonifacio, Taguig City 1630
08 April 2024, 11:00 AM (PST)
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ITB 25.1 Electronic bid opening procedure shall be as follows: Not Applicable

ITB 25.3 The Letter of Bid and Schedules shall be initialed by three (3) representatives of
the Employer attending the Bid opening.

E. Evaluation and Comparison of Bids

ITB 32.1 Not applicable.
ITB 33.1 Domestic preference Shall Not apply.
ITB 34.1 The Employer does not intend for the contractor to execute any specific elements

of the Works through nominated subcontractors.

ITB 38.2 The qualifications of other firms such as the Bidder's subsidiaries, parent entities,
or affiliates shall not be permitted.

ITB 40.1 Standstill provisions shall not apply.

F. Award of Contract

ITB 45.1 The procedures for Bidding-Related Complaints are referenced in the Procurement
Regulations for ADB Borrowers (Appendix 7). The Bidder should submit its
complaint following these procedures, in writing, to:

For the attention:

MS. ARCADIA CRESELDA P. BALINAS

Chief Administrative Officer, Procurement Division, Administrative Service
Employer: Technical Education and Skills Development Authority

TESDA Administration Building

East Service Road, South Luzon Expressway (SLEX)

Fort Bonifacio, Taguig City 1630

Email - bacsecretariat_siptvets@tesda.gov.ph

Design and Build of the TESDA Innovation Center with Rehabilitation Works, RTC-Tuguegarao, Cagayan Valley Procurement
of Works



Section 3: Evaluation and Qualification Criteria
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1. Evaluation

In addition to the criteria listed in ITB 35.2 (a)-{f), other relevant factors are as follows:

1.1 Adequacy of Technical Proposal
Evaluation of the Bidder's Technical Proposal wilt include an assessment of the Bidder’s
technical capacity to successfully implement the contract considering its proposed site
organization, method statement, mobilization, and construction schedule (fo be described by
the Bidder in sufficient detail to demonstrate the adequacy of its work methods, scheduling,
and material sourcing) including the extent to which they are presented in a consistent manner
and comply with requirements stipulated in Section 6 (Employer's Requiremenis) without
material deviation, reservation, or omission.
Noncompliance with eguipment and personnel requirements described in Section &
{(Employer's Requirements) shall not normally be a ground for bid rejection, and such
noncompliance will be subject {o clarification during bid evaluation and rectification prior to
contract award.

1.2 Completion Time
An alternative Completion Time shall not be permitted

1.3 Technical Alternatives
Technical aliernatives shall not be permitted

1.4 Specialist Subceniractors
Only the specific experience of Specialist Subcontractors for key activities specified in criterion
2.4.2 Construction Experience in Key Activities will be considered. The experience of Specialist
Subcontractors in contracts of similar size and nature, and their financial resources shall not
he added to those of the Bidder for purposes of qualification of the Bidder.

1.5 Quantifiable Nonconformities and Omissions
Subject to ITB 14.2 and ITB 35.2, the evaluated cost of quantifiable nonconformities including
omissions, is determined as follows:
Pursuant io ITB 30.3, the cost of all quantifiable nonmaterial nonconformities shall be evaluated,
including omissions in Daywork where competitively priced but excluding omission of prices in the
Bill of Quantities. The Employer will make iis own assessment of the cost of any nonmaterial
nonconformities and omissions for the purpose of ensuring fair comparison of bids.
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1.6 Domestic Preference

A margin of preference shall not be allowed.

1.7 Other Criteria

1.7.1  Envirenmental, Health and Safety Management Plan (EHSMP)

Any bid not accornpanied by the EHSMP may be rejected by the Employer as nonresponsive.
If a Bidder submits a EHSMP that is not commensurate with the risks and impacis of the
proposed works and activities in the bidding document, the Employer shall issue a request for
clarification to request for further information from the Bidder. The Bidder must submit the
requested information within 3 days of receiving such a request. Faillure fo provide a
satisfactory response 1o the request for further information within the prescribed period of
receiving such a request may cause the rejection of the Bid.

1.7.2 Sustainable Procurement

Not Applicable

1.7.3 Life Cycle costs {for Financial Evaluation)

Not Applicable

1.8 Muitiple Contracts

Not Applicable
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2. Qualification

2.1 Eligibility

Joint Venture

. . . Submission
Requirement Single Entity || an Parfners Each One Requirements
Combined Partner Partner
2.1.1 MNationality
Nationality in accordance with Must meest Must meet Must meet Mot Forms
ITB 4.2, requirement | requirement 1 requirement applicable ELl~1 EL] -2
with altachments
2.1.2 Conflict of Interest
No conflicts of interest in Must meet Must meet Must meet Not Letter of Bid
accordance with ITB 4.3 requirement | requiremeni | requirement applicable
2.1.3  ADB Eligibility
Not having been declared Must meet Must mest Must meet Not Letter of Bid
ineligibie by ADB as described requirement § requirement | requirement applicable
inITB 4.4,
2.1.4 Government-Owned Enterprise
Bidder required to meet Must meet Must meet Must meet Not Forms
conditions of ITB 4.5 requirement || requirement | requirement | applicabte Etl-1, ELI- 2 with
o attachmenis
2.1.5 United Nations Eligibility
Not having been excluded by an Must meet Must meet Must meet Not Letter of Bid
act of compliance with a United requirement || requirement | requirement applicable
Nations Security Council
resolution in accordance with
T8 4.8.
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2.2 Historical Contract Nonperformance

224

History of Nonperforming Contracts

Joint Venture

Requirement Single e =Y - Submission
i artners ac ne 5
Enthy Combined Partner Partner Requirements
Nonperformance of a contract® Must meet Must meet Must meet Not Form CON-1
did not occur as a result of requirement | requirement | requirement” | Applicable

contractor default since 1
January 2020

Nonperformance, as decided by the Employer, shall include all contracts where (a) nonperformance was not challenged by the
contractor, including threugh referral to the dispute resolution mechanism under the respective contract, and (b) contracts
that were so challenged but fully settled against the contractor. Nonperformance shall not include contracts where Employers
decision was overruled by the dispute resolution mechanism. Nonperformance must be based on all information on fully settled
disputes or litigation, i.e. dispute or litigation that has been resolved in accordance with the dispute resolution mechanism
under the respective contract and where all appeal instances available to the Bidder have been exhausted.

® This requirement also applies to contracts executed by the Bidder as Joint Venture partner.

2.2.2 Suspension Based on Execution of Bid-Securing Declaration

. Joint Venture L.
Requirement Single Précram — - Submission
: artners ac| ne :
Entity Combined Partner Partner Requirements
Not under suspension based on Must meet Must meet Must meet Not Letter of Bid
execution of a Bid—Securing requirement | requirement | requirement applicable
Declaration pursuant to ITB 4.6.
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2.2.1 Pending Litigation and Arbitration

2.2.3 Pending litigation and arbitration criterion shall not apply.

2.2.4 Declaration: Environmental, Health and Safety Past Performance

Joint Venture

Requirement Single P — o Submission
; artners ac ne ;
Entity Combined Partner Partner Requirements
Declare any contracts that have Must make Not Each partner Not Form CON-2
been suspended or terminated decléhrgtion applicable mus’tth':ake applicable
and/or performance security If the bidder declaration.
called by an employer for proposes If the bidder
reasons related to the non- Specialist proposes
compliance of any Sub. Specialist
: f contractor/s Sub-
envnronmenta!,.heglth a_nd safety | o meet EQC contractatls
contractual obligations in the 2.4.2, those to meet EQC
past five years. Specialist 2.4.2, those
Sub- Specialist
contractor/s Sub-
must also contractor/s
make the must also
declaration make the
declaration
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2.3 Financial Situation

2.3.1

Historical Financial Performance

Joint Venture

statements or, if not required by
the law of the Bidder's country,
other financial statements
acceptable to the Employer, for
the last 3 financial years to
demonstrate the current
soundness of the Bidder's
financial position. As a
minimum, the Bidder's net worth
for the last year, calculated as
the difference between total
assets and total liabilities should
be positive.

. " " Submission
Requirement Single Entity || All Partners Each One Requirements
Combined Partner Partner
Submission of audited financial Must meet Not Must meet Not Form FIN -1 with
requirement applicable requirement applicable attachments

2.3.2 Average Annual Construction Turnover

Joint Venture

of Works

Requirement Single Entity | Ay Partners Each One RSubl.msswn
equirements
Combined Partner Partner
Minimum average annual Must meet Must meet Must meet Must meet Form FIN - 2
construction turnover of PHP requirement | .requirement 25% 40%
177 million, calculated as total of the of the
certified payments received for requirement | requirement
contracts in progress or
completed, within the last 3
financial years.
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2.3.3 Financial Resources

If the bid evaluation process and the decision for the award of the Contract takes more than 1 year from the
date of bid submission, Bidders may be asked to resubmit their current contract commitments and latest
information on financial resources supported by latest audited accounts or audited financial statements, or
if not required by the law of the Bidder's country, other financial statements acceptable to the Employer,
and the Bidders' financial capacity, will be reassessed on this basis.

Single

Requirement Entity

Joint Venture

All Partners
Combined

Each
Partner

One
Partner

Submission
Requirements

For Single Entities Must meet
The Bidder must demonstrate that its requirement
financial resources defined in FIN - 3,
less its financial obligations for its
current contract commitments defined
in FIN - 4, meet or exceed the total
requirement for the Subject Contract of
PHP 22 million.

Not
applicable

Not
applicable

Not
applicable

Form FIN — 3 and
Form FIN — 4

For Joint Ventures Not

(1) One partner must demonstrate applicable
that its financial resources defined
in FIN - 3, less its financial
obligations for its own current
contract commitments defined in
FIN - 4, meet or exceed its
required share of 40% from the
total requirement for the Subject
Contract.

AND

Not
applicable

Not
applicable

Must meet
requirement

Form FIN — 3 and
Form FIN — 4

(2) Each partner must demonstrate Not
that its financial resources defined applicable
in FIN - 3, less its financial
obligations for its own current
contract commitments defined in
FIN - 4, meet or exceed its
required share of 25% from the
total requirement for the Subject
Contract.

AND

Not
applicable

Must meet
requirement

Not
applicable

Form FIN — 3 and
Form FIN — 4

(3) The Joint Venture must Not
demonstrate that the combined applicable
financial resources of all partners
defined in FIN - 3, less all the
partners’ total financial obligations
for the current contract
commitments defined in FIN - 4,
meet or exceed the total
requirement for the Subject
Contract of PHP 22 million.

Must meet
requirement

Not
applicable

Not
applicable

Form FIN — 3 and
Form FIN - 4
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2.4 Construction Experience

2.41 Contracts of Similar Size and Nature

Joint Venture

3 : g Submission
Requirement Single Entity | A1l Partners Each One Requirements
Combined Partner Partner
1. Partic]pation as a contractor, Must meet Not Not Must meet Form EXP -1
Joint Venture partner, or requirement | applicable applicable requirement

Subcontractor, in at least one
contract that has been
satisfactorily and substantially
completed within the last 5
years and that is similar to the
proposed works, where the
value of the Bidder's
participation exceeds PHP 106
Million. The similarity of the
Bidder's participation shall be
based on Section 6 of the
bidding document.

2. Participation as a contractor,
Joint Venture partner, or
Subcontractor, in at least two
contract that has been
satisfactorily and substantially
completed within the last 5 years
and that is similar to the
proposed works, where the value
of the Bidder's participation
exceeds PHP 67 Million. The
similarity of the Bidder’s
participation shall be based on
Section 6 of the bidding
document.

2.4.2 Construction Experience in Key Activities

2.4.2 (a) Must be complied with by the Bidder. In case of a Joint Venture Bidder, the Bidder or at least one
of the partners must meet the requirement in the key activity. For contracts under which the Bidder
participated as a Joint Venture partner, only the Bidder's designated scope of works under the contracts
shall be considered to meet this requirement.
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Table A

Submission
Requirement Single Entity Joint Venture Requirements
For the above or other contracis Must meel Must meet Form EXP -2

executed during the period
stipulated in 2.4.1, a minimum
construction experience in the
following key activities:

requirement

reguirement

Designing, Consiruction and
Commissioning of a single project
in a timeline of maximum 3 Years:

Consiruction Area: 2,000 Sgm
(Whole Project Construction Area
may be considered)

Experience in at least one of
Designing, Construction and
Commissioning of building have
obtained Green Building
Certification

Must have an active
accreditation and certification
from the Philippine Coniractors
Accreditation Board (PCAB) as
qualified DESIGN AND BUILD
CONTRACTOR with at least
PCAB License Category "AA”,
Size Range Large "A"

2.4.3 Specific Experience in Managing Environmental, Health and Safety Aspects

Requirement

Single Entity or lis
Specialist
Subcontractors

Joint Venture or lis
Specialist
Subcontractors

Submission
Reguirements

For the contracts in 2.4.1 and 2.4.2
above andfor any other contracts
[substantially completed and under
implementation] as prime contractor,
Joint Venture partner, or
Subcontractor between 1st January
2020 and Bid submission deadline,
experience in managing EHS risks

Specific experience requirements to
manage EHS aspects

and impacts in the following aspecis:

Must meet requirements

One member must meet
requirements

Or

Alf members must meet
reguirements

Form EXP -3
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2.5 Organizational Environmental, Health and Safety System

2.5.1 Environmental, Health and Safety Certification

Requirement

Single Entity or Its
Specialist
Subcontractors

Joint Venture or Its
Specialist
Subcontractors

Submission
Requirements

Availability of a valid ISO certification
or internationally recognized
equivalent (equivalency to be
demonstrated by the Bidder), and Gk
applicable to the worksite:

ISO 14001 or equivalent

Must meet requirements One member must meet

requirements

Form EXP —4

All members must meet
requirements

2.5.2 Environmental, Health and Safety Documentation

. Single Entity or Its | Joint Venture or Its | Submission

Requirement Specialist Specialist Requirements
Subcontractors Subcontractors

Availability of in-house policies and | Must meet requirements One member must meet Form EXP -5

procedures for EHS management: requirements

Existence of well defined EHS policy

Or
to comply with the local and national

laws. All members must meet
requirements
253 Environmental, Health and Safety Dedicated Personnel

of Works

) Single Entity or Its Joint Venture orlts | Submission
Requirement Specialist Specialist Requirements
Subcontractors Subcontractors

Availability of in-house personnel | Mustmeetrequirements One member must meet Form EXP - 6

dedicated to EHS issues requirements

Or
All members must meet
requirements
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Section 4: Bidding Forms
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Letter of Bid

-Note-
The Bidder must accomplish the Letter of Bid on its letterhead clearly showing the Bidder’'s complete name and
address.
Dates e smrraninnaima g
QLGB NO: ssammmnsnmmammms

To: [insert complete name of the Employer]

We, the undersigned, declare that:

(a) We have examined and have no reservations to the Bidding Documents, including Addenda
issued in accordance with Instructions to Bidders (ITB) Clause 8.

(b) We acknowledge that we have read and understand ADB's Anticorruption Policy (1998) and
Integrity Principles and Guidelines (2015), both as amended from time to time.

(c) We offer to execute in conformity with the Bidding Documents the following Works: [insert
narrative]

(d) The total price of our Bid, excluding any discounts offered in item (d) below is:

[amount of foreign currency in words), [amount in figures], @and [amount of local currency in words], [amount
in figures]

The total bid price from the Summary of Bill of Quantities for admeasurement contracts or Activity Schedule
for lump sum contracts should be entered by the Bidder inside this box. Absence of the total bid price in the
Letter of Bid may result in the reiection of the bid.

(e) The discounts offered and the methodology for their application are as follows: [insert
discounts and methodology for their application if any]

() Our bid shall be valid for a period of [insert bid validity period as specified in IT8 18.1 of the BDS] days
starts from the date fixed for the bid submission deadline in accordance with ITB 22.1, and it
shall remain binding upon us and may be accepted at any time before the expiration of that
period.

(g) If our bid is accepted, we commit to obtain a performance security in accordance with the
Bidding Document.

(h)  Our firm, including any Subcontractors or Suppliers for any part of the Contract, have
nationalities from eligible countries in accordance with ITB 4.2.

(i) We, our directors, key officers, key personnel, including any Subcontractors, consultants,
subconsultants, manufacturers, service providers or Suppliers for any part of the contract, do
not have any conflict of interest in accordance with ITB 4.3.
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if there is any conflict of interest, please state details:
(i) Parties involved in the conflict of interest:
(i} Details about the conflict of interest:

(i) We are not participating, as a Bidder, either individually or as partner in a Joint Venture, in
more than one Bid in this bidding process in accordance with ITB 4.3(e), other than alternative
offers submitted in accordance with ITB 13.

(k) Our firm, Joint Venture pariners, our respective direct and indirect shareholders, directors,
key officers, key personnel, associates, parent company, affiliates or subsidiaries, including
any Subcontractors, consultants, subconsultants, manufacturers, service providers or
Suppliers for any part of the coniract, are not subject {o, or not controlled by any entity or
individual that is subject to, a temporary suspension or a debarment imposed by the Asian
Development Bank or a debarment imposed by the Asian Development Bank in accordance
with the Agreement for Mutual Enforcement of Debarment Decisions between the Asian
Development Bank and other development banks.?

(3 Qur firm, Joint Venture partners, our respective direct and indirect shareholders, directors,
key officers, key personnel, associates, parent company, afiiliates or subsidiaries, including
any Subcontractors, consultants, subconsultants, manufacturers, service providers or
Suppliers for any par of the contract, are not under ongoing investigation and/or sanctions
proceedings by the Asian Development Bank or any multilateral development bank.

if under ongoing investigation andfor sanction proceedings by the Asian Development Bank
or any multilateral development bank, please state details:

(i} Name of the multilateral development bank:

(i) Reason for the ongoing investigation/allegations:

{m) Our firm, Joint Venture partners, our respective direct and indirect shareholders, directors,
key officers, key personnel, associates, parent company, affiliates or subsidiaries, including
any Subcontractors, consuliants, subconsultants, manufacturers, service providers or
Suppliers for any part of the Contract, are not temporarily suspended, debarred, declared
ineligible, or subject to any national and/or international sanctions by any country, any
international organization, any muliilateral development bank and other donor agency.,

If so temporarily suspended, debarred, declared ineligible, or subject to any national and/or

international sanctions by any country, any international organization, any multilateral

development bank and other donor agency, please state details (as applicable to each Joint

Venture partner, their respective direct or indirect shareholders, directors, key officers, key

personnel, associate, parent company, affiliate, subsidiaries, Subcontractors, consultants,

subconsuitants, manufacturers, service providers and/or Suppliers):

{i) Name of Institution:

(i) PFeriod of the temporary suspension, debarment, ineligibility, or national or international
sanction [start and end date]:

{iii) Reason for the temporary suspension, debarment, ineligibility, or national or international
sanction:

{n) Our firm, Joint Veniure partners, associates, parent company, affiiales or subsidiaries,
including any Subcontraciors, consuliants, subconsultants, manufacturers, service providers,
Suppliers, key officers, directors and key personnel have never been charged or convicted

?These institutions include African Development Bank, European Bank for Reconstruction and Development {EBRD), Inter-American
Development Bank (1ADB), and the World Bank Group. According to paragraph 8 of the Agreement, other international financial
institutions may ioin upon the consent of all Participating Institutions and signature of a Lelter of Adherence by the international
financial institution substantially in the form provided (Annex B to the Agreement). Upon adherence, such international financiaj
institution shall become a Parlicipating Institution for purposes of the Agreement. Bidders are advised to check
www.adb,orgfintegrity for updates.
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with any criminal ofiense (including felonies but excluding misdemeanors} or infractions
andfor viclations of ordinance; nor charged or found liable in any civil or administrative
proceedings in the last 10 vears; or undergoing investigation for such, or subject to any
criminal, civil or adminisirative orders, monitership or enforcement actions.

If so charged, convicted/found liable, under ongoing investigation, or subject to orders,

monitorship or enforcement actions, please state details:

(iy Nature of the offense, violation, proceedings, investigation, and/or monitorship or
enforcement actions:

(i) Court, area of jurisdiction and/or the enforcement agency:

(iii) Resolution [i.e. dismissed: seftled: or convicted/duration of penalty]:

(iv) Other relevant details [please specify]:

(0) Cur firm, Joint Venture partners, our respective direct and indirect shareholders, directors,
key officers, key personnel, associates, afiiliates or subsidiaries, including any
Subcontractors, consultants, subconsultants, manufacturers, service providers or Suppliers,
can make and receive electronic fund transfer payments through the international banking
system or otherwise discharge the Employer’s obligation upon initiation of wire transfer,

If unable to make or receive funds through the international banking system or otherwise
discharge the Employer’s obligation upon initiation of wire transfer, please state the details:
(i} Nature of the restriction:

{ii) Jurisdiction of the restriction:

{iii} Other relevant details:

{p) OQur firm, Joint Venture pariners, associates, parent company, afiiliates or subsidiaries,
including any Subcontractors, consultants, subconsultants, manufacturers, service providers
or Suppliers, key officers, directors and key personnel are not from a country which is
prohibited to export goods or services to, or receive any payments from the Employer's
country andfor are not prohibited to receive payments for particular goods or services by the
Employer's country by an act of compliance with & decision of the United Nations Security
Council taken under Chapter VIl of the Charter of the United Nations.

(q) We understand that it is our obligation 1o notify the Employer of any changes in connection
with the matters described in paragraphs (), (k). ()}, (m), (n), (¢}, {p) and (1) of this Letter of
Bid.

{r} [We are not a govermmment-owned enterprise]l / [We are a government-owned enterprise but
meet the requirements of ITB 4.5).°

{s) We have not been suspended nor declared ineligible by the Employer based on execution of
a Bid-Securing Declaration in accordance with ITB 4.6.

() We have paid, or intend fo pay, either directly or indirectly, the following commissions,
gratuities, or fees with respect to the bidding process or execution of the Contract:*

Name of Recipient Address Reason Armount

(1) We understand that this Bid, icgether with your written acceptance thereof included in your
notification of award through the issuance of Letier of Acceptance, shall constitute a binding
contract between us, until a formal contract is prepared and executed.

Use one of the two options as appropriate.

4 If none has been paid or is o be paid, indicate "None™.
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(v} Woe understand that you are not bound fo accept the lowest evaluated Bid or any other Bid
that you may receive.

(w} At any time following submission of our Bid, we shall permit, and shall cause our Joint Venture
partners, directors, key officers, key personnel, associates, parent company, affiliates or
subsidiaries, including any Subcontractors, consuitants, subconsultants, manufacturers,
service providers or Suppliers for any pari of the contract fo permit ADB or its representative
to inspect our site, assets, accounts and records and other documents relating to the bid
submission and 1o have them audited by auditors appointed by ADB. We understand that
failure of this obligation may constitute obstructive practice that may result in debarment
and/or contract termination.

(x} Regardiess of whether the confract will be awarded to us, we shall preserve all accounts,
records and other documents related to bid submission for at least 3 years from the date of
submission of the bid or the period prescribed in applicable law, whichever is longer.

(yy [fwe are awarded the confract, we shall preserve all accounts, records and other documents
related to the procurement and execution of the ¢ontract for at [east 5 years after completing
the works contemplated in the relevant contracts or the period prescribed in applicable law,
whichever is longer.

(z) If our Bid is accepted, we commit to mobilizing key equipment and personnel in accordance
with the requirements set forth in Section 6 (Employer's Requirements) and our technical
proposal, or as otherwise agreed with the Employer.

(aa) We certify on behalf of the Bidder, that the information provided in the bid has been fully
reviewed, given in good faith, and to the best of our knowledge is true and complete. We
understand that it is our obligation to inform the Employer of any changes to the information
as and when it becomes known 1o us. We understand that any misrepresentation that
knowingly or recklessly misleads, or attempts to mislead may lead to the automatic rejection
of the Bid or cancellation of the contract, if awarded, and may result in remedial actions, in
accordance with ADB's Anticorruption Policy (1998, as amended fo date) and Integrity
Principles and Guidelines (2015, as amended from time to time).

Date
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Schedules

Schedule of Payment Currencies

Separate tables may be required if the various sections of the Works (or of the Bill of Quantities) will have
substantially different foreign and local currency requirements. In such a case, the Employer should
prepare separate tables for each Section of the Works.

A B C D
Rate of Percentage of
Name of Payment Amount of Exchange Lo;ai _Currency Net Bid Price (NBP)
quivalent
Currency Currency to Local C=AxB 100xC
Currency NBP

Local Currency

1.00

Foreign Currency #1

Foreign Currency #2

Foreign Currency #3

i o

= //// /////////// 100.00

Expressed in Local 1.00

Net Bid Price

Currency
( ‘Sr-f rrsy
o

_

BID PRICE
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Table(s) of Adjustment Data

Table A - Local Currency Payment

[—~ To be entered by the Employer ‘—[

' Bidder's
Index Index Base Value Proposed
Code Description Fource of iex and Date Weighting
(coefficient)
L: Labor Nonadjustable — — a:
B ' ) To be entered
: Equipmen b by the Bidder-.
M1: Material 1 c: (Employer may
M2: Material 2 d: prescribed the
...etc... e: r‘an.ge..of
L 1y weighing)
Total 1.00

Table B - Foreign Currency Payment

Name of Currency: [Insert name of currency. If the Bidder wishes to quote in more than one foreign
currency, this table should be repeated for each foreign currency such as #1, #2, and #3.]

To be entered by the Bidder
Bidder’s
IndixBaile Index Source of Base Value Proposed
Description Index and Date Weighting
(coefficient)
L: Labor Nonadjustable — —_ a: To be entered
E: Equipment b: by the Bidder.
M1: Material 1 c: (Employer may
T prescribed the
M2: Material 2 d:
range. of
...efc... e: | weighin
L L ghing)
Total 1.00

"Base Date"” means the date 28 days prior to the deadline for submission of bids.

e Fora given currency, the “Source of Index"” should be issued or published within the country to which the
currency relates.

® Tables of Adjustment Data shall only be included if prices are to be quoted as adjustable prices in accordance

with ITB 14.5.
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Activity Schedule

[Schedules of Prices — Lump Sum Contract]

The Employer has indicated below the list of major activities comprising the works consistent with the
description of works, drawings and specifications in Section 6 (Employer's Requirements). Each work
has been described in sufficient details to provide a clear guidance to Bidders with respect to the type
of works, their scope and complexity and compliance with the required standards.

Bidders are required to enter the prices against each work item on a lump sum basis. Work items against
which no lump sum price is entered by the Bidder will not be paid for by the Employer when executed
and shall be deemed covered by other work items against which the lump sum prices were entered. The
sum of prices entered against each work item will represent the total bid price.

The whole cost of complying with the provisions of the Contract shall be included in the Items provided
in the Activity Schedule, and where no Items are provided, the cost shall be deemed to be distributed
among the Amounts for the related ltems of Work. It should be noted that the cost of work shall include
compliance with the Environmental Management Plan (EMP), as well as the Environmental Monitoring
Plan for all items of works including related provisions mentioned elsewhere in the contract and mainly
consist of jobs as details below —

Ik Detailed survey of site of work and to make detailed contour plan, cross section of site including
clearances of site from all hindrances for the purpose of surveying work. The survey sheet to
be get approved from the employer.

ii. Preparation of concept drawings along with 3 D presentation of project as per scope of work
mentioned in the bid document for approval from the client department and user department.
The proposed type of construction for the building of this project is pre-engineered type
structures consists of RCC Sub-base/sub structure with super-structure construction having
structural steel/MS Tubular/ MS Hollow section members in main structure components and
LGSF member construction in partition wall, roof truss, floor base, etc having RCC slab on each
floor.

ii.  Check the feasibility of concept drawings at site dully get approved from the employer.

iv. Preparation of detailed working drawings including all trade coordination drawings showing
details specification of all material along with 3 D Presentation on the basis of approved concept
drawings for execution of work to get approved from the Employer, client department and finally
from local body concerned of the area. The detailed working drawings shall elaborate all
provisions such as internal furniture layout, temporary barricading along with safety signages,
approach road including pedestrian paths, car parking, water drainage system, road marking
and signages, site development, structural member detail, walls, floors, roof, water supply &
sanitary installation, fix fumiture such as internal almirahs/ cup-boards/wardrobes, kitchen
cabinets etc, rain water harvesting system & recharge wells including tanks of required capacity,
external main water supply lines, sewerage lines, septic tank, overhead and underground tanks
of required capacity, minimum 1 number borewells, boundary wall, landscaping of complete
campus along with vegetation, plantation and providing sitting benches etc, solar water heater
and solar panels, transformer including supply of power, HT and LT panels, caballing, DG sets,
external lighting, fire detection/fire alarm, fire-fighting system including water tanks of required
capacity, air conditioning in selected areas, CCTV, LAN and networking, Online time lapse
camera with internet based live monitoring during entire project duration, audio visual & sound
reinforcement system along with all other Miscellaneous Items required for the successful
completion of project.

v.  Soil Investigation of site of work by boring method by drilling bores as approved by the employer
and report to be get approved from any Indian Institute of Technology and final approval from
the employer.

vi.  Detailed structural design, drawings along with soft copy of calculations on the basis of
approved working drawings to be get approved from any Indian Institute of Technology and final
approval from the employer.

Design and Build of the TESDA Innovation Center with Rehabilitation Works, RTC-Tuguegarao, Cagayan Valley
Procurement of Works



vii.  Temporary barricading of site on all its boundary as per approved working drawings before
starting of construction of work in such a manner that client approved advertisements can be
displayed.

viii. Fix signages and to adopt all safety measures at site of work before start of execution and during
the execution of work till completion of project.

iX. Execution of point as per approved Architectural working drawings and structural drawings and
scope of work mentioned in the bid document fo the entire satisfaction of employer.

X Approval of work from the employer, client department after completion of work.

xi.  Submission of project closure dossier including as Built Drawings of each and every component
of work, Operation and Maintenance Manuals, Quality Records etc. after completion of work.
This condition will be essential for refeasing the performance security.

The following table mentions broad scope stages of the work; however, these can be further broken
down by the project manager for certification of payments due to the contractor.

Heads ltem of Work Area Rate in Rs. Cost in
and Sub {sq.m) Per sqm Philippine
Heads peso (PHP)
innovation Center & Rehabilitation works 2,212.00
Amount in words

Signature of the Bidder
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Stage wise percentage of Payment

The contractor is bound to carry out each and every component of the project as depicted in the bidding
document however he will quote lump-sum rate in per sq. meter of built-up area of the structures to be
construcied in the project, The quoted rates shall include internal furniture layout, temporary barricading
along with safety signages, approach road including pedestrian paths, car parking, water drainage
system, road marking and signages, site development, structural member detail, walls, floars, roof,
water supply & sanitary installation, fix furniture etc, rain water harvesting system & recharge wells
including tanks of required capacity, exfernal main water supply lines, sewerage lines, sepfic tank,
overhead and underground tanks of required capacity, minimum 1 number borewells, boundary wali,
landscaping of complete campus along with vegetation, plantation and providing sitling benches elc,
solar water heater and solar panels, transformer including supply of power, HT and LT panels, caballing,
DG sets, external lighting, fire detection/fire alarm, fire-fighting system including water tanks of required
capacity, air conditioning in selected areas,, CCTV, LAN and networking, Online time lapse camera with
internet based live monitoring during entire project duration, audio visual & sound reinforcement system
along with all other Miscellaneous ltems required for the successful completion of project according to
section 6 and nothing shall be paid extra for any activity mentioned in the bidding document. The
contractor should consider all the factors in his financial bid in a manner that work is completed in
stipulated period of 18 months.

The payment schedule shall remain as under: -

Sr, No, Activity Percentage of

Payment Remarks

The Procuring Entity shall, upon a
written request of the contractor which
shall be submitted as a contract
document, make an advance payment
to the contractor in an amount not
exceeding fifteen percent (15%) of
the total contract price, to be made in
lump sum or, at the most two,
installments according to a schedule
specified in the PCC.

The advance paymeni shall be made
only upon the submission io and
acceptance by the Procuring Entity of
Advance Payment / an irrevocable standby letier of credit of
1. | Mobilization {(Notice 15.0% equivalent value from a commercial
to Proceed) bank, a bank guarantee or a surety
bond callable upon demand, issued by
a surely or insurance company duly
licensed by the Insurance Commission
and confirmed by the Procuring Entity.

The advance payment shall be repaid
by the Contractor by an amount equal to
the percentage of the total contract
price used for the advance payment.

The contractor may reduce his standby
letter of credit or guarantee instrument
by the amounts refunded by the Monthly
Certificates in {he advance payment.
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Sr. No.

Activity

Percentage of
Payment

Remarks

The Procuring Entity will provide an
Advance Payment on the Contract
Price as stipulated in the Conditions of
Conftract, subject to the maximum
amount stated in SCC,

Final Approval of
Building Permit Plans
or Issuance of Permit
to Construct:

5% of total project
cost

This includes the approved Detailed
Architectural and Engineering Design
{DAED) Construction Plans,
Specifications, Estimate (Bill of
Quaniities, Materials, DUPA),
Fechnical Specifications, Surveys from
Employer and Local Building Official.
The working drawings for detailing of
component of building shall be issued
by the concerned architect with the
progress of work as defined in baseline
program.

Work completed up
to plinth level and
preparation for
utilities, site
preparatfon of areas
for rehabilitation/
renovation.

7.50% of total cost

Structural and utilities
completed up to
Ground Floor and
Mezzanine

10.0% of total cost

Structural and utilities
completed up to
Second Floor andlor
mezzanine, with
ufilities

15.0% of total cost

Structural and utilities
Completed up to 3¢
Floor or Roof/ Deck,
including water
tightness

15.0 % of total cost

Completion of
partitions,
architectural finishes,
initial testing and
commission,
energization.

7.50% of total
project cost
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Sr. No. Activity Percentage of

Payment Remarks
8. | Final energization of
utilities, final testing 7.50% of total
and commissioning project cost

for

9. | Site development,
site access, plan,
completion of areas
for rehabilitation/
renovation

7.50% of total
project cost

10| Compiletion of project
to the satisfaction of

o .
Engineer-in-Charge 10% of fotal project

and Authorized cost
commitiee
Total 100%
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id Security

Bank Guarantee

[Bank’s name, and address of issuing branch or ofﬁce]s

Beneficlary! s {name and address of the Employer]
DA et e s e g Sema £ £kt R SRS RS S RR TR RS S R bbb

We have been informed that [name of the bidder] (hereinafter called “the Bidder”) has submitted to you
its bid dated [pleass specify} (hereinafter called “the Bid") for the execution of | name of contract] under
Invitation for Bids No. [please specify] {“the IFB").

Furthermore, we understand that, according to your conditions, bids must be supported by a bid
guarantee.

At the request of the Bidder, we [rame of bank] hereby irrevocably undertake to pay you any sum or
sums not exceeding in total an amount of [amount in words] [amount in figures] upon receipt by us of your
first demand in writing accompanied by a written statement stating that the Bidder is in breach of its
obligation(s) under the bid conditions, because the Bidder

(@) has withdrawn its Bid during the period of bid validity specified by the Bidder in the Letier of
Bid: or

(b) does not accept the correction of errors in accordance with the Instructions to Bidders
(hereinafter “the ITB"); or

{¢) having been notified of the acceptance of its Bid by the Employer during the period of bid
validity, (i) fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to fumish
the performance security, in accordance with the ITB, or (i) fails or refuses to furnish the
domestic preference security, i required.

This guarantee will expire (a) if the Bidder is the successful Bidder, upon our receipt of copies of the
Contract Agreement signed by the Bidder and the Performance Security issued to you upon the
instruction of the Bidder; and {(b) if the Bidder is not the successiul Bidder, upon the earlier of (i} our
receipt of a copy your notification to the Bidder of the name of the successful Bidder, or (i} 28 days
after the expiration of the Bidder's bid.

Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revisions,
ICC Publication No. 758.°

[Authorized signature(s) and bank's seal {where appropriate)]

All italicized text is for use in preparing this form and shali be deleted from the final document.

5 Orthe empioyer may use "Uniform Rules for Demand Guarantees (URDG) ICC Publication No. 458" as appropriate.
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id-Securing Declaration

Date: [insert date (as day, month and year)]
Bid No.: [insert number of bidding process]
Alternative No.: finsert identification No if this is a bid for an afternative]

To: [insert complete name of the Employer]

We, the undersigned, declare that:
We understand that, according to your conditions, Bids must be supported by a Bid Securing

Declaration.

We accept that we will automatically be suspended from being eligible for bidding in any contract with
the Borrower for the period of time of [insert the number of years as indicated in ITB 19.2 of the 8DS] starting on
the date that we receive a nofification from the Employer, if we are in breach of our obligation(s) under
the bid conditions, because we

(a) have withdrawn our Bid during the period of bid validily specified in the Letter of Bid; or

(b} do not accept the correction of errors in accordance with the Instruction to Bidders (hereinafter “the
[TB"); or

(c) having been notified of the acceptance of our Bid by the Employer during the period of bid validity,
(i) fail or refuse to execute the Contract, if required; (ii) fail or refuse to furnish the Performance
Security, in accordance with the 1TB; or (iii) fail or refuse to furnish the Domestic Preference
Security, i required.

We understand that this Bid-Securing Declaration shall expire if we are not the successifui Bidder, upon

the earlier of (i) our receipt of your notification to us of the name of the successful Bidder; or {ii} 28 days

after the expiration of our Bid.

Signed: [insert signature of person whose name and capacity are shown]

In the capacity of [insert legal capacity of person signing the Bid-Securing Declaration]

Name: [insert complete name of person signing the Bid-Securing Declaration]

Duly authorized to sign the bid for and on behalf of [insert complete name of the Bidder]

Dated on day of ,

Corporate Seal [where appropriate]
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FFILIATE C(

Name of Confract/Contract No.:
Name and address of Employer:
{together with successors and assigns].

APANY GUARANTEE

We have been informed that [{name of Contractor] (hereinafter calied the “Contractor”) is submitting an offer for the
above-referencad Contract in response to your invitation, and that the conditions of your invitation require its offer
to be supported by an affiliate company guarantee.

in consideration of you, the Employer, awarding the Contract o the Contractor, we [name of affiliated company]
irrevocably and unconditionally guarantee to you, as a primary obligation, that (i} throughout the duration of the
Contract, we will make available to the Coniractor our financial, technical capacity, expertise and resources
required for the Contractor's satisfactory performance of the Contract; and (i} we are fully committed, along with
the Contractor, to ensuring a satisfactory performance of the Contract.

i the Contractor fails to so perform its obligations and liabilities and comply with the Contract, we will indemnify
the Employer against and from all damages, losses and expenses (including legal fees and expenses) which
arise from any such failure for which the Confractor is liable to the Employer under the Contract.

This guarantee shall come into full force and effect when the Contract comes into full force and effect. If the
Contract does not come into full force and effect within a year of the date of this guarantee, or if you demonstrate
that you do not intend to enter into the Contract with the Contractor, this guarantee shall be void and ineffective.
This guarantee shall continue in full force and effect until all the Contractor's obligations and liabilities under the
Contract have been discharged, when this guarantee shall expire and shall be returned to us, and our fiability
hereunder shall be discharged absolutely.

This guarantee shall apply and be supplemental to the Contract as amended or varied by the Employer and the
Contractor from time to time. We hereby authorize them to agree on any such amendment or variation, the due
performance of which and compliance with which by the Contractor are likewise guaranteed hereunder. Our
obligations and liabilities under this guarantee shall not be discharged by any allowance of time or other
indulgence whatsoever by the Employer to the Contractor, or by any variation or suspension of the works to be
executed under the Contract, or by any amendments to the Contract or to the constitution of the Contractor or
the Employer, or by any cther matters, whether with or without our knowledge or consent.

This guarantee shall be governed by the law of the same country (or other jurisdiction) that governs the Contract
and any dispute under this guarantee shail be finally ssttled under the [Rules or Arbitration provided in the Contract].
We confirm that the benefit of this guaraniee may be assigned subject only to the provisions for assignment of
the Contract.

Signed DY .o SIGNed bY: vovv
(signature) (signature)
{name) (name)
{position in parent/subsidiary compatty) (position in parent/subsidiary company)
B (L OSSR

I per:’tted in accordance with IT8 38.2 of the BDS, the Bidder shall provide the Affiliate Company Guarantee Form filled
eut and signed by each subsidiary, parent entity, or affiliate that the Bidder submits for consideration of the Employer in
determining its qualifications,
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Technical Proposal
Personnel

Form PER - 1: Proposed Personnel
Bidder should provide the details of the proposed personnel and their experience record in the relevant
Information Forms below for each candidate:

1. Title of position
Name

2: Title of position
Name

3. Title of position
Name

4. Title of position
Name

5. Title of position
Name

etc. Title of position
Name

All titles of positions will be as listed in Section 6 (Employer’s Requirements).
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Form PER - 2: Resume of Proposed Personnel

The Bidder shall provide all the information requested below. Use one form for each position.

Position

Personnel Full Legal Name Date of birth

information
Known as Place of Birth
Nationality Citizenship
Type of Government ID ID number
Attach a copy of ID to this form
Professional qualifications

Present Name of employer

employment

Address of employer

Telephone Contact (manager / personnel officer)
Fax E-mail
Job title Years with present employer

Summarize professional experience in reverse chronological order. Indicate particular technical and
managerial experience relevant to the project.

From To Company, Project, Position and Relevant
Technical and Management Experience
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Equipment

Form EQU: Equipment

The Bidder shall provide adequate information and details fo demonstrate clearly that it has the capability
to meet the equipment requirements indicated in Section 6 (Employer's Requiremenis), using the Forms
below. A separate Form shall be prepared for each item of equipment listed, or for alternative equipment
proposed by the Bidder.

Type of Equipment

Equipment Name of manufacturer Mode! and power rating
Information

Capacity Year of manufacture
Current Currenf location
Staius

Detaills of current commitmenis
Source Indicate source of the equipment

] owned 3 Rented O Leased Il Specially manufactured

Omit the following information for equipment owned by the Bidder.

Owner Mame of owner
Address of owner
Telephone Contact name and title
Fax Telex

Agreements | Details of rental  lease | manufacture agreements spegcific to the project
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Site Organization

Method Statement

Mobilization Schedule

Please reflect the no-objection request and approval step for Site Specific Environmental, Health and
Safety Management Plan as per Contract Conditions in the Mobilization Schedule.

Construction Schedule

The construction schedule shall include the following key milestones:

Environmental, Health and Safety Management Plan (EHSMP)

The Bidder shall submit an outline Environmental, Health and Safety Management Plan {(EHSMP)
commensurate with the risks and impacts of the proposed works and aciivities. These strategies and
plans shall describe in detail the actions, materials, equipment, management processes efc. that will be
implemented by the Contraclor, and its subcontractors.

In developing these strategies and plans, the Bidder shall have regard to the EHS provisions of the
contract and EHS risks including those as may be more fully described in Section & (Employer's
Requirements).
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Environmental, Health and Safety Code of Conduct

Environmental, Health and Safety Code of Conduct for Contractor’s Personnel Form

Note to Bidder

The minimum centent of the EHS Code of Conduct form as set out by the Employer shall not be substantially modified.
However, the Bidder may add requirements as appropriate, including to take into account Contract-specific issues/risks.

The Bidder shall initial and submit the EHS Code of Conduct form as part of its bid,

ENVIRONMENTAL, HEALTH AND SAFETY CODE OF CONDUCT FOR CONTRACTOR'S
PERSONNEL

We are the Contractor, [enter name of Contractor]. We have signed a contract with [enter name of Employer]
for {enter description of the Works]. These Works will be carried out at [enter the Site and other locations where
the Works will be carried out]. Our contract requires us to implement measures to address environmental,
health and safety risks related to the Works.

This EHS Code of Conduct is part of our measures to deal with environmental, health and safety risks
related to the Works. It applies to all our staff, labourers and other employees at the Works Site or other
places where the Works are being carried out. It also applies to the personnel of each subconiractor and
any other personnel assisting us in the execution of the Works. All such persons are referred to as
“Contractor’s Personnel” and are subject to this EHS Code of Conduct.

This EHS Code of Conduct identifies the behavior that we require from all Contracfor's Personnel.

Our workplace is an environment where unsafe, offensive, abusive or violent behavior will not be tolerated
and where all persons should feel comfortable raising issues or concerns without fear of refaliation.
REQUIRED CONDUCT

Contractor's Personnel shall:

1. carry ouf his/her duties competently and diligently;

2. comply with this EHS Code of Conduct and all applicable laws, regulations and other requirements,
including requirements to protect the health, safety and well-being of other Contractor's Personnel
and any other person;

3. maintain a safe working environment including by:

{a) ensuring that workplaces, machinery, equipment and processes under each person’s
control are safe and without risk to health;

(b) wearing required personal protective equipment,

(c) using appropriate measures relating to chemical, physical and biological substances
and agents; and

(d) following applicable emergency operating procedures.

4. report work situations that he/she believes are not safe or healthy and remove himself/herself from a
work situation which he/she reasonably believes presents an imminent and serious danger to his/her
life or health;

5. treat other people with respect, and not discriminate against specific groups such as women, people
with disabilities, migrant workers or children;
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report violations of this EHS Code of Conduct; and

not retaliate against any person who reports violations of this EMS Code of Conduct, whether to us
or the Employer, or who makes use of the grievance mechanism for Contractor's Personnel or the
project's Grievance Redress Mechanism.

RAISING CONCERNS

If any person observes behavior that hefshe believes may represent a violation of this EMS Code of
Conduct, or that otherwise concerns hirm/her, he/she should raise the issue promptly. This can be done
by cali [ 1 to reach the Confractor’s hotline (if any) and leave a message.

The person's identity will be kept confidential, unless reporting of allegations is mandated by the country
law, Anonymous complaints or allegations may alsc be submitted and will be given all due and
appropriate consideration. We {ake seriously all reports of possible misconduct and will investigate and
take appropriate action. We will provide warm referrals fo service providers that may help support the
person who experienced the alleged incident, as appropriate.

CONSEQUENCES OF VIOLATING THE ENVIRONMENTAL, HEALTH AND SAFETY CCDE OF
CONDUCT

Any violation of this EHS Code of Conduct by Contractor's Personnel may result in serious
consequences, up to and including termination and possible referral to legal authorities.

FOR CONTRACTOR'S PERSONNEL:

| have received a copy of this EHS Code of Conduct written in a language that | comprehend. |
understand that if | have any questions about this EHS Code of Conduct, | can contact [enter name of
Contractor’s contact person{s} with relevant experience}} requesting an explanation.

Name of Contractor's Personnel: [insert name]

Signature:

Date: [day month year]:

Countersignature of authorized representative of the Contractor:
Signature:

Date: [day month vear]:
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Bidder’s Qualification

To establish its qualifications to perform the contract in accordance with Section 3 (Evaluation and
Qualification Criteria) the Bidder shall provide the following information requested in the corresponding
Information Sheets.
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Form ELI - 1: Bidder’s Information Sheet

Bidder’s Information

Information of the Bidder If the Bidder is a
subsidiary or branch,
information of any parent
company/companies

Full legal name(s)

Names
Full trading name(s) (if
any)
Registered
address(es)
Trading address(es)
Addresses

Postal address(es) (if
different from trading
address)

Type of organization

Country of
constitution/incorporation/registration

Year of constitution/incorporation/
registration

Corporate or registration number

In case of a Joint Venture, legal name
of each partner

Bidder’s authorized representative

(name, address, telephone number(s), fax
number(s), e-mail address)

Attached are copies of the following documents.

1) In case of a single entity, articles of incorporation or constitution and company incorporation/registration of the legal entity named
above, in accordance with ITB 4.1 and ITB 4.2.

2) Authorization to represent the firm or Joint Venture named above, in accordance with ITB 20.2.

3) In case of a Joint Venture, a letter of intent to form a Joint Venture or Joint Venture agreement, in accordance with ITB 4.1.

4) In case of a government-owned enterprise, any additional documents not covered under 1 above required to comply with ITB 4.5.
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Form ELI - 2: Joint Venture Information Sheet

Each partner of the Joint Venture and Specialist Subcontractor must fill out this form separately.

Bidder’s legal name

Information of Joint Venture | If any Joint Venture Partner
Partner or Specialist or Specialist Subcontractor
Subcontractor is a subsidiary or branch,
information of any parent
company/companies

Full legal name(s)

Names
Full trading name(s)
(if any)
Registered
address(es)
Trading address (es)
Addresses

Postal address (es)
(if different from
trading address)

Type of organization

Country of
constitution/incorporation/
registration

Year of
constitution/incorporation/
registration

Corporate or registration number

Joint Venture Partner’s or
Specialist Subcontractor’s
authorized representative

information

(name, address, telephone number(s), fax
number(s), e-mail address)

Attached are copies of the following documents.

1) Articles of incorporation or constitution and company incorporation/registration of the legal entity named above, in accordance
with ITB 4.1 and ITB 4.2.

2) Authorization to represent the firm named above, in accordance with ITB 20.2.

3) Inthe case of a government-owned enterprise, documents establishing legal and financial autonomy and compliance with
commercial law, in accordance with ITB 4.5.
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Form CON - 1: Historical Contract Nonperformance

Each Bidder must fill out this form in accordance with Criteria 2.2.1 and 2.2.3 of Section 3 (Evaluation
and Qualification Criteria) to describe any history of nonperforming contracts and pending litigation or
arbitration formally commenced against it.

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the
Joint Venture Partner's name:

Joint Venture Partner:

Choose one of the following:
[ nonperforming contracts.
] Belowisa description of nonperforming contracts involving the Bidder (or each Joint Venture partner if Bidder is a Joint

Name of Employer: [insert full name]
Address of Employer: [insert
street/city/country]

Reason(s) for nonperformance: findicate main
reason(s)]

Choose one of the following:
O no pending litigation, arbitration or any other material events impacting the net worth and/or liquidity of the bidder.

J Belowisa description of all pending litigation, arbitration involving the Bidder or any other material events impacting the
net worth and/or liquidity of the bidder (or each Joint Venture partner if Bidder is a Joint Venture).

Venture).
Amount of
Nonperformed Portion Total Contract
of Contract Amount ($
Year Description ($ equivalent) equivalent)
[insert year] | Contract Identification: [indicate complete [insert amount] [insert amount]
contract name/ number, and any other
identification]

Name of Employer, parties involved in the material events
impacting the net worth and/or liquidity of the bidder: finsert full
name]

Address of Employer, parties involved in the material events
impacting the net worth and/or liquidity of the bidder: finsert
street/city/country]

Matter of Dispute: findicate full description of dispute]

Party who initiated the dispute: [indicate “Employer” or “Contractor’]
Status: [indicate status of dispute]

Value of Value of
Pendin Pending Claim
Year Matter in Dispute naing asa
Claimin $
Equivalent Percentage of
Net Worth
linsert | Contract Identification, as applicable: [indicate complete contract linsert linsert amount]
year] name/ number, and any other identification] amount]

applicable.

Table 2 of this form shall only be included if Criterion 2.2.3 of Section 3 (Evaluation and Qualification Criteria) is
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Form CON - 2: EHS Performance Declaration

Each Bidder must fill out this form in accordance with Criterion 2.2.4 of Section 3 (Evaluation
and Qualification Criteria).

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and
provide the Joint Venture Partner's name:

Joint Venture Partner:

In case of a Specialist Subcontractors, each Specialist Subcontractor must fill out this form and
provide the Specialist Subcontractor's name:

Specialist Subcontractor:

O No suspension or termination of contract: An employer has not suspended or terminated a contract and/or
called the performance security for a contract for reasons related to Environmental or Health and Safety
performance since the date specified in Section 3 (Evaluation and Qualification Criteria), Criterion 2.5.

O Declaration of suspension or termination of contract: The following contract(s) has/have been suspended
or terminated and/or Performance Security called by an employer(s) for reasons related to Environmental or
Health and Safety performance since the date specified in Section 3 (Evaluation and Qualification Criteria),
Criterion 2.5. Details are described below:

O Declaration of request for replacement of Key Environment, Health and Safety Personnel: The following
contract(s) has/have experienced a request by the Employer to replace Environmental, Health and Safety
Personnel for reasons related to Environmental or Health and Safety performance since the date specified in
Section 3 (Evaluation and Qualification Criteria), Criterion 2.5. Details are described below:

O Declaration of past fatality resulted from EHS issues on site: The following contract(s) has/have
experienced a fatality resulted from EHS issues on site since the date specified in Section 3 (Evaluation and
Qualification Criteria), Criterion 2.5. Details are described below:

Year Suspended or Contract Identification Total Contract Amount
terminated (current value,
portion of | currency, exchange
contract | rate and US$
g equivalent)
finsert year]| [insert amount | Contract Identification: findicate complete contract name/ [insert amount]

and percentage]| number, and any other identification]
Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]

Reason(s) for suspension or termination: findicate main
reason(s) e.g. discharge over environmental limit, workers
did not have required health and safety permits to undertake
high risk work, work caried out was not adhered to approved
construction methodology and quality control plan]

[insert year] | [insert amount | Contract ldentification: findicate complete contract name/ [insert amount]
and percentage]| number, and any other identification]

Name of Employer: [insert full name] !

Address of Employer: [insert street/city/country]
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Reason(s) for suspension or termination: [indicate main
reason(s)]

[list all applicable contracts]

Performance Security called by an employer(s) for reasons related to EHS performance

Total Contract Amount|
(current value,

Year Contract Identification currency, exchange
rate and US$
equivalent)
[insert year] | Contract Identification: [indicate complete contract name/ number, and any [insert amount]

other identification]
Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]

Reason(s) for suspension or termination: findicate main reason(s) e.g.
discharge over environmental limit, workers did not have required heailth and
safety permits to undertake high risk work, work carried out was not adhered
fo approved construction methodology and quality control plan]

Key EHS personnel replacement requested by the Employer for reasons related to EHS performance

Personnel
Year Contract Identification and Reasons replacement action
and results
[insert year] | Contract Identification: findicate complete contract name/ number, and any [insert description]

other identification]
Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]

Reason(s) for requesting for replacement: findicate main reason(s)]

Fatality due to EHS issues on Site

Follow-on actions

Year Contract Identification taken by the
contractor
[insert year] | Contract Identification: [indicate complete contract name/ number, and any finsert description]

other identification]

Name of Employer: [insert full name]

Address of Employer: [insert street/city/country]
Description of fatality event:

Causation:
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Form FIN - 1: Historical Financial Performance

Each Bidder must fill out this form.

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the Joint
Venture Partner's name:

Joint Venture Partner:

Information from Balance Sheet

Total Assets (TA)

Total Liabilities (TL)

Net Worth =TA - TL

Current Assets (CA)

Current Liabilities (CL)

Working Capital = CA -
CL

To be obtained for most recent year and carried
forward to FIN - 3 Line 1; in case of Joint Ventures, to
the corresponding Joint Venture Partner's FIN - 3.

Most Recent
Working Capital

Information from Income Statement

Total Revenues

Profits Before Taxes

Profits After Taxes

D Attached are copies of financial statements (balance sheets including all related notes, and income statements) for the last
years, as indicated above, complying with the following conditions.

¢  Unless otherwise required by Section 3 of the Bidding Document, all such documents reflect the standalone financial situation
of the legal entity or entities comprising the Bidder and not the Bidder's parent companies, subsidiaries, or affiliates.

. Historical financial statements must be audited by a certified accountant.

. Historical financial statements must be complete, including all notes to the financial statements.

e  Historical financial statements must correspond to accounting periods already completed and audited (no statements for partial
periods shall be requested or accepted).
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Form FIN - 2: Average Annual Construction Turnover

Each Bidder must fill out this form.

The information supplied should be the Annual Turnover of the Bidder or each partner of a Joint Venture
for the total certified payments received from the clients for contracts in progress or completed, converted

to US dollars at the rate of exchange at the end of the period reported.

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the
Joint Venture Partner's name:

Joint Venture Partner:

PHP Million

Amount Exchange

Year Currency Rate

Average Annual Construction Turnover
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Form FIN — 3: Availability of Financial Rescurces

Bidder must demonsirate sufficient financial resources, usually comprising of Working Capital
supplemented by credit line statements or overdrait facilities and others 1o meet the Bidder's financial
requirements for

(a) iis current contract commitments, and

(b) the subject contract.

In case of a Joini Venture, each Joint Venture Partner must fill out this form separately and provide the
Joint Veniure Partner's name:

Joint Venture Partner:

No. Source of financing Amount (PHP Miilion)

1 Working Capital (fo be taken from FIN - 1)

2 i Creditline®

3 Other Financial Resources

Total Available Financial Resources

To be substantiated by a letter from the bank issuing the line of credit.
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Form FIN- 4: Financial Resources Requirement

U Bidders (or each Joint Venture partner) should provide information on their current commitments
on all contracts that have been awarded, or for which a letter of intent or acceptance has been received,
or for contracts approaching completion, but for which an unqualified, full completion certificate has yet
to be issued.

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide
the Joint Venture Partner's name:
Joint Venture Partner:

Employer’s Outstanding Remaining

| Mameor | TR | comse | Comma” | o | | Moy
i Contract (Address, Tel, | Completion Date Value Period in X/ Y()l
Fax) x? months (Y) °
1
2
3
4
Total Monthly Financial Requirements for Current Contract Commitments | PHP Million
4 Remaining outstanding contract values to be calculated from 28 days prior to the bid submission deadline
L Remaining contract period to be calculated from 28 days prior to bid submission deadline.
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Form FIN - 5: Self-Assessment Tool for Bidder's Compliance to Financial Resources (Criterion
2.3.3 of Section 3)

This form requires the same information submitted in Forms FIN - 3 and FIN - 4. Al conditions of
“Available Financial Resources Net of CCC 2 Requirement for the Subject Contract” must be

satisfied to qualify.

Forim FIN - 5A: For Single Entities

Results:
Total Available | Total Monthly Financial Yes or No
. Financial Requirement for Current | Available Financial | Requirement [D must be
For $‘_”959 Resources from | Contract Commitments Resources Net | for the Subject | greater than or
Entities: FIN-3 (CCC) from FIN — 4 of CCC Contract equal fo E]
(A) (B) (C) D=(B-C) (E) (F)
{Name of Bidder) -
Form FIN - 5B: For Joint Ventures
Total Available | Total Monthly Financial Available Results:
Financial Requirement for Current Financial Requirement Yes or No
For Joint Resources Contract Commitments Resources Net | for the Subject | [D must be greater
Ventures: fromFIN-3 (CCCYirom FIN -4 of CCC Contract than or equal to E]
(A) (B) (C) D=(B-C) {E) {F)
One Partner;
NemeofPanes | | |\ 0
Each Partner:
{Name of Pariner 1}
{Name of Partner 2)
{(Name of Partner 3)
All partners 5 It = Sum of available financial resousces net of so=__
combined current coniract commitments for all partners
- Note -

Form FIN — 5 is made available for use by the bidder as a self-assessment {ool, and by the Employer as an avaluation work
sheet, to determine compliance with the financial resources requirement as stated in 2.3.3. Failure to submit Form FIN -5
by the Bidder shall not lead to bid rejection.
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Form EXP — 1: Contracts of Similar Size and Nature

Fill up one (1) form per contract. Each contract shall be supported by documents such as Signed
Contract Agreement or Certificate of Completion of the Works.

The exchange rate to be used to calculate the value of the contract for conversion to a specific
currency shall be the selling rate of the Borrower’s Central bank on the date of the contract.

Contract identification

Award Date Completion Date

Total Contract Amount | PHP Million

if partner in a Joini
Venture or
Subcontractor, specify | Percent of Total Amount
participation of {ofal
contract amount

Employer's Name
Address

Telephone/Fax
Number

E-mail

Design and Build of the TESDA Innovation Center with Rehabilitation Works, RTC-Tuguegarao, Cagayan Valley
Psocurement of Works



Form EXP - 2: Construction Experience in Key Activities

Fill up one (1) form per contract. Each contract shall be supported by documents such as Signed
Contract Agreement or Certificate of Completion of the Works.

Each Bidder must fill out this form.

If complied by Specialist Subcontracior, each Specialist Subcontractor must fill out this form and
provide the Specialist Subcontractor's name;

Specialist Subcontractor:

Contract ldentification

Award Date Complefion Date

Total Contract Amount | PHP Million

if pariner in a Joint
Venture or
Subcontractor, specify | Percent of Total Amount
participation of total
contract amount

Employer's Name
Address
Telephone Number
Fax Number
E-mail
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Form EXP — 3: Specific Experience in Managing Environmental, Health and Safety Aspects

Fill out one form per coniract.

Each Bidder must fill out this form.

In case of a Joint Venture, each Joint Venture Parther must fill out this form separately and provide the

Joint Venture Partner's name:

Joint Venture Partner:

1. Key Requiremeni no 1 in accordance with Criterion 2.4.3 of Section 3:

Contract ldentification

Award date

Completion date

Role in Contract . ]
Prime Memberin |Management Subcontracio
Contractor JY Contractor r
(] L O O
Total Contract Amount
uss

Details of relevani experience

2. Key Requirement no 2 in accordance with Criterion 2.4.3 of Section 3:

3. Key Requirement no 3 in accordance with Criterion 2.4.3 of Section 3:
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Form EXP - 4: Environmental, Health and Safety Certification

Please provide the following information:

Availability of the following valid 1SO certification or internationally-recognized equivalent (equivalency
to be demonstrated by the Bidder), and applicable to the worksite:

[Select the reguired certifications from below?]

- Quality management certificate 1SO 9001
- Environmental management certificate 1SO 14001
- Health and Safety management certificate ISO 45001

3 Depending on the environmental, health and safety issues of the worksite and the type of competition planned
{rational or international), the list of required certifications may be restricted to those corresponding to the main
issue of the worksite management, or removed aftegether.

Form EXP -~ 5: Environmentai, Health and Safety Documentation

Please provide the following information:
Avazilability of in-house policies and procedures acceptable to the Employer for EHS management:
1. Existence of an Ethics Charter.
2. Existence of a system for monitoring compliance with EHS commitments for the Bidder's
Subcontractors and all its partners.
3. Existence of official company procedures for the management of the following relevant points:

[Select 3-5 that apply for the worksite from below options- as per Section 2]

- EHS resources and facilities and EHS monitoring system;

- Project Areas management information (base camps, quarries, burrow pits, storage areas);
- Health and Safety on worksites policy and related guidance;

- Local recruitment and EHS trainings of local staff/subcontractors/local partners;

- Community stakeholder engagement practice;

- Traffic management praclice;

- Hazardous products management practice;

- Waste management practice;

- Protection of water resources;

- Biodiversity protection practices;

- Site rehabilitation and revegetation practice;

- Local cultural heritage protection practice;

- Erosion and sedimentation practices;

- Control of infectious and communicable diseases (HIV/AIDS, malaria, COVID-19 etc)

Form EXP — 6: Environmental, Health and Safety Dedicated Personnel

Please provide CV {Form FPER-2] of the in-house personnel of the main contractor/Joint Venture
partners for the EHS positions specified in Section 6 (Employer's Requirements):

- Environmenial Specialist
- Health and Safety Specialist
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Section 5: Eligible Countries

This section contains the list of eligible countries,

. Afghanistan
. Armenia
. Australia

. Austria

1

2

3

4

5. Azerbaijan
6. Bangladesh
7. Belgium
8. Bhutan
9. Brunei Darussalam

10. Cambodia

11. Canada

12. People's Republic of China
13. Cook Islands

14. Denmark

15. Fiji

16. Finland

17. France

18. Georgia

19, Germany

20, Hong Kong, China

21. India

22. Indonesia

23. Ireland

24, ltaly

25. Japan

26. Kazakhstan

27. Kiribati

28. Republic of Korea

29. Kyrgyz Republic

30. Lao PDR

31. Luxembourg

32. Malaysia
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33. Maldives

34. Marshall Islands
35. Federated States of Micronesia
36. Mangolia

37. Myanmar

38. Nauru

39. Nepal

40. Netherlands

41. New Zealand
42. Niue

43. Norway

44, Pakistan

45, Palau

46. Papua New Guinea
47. Philippines

48. Portugal

49. Samoa

50. Singapore

51. Solomon Islands
52. Spain

53. Sri Lanka

54. Sweden

55. Switzerland

58. Taipei,China
57. Tajikistan

58. Thailand

59. Timor-Leste

60. Tonga

61. Thrkiye

62. Turkmenistan
63. Tuvalu

64. United Kingdom
65. United States
66. Uzbekistan

67. Vanuatu

68. Viet Nam
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Section 7: General Conditions of Contract
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A. General

1. Definitions

1.1

Boldface type is used to identify defined terms.

(@)

{b)

(c)

(d)

The Accepted Contract Amount means the amount accepted
in the Letter of Accepiance for the execution and completion of
the Works and the remedying of any defects.

The Activity Schedule is a schedule of the activities comprising
the construction, installation, testing, and commissioning of the
Works in a lump sum contract. It includes a lump sum price for
each activity, which is used for valuations and for assessing the
effects of Variations and Compensation Events.

The Adjudicator is the person appointed jointly by the
Employer and the Contractor to resolve dispufes in the first
instance, as provided for in GCC 29.1 [Appoiniment of
Adjudicator] hereunder.

Bank means the financing institutions named in the Particular
Conditions of Contract (PCC).

Bil of Quantities means the priced and completed BHl of
Quantities forming part of the Bid.

Compensation Evenis are those defined in GCC 511
[Compensation Events] hereunder.

The Compietion Date is the date of completion of the Works as
certified by the Project Manager, in accordance with GCC 69.1
[Completion].

The Coniract is the Contract between the Employer and the
Contractor to execute, complete, and maintain the Works. K
consists of the documents listed in GCC 2.3 below.

The Confractor is the party whose Bid to carry out the Works
has been accepied by the Employer.

The Contracior’s Bid is the completed bidding document
submifted by the Contractor to the Employer.

The Confract Price is the Accepied Contract Amount stated in
the Letter of Acceptance and thereafier as adjusted in
accordance with the Confract.

Days are calendar days; months are calendar months.

Dayworks are varied work inputs subject to paymenti on a time
basis for the Contractor's employees and Equipment, in addition
o payments for associated Materials and Plant.

A Defect is any part of the Works not completed in accordance
with the Contract.

The Defects Liability Certificate is the ceriificate issued by the
Project Manager upon correction of defects by the Contractor,

The Defects Liability Period is the period calculated from the
Completion Date where the Contractor remains responsible for
remedying defects.
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(u}

{w)

)

()

(aa)
(bb)

(fH
(99)

Brawings include calculations and other information provided
or approved by the Project Manager for the execution of the
Contract.

The Employer is the party who employs the Contractor to carry
out the Works, as specified in the PCC.

Equipment is the Contractor's machinery and vehicles brought
temporarily to the Site to construct the Works.

Force Majeure means an exceptional event or circumstance:
which [s beyond a Parly's control; which such Party could not
reasonably have provided against before entering into the
Contract; which, having arisen, such Party could not reasonably
have avoided or overcome; and, which is not substantially
attributable fo the other Party.

In writing or written means hand-writien, type-written, printed,
or electronically made, and resulting in a permanent record.

The Initial Contract Price is the Coniract Price listed in the
Employer’s Letter of Acceptance.

The Intended Completion Date is the date on which it is
intended that the Contractor shall complete the Works. The
Intended Completion Date is specified in the PCC. The Intended
Completion Date may be revised only by the Project Manager
by issuing an extension of {ime or an acceleration order.

Letter of Acceptance means the formal acceptance by the
Employer of the Bid and denotes the formation of the Contract
at the date of acceptance.

Materials are all supplies, including consurnables, used by the
Contractor for incorporation in the Works.

Party means the Employer or the Contractor, as the context
requires.

PCC means Particular Conditions of Contract.

Plant is any integral part of the Works that shall have a
mechanical, electrical, chemical, or biological function.

The Project Manager is the person named in the PCC {or any
other competent person appointed by the Employer and nofified
to the Contractor, to act in replacement of the Project Manager)
who is responsible for supervising the execution of the Works
and administering the Contract.

Retention Money means the aggregaie of all monies retained
by the Employer pursuant to GCC 55.1 [Retention].

Schedules means the document{s) eniitled schedules,
completed by the Contractor and submitted with the Letter of
Bid, as included in the Contract. Such document may include
the Bill of Quantities, data, lists, and schedules of rates andfor
prices.

The Site is the area defined as such in the PCC.

Site Investigation Reporis are those that were included in the
bidding documents and are faciual and interpretative reports
about the surface and subsurface conditions at the Site.
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2. Interpretation

3. Language and
Law

21

2.2

2.3

3.1

3.2

(hh)  Specification means the Specification of the Works included in
the Contract and any madification or addition made or approved
by the Project Manager.

(i) The Start Date is given in the PCC. Htis the latest date when
the Contractor shall commmence execution of the Works, It does
not necessarily coincide with any of the Site Possession Dates.

(i) A Subcontractor is a person or corporate body who has a
Contract with the Contractor to carry out a part of the work in the
Contract, which includes work on the Site.

(k) Temporary Works are works designed, constructed, installed,
and removed by the Contractor that are needed for construction
or installation of the Works,

() A Variation is an instruction given by the Project Manager
which varies the Works.

{mm) The Works are what the Coniract requires the Confractor to
construct, install, and {urn over to the Employer, as defined in
the PCC.,

In interpreting these GCC, singular alsc means plural, male also means
female or neuier, and the other way arocund. Headings have no
significance. Words have their normal meaning under the language of
the Contract unless specifically defined. The Project Manager shall
provide instructions clarifying queries about these GCC.

If sectional completion is specified in the PCC, references in the GCC to
the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the
Works).

The documents forming the Contract shall be interpreted in the following
order of priority:
(a) Contract Agreement,

(b) Letier of Acceptance,
(c) Letter of Bid,

(d) Particular Conditions of Contract,

(e) the List of Eligible Countries that was specified in Section 5 of
{he bidding document,

({0 General Conditions of Contract,

(Q) Specifications,
(h) Drawings,

{i) Completed Activity Schedules or Bill of Quantities, and
)] any other document listed in the PCC as forming part of the
Contract.

The language of the Contract and the law governing the Contract are
stated in the PCC.

Throughout the execution of the Contract, the Contractor shall comply
with the import of goods and services prohibitions in the Employer's
country when
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4. Contract
Agreement

5. Assignment

8, Care and Supply
of Documents

7. Confidential
Details

{a) by an act of compliance with a decision of the United Nations
Security Council taken under Chapier VII of the Charter of the
United Nations, the Borrower's Country prohibits any import of
goads from, or any payments to, a particular country, person, or
entity. Where the Borrower's country prohibits payments to a
particular firm or for particular goods by such an act of
compliance, that firm may be excluded.

4.1 The Parties shall enter into a Contract Agreement within 28 days after the

5.1

6.2

Contractor receives the Letter of Acceptance, unless the Particular
Conditions establish otherwise. The Coniract Agreement shall be based
upon the attached Confract forms in Section 8. The costs of stamp duties
and similar charges (if any) imposed by law in connection with entry into
the Contract Agreement shall be borne by the Employer.

Neither Party shall assign the whole or any part of the Contract or any
benefit or interest in or under the Contract. However, either Party

{a) may assign the whole or any part with the prior agreement of
the other Party, at the sole discretion of such other Party; and

(b) may, as security in favor of a bank or financial institution, assign
its right to any moneys due, or to become due, under the
Contract.

The Specification and Drawings shall be in the custody and care of the
Employer. Unless otherwise stated in the Contract, two copies of the
Contract and of each subsequent Drawing shall be supplied to the
Contractor, who may make or request further copies at the cost of the
Confractor.

Each of the Contractor's Documents shall be in the custody and care of
the Confractor, unless and until taken over by the Employer, Unless
otherwise stated in the Contract, the Contractor shall supply fo the
Engineer six copies of each of the Contractor's Documents.

6.3 The Coniractor shall keep, on the Site, a copy of the Contract, publications

6.4

7.1

7.2

named in the Specification, the Contractor's Documents (if any), the
Drawings and Variations and other communications given under the
Contract. The Employer’s Personnel shall have the right of access to all
these documents at alt reasonable fimes.

If a Party becomes aware of an error or defect in a document which was
prepared for use in executing the Works, the Party shall promptly give
notice to the other Party of such error or defect.

The Contractor's and the Employer's Personnel shall disclose all such
confidential and other information as may be reasonably required in
order to verify the Coniracior's compliance with the Contract and allow
its proper implementation.

Each of them shall treat the details of the Contract as private and
confidential, except to the extent necessary to carry out their respective
obligations under the Contract or to comply with applicable Laws. Each
of them shall not publish or disclose any particulars of the Works
prepared by the other Party without the previous agreement of the other
Party. However, the Contractor shall be permitted to disclose any
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7.3

8. Compliance with 8.1

Laws

9. Joint and
Several Liability

10. Project
Manager's
Decisions

11. Delegation

8.2

8.1

10.1

1.1

publicly available information, or information otherwise required to
establish his qualifications to compete for other projects.

Notwithstanding the above, the Contractor may fumish to its
Subcontractor(s} such documents, data and other information it receives
from the Employer to the extent required for the Subcontractor(s) to
perform its work under the Contract, in which event the Contractor shall
obtain from such Subcontractor(s} an undertaking of confidentiality
similar to that imposed on the Contractor under this Clause.

The Contractor shall, in performing the Contract, comply with applicable
Laws.

Unless otherwise stated in the Particular Conditions,

(a) the Employer shall acquire and pay for all permits, approvals,
andfor licenses from all local, state, or national government
authorities or public service undertakings in the [Employer's
Country or country where the Site is located] which (i) such
authorities or undertakings require the Employer to obtain in the
Employer's name, and (ii) are necessary for the execution of the
Coniract, including those required for the periormance by both
the Coniractor and the Employer of their respective obligations
under the Contract;

{b) the Contractor shall acquire and pay for all permits, approvals,
andfor licenses from all local, state, or national government
authorities or public service undertakings in the [Employer's
Couniry or couniry where the Site is located] which such
authorities or underiakings require the Contractor to obtain in its
name and which are necessary for the performance of the
Contract, including, without limitation, visas for the Contractor's
and Subcontractor's personnel and entry permits for all
imported Contractor's Equipment. The Contractor shall acquire
all other permits, approvals, and/or licenses that are not the
responsibility of the Employer under Subclause 8.2(a) hereof
and that are necessary for the performance of the Contract. The
Contractor shall indemnify and hold harmiess the Employer
from and against any and all liabiliies, damages, claims, fines,
penalties, and expenses of whatever nature arising or resulting
from the violation of such laws by the Contractor or its
personnel, including the Subcontractors and their personnel,
but without prejudice to Subclause 8.1 hereof.

If the Contractor is a Joint Venture of two or more persons, all such
persons shall be jointly and severally liable to the Employer for the
fulfillment of the provisions of the Contract, and shall designate one of
such persons to act as a leader with authority to bind the Joint Venture.
The composition or the constitution of the Joint Venture shall not be
altered without the prior consent of the Employer.

Except where otherwise specifically staled, the Project Manager shall
decide contractual matiers between the Employer and the Contractor in
the role representing the Employer.

The Project Manager may delegate any of his duties and responsibilities
to other people, except to the Adjudicator, after notifying the Contractor,
and may cancel any delegation after notifying the Contractor.
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12. Communica-

tions

13. Subcontracting

14. Other
Contractors

15, Personnel and

Equipment

16. Employer’s and
Coniractor's

Risks

17. Employer’s
Risks

12.1

13.1

14.1

18.1

15.2

15.3

16.1

17.1

Communications between parties that are referred {o in the Conditions
shall be effective only when in writing. A notice shall be effective only
when it is delivered.

The Contractor may subcontract with the approval of the Project
Manager, but may not assign the Contract without the approval of the
Employer in writing. Subcontracting shall not alter the Contractor's
obligations.

The Contractor shall cooperate and share the Site with other
contractors, public authorities, ufilities, and the Employer between the
dates given in the Schedule of Other Contractors, as referred to in the
PCC. The Contractor shalt also provide facilities and services for them
as described in the Schedule. The Employer may modify the Schedule
of Other Confractors, and shali notify the Contractor of any such
modification.

The Contractor shall employ the key personnel and use the equipment
identified in its Bid to carry out the functions stated in the Schedule or
other personnel and equipment approved by the Project Manager. The
Project Manager shall approve any proposed replacement of key
personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed
in the Bid.

If the Project Manager asks the Contractor to remove a person who is a
member of the Contractor's staff or work force, stating the reasons, the
Contractor shall ensure that the person leaves the Site within 7 days and
has no further connaction with the work in the Contract.

Should any employee of the Coniractor be determined, based on
reasonable evidence, to have engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices or other integrity violations during the
execution of the Works, then that employee shall be removed in
accordance with Clause 15.2 above.

The Employer carries the risks which this Contract states are Employer's
risks, and the Contractor carries the risks which this Contract states are
Contractor’s risks.

From the Start Date until the Defects Liability Certificate has been
issued, the following are Employer's risks:

(a) The risk of personal injury, death, or loss of or damage to property
{excluding the Works, Plant, Materials, and Equipment), which are
due to

()  use or occupation of the Site by the Works or for the
purpose of the Works, which is the unavoidable result of the
Works, or

(i} negligence, breach of statutory duty, or interference with
any legal right by the Employer or by any person employed
by or contracted to him except the Contractor.

(b} The risk of damage to the Works, Plant, Materials, and Equipment
o the exient that it is due to a fault of the Employer or in the
Employer's design, or due to war or radioactive contamination
directly affecting the country where the Works are to be executed.
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17.2 From the Completion Date until the Defects Liability Cerlificate has been
issued, the risk of loss of or damage to the Works, Plant, and Materials
is an Employer’s risk except loss or damage due to

{a) a Defect which existed on the Completion Date,

(b) an event occurring before the Completion Date, which was not
itself an Employer’s risk, or

(¢} the activities of the Contractor on the Site after the Completion

Date.
18. Contractor's 18.1 From the Starting Date uniil the Defects Liability Ceriificate has been
Risks issued, the risks of personal injury, death, and loss of or damage to

property {including, without limitation, the Works, Plant, Materials, and
Equipment) which are not Employer's risks, are Contractor's risks.

19. Insurance 19.1 The Contractor shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Starf Date to the end of the Defects
Lizbility Period, in the amounts and deductibles stated in the PCC for
the following events, which are due to the Confractor’s risks:

(8) loss of or damage to the Works, Plant, and Materials;
(b} loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant, Materials,
and Equipment) in connection with the Contract; and

{d) personal injury or death.

19.2 Policies and ceriificates for insurance shall be delivered by the
Contractor to the Project Manager for the Project Manager's approval
before the Start Date. All such insurance shall provide for compensation
to be payable in the types and proporiions of currencies required fo
rectify the loss or damage incurred.

19.3 If the Contractor does not provide any of the policies and certificates
required, the Employer may effect the insurance, which the Contractor
should have provided and recover the premiums the Employer has paid
from payments otherwise due to the Contractor or, if no paymentis due,
the payment of the premiums shall be a debt due.

10.4 Alterations 1o the terms of an insurance shall not be made without the
approval of the Project Manager.

19.5 Both parties shall comply with any conditions of the insurance policies.

20. Site 20.1 The Contractor, in preparing the Bid, shall rely on any Site Investigation
Investigation Reports referred to in the PCC, supplemented by any information
Reports available to the Coniractor.

21. Contractor to 21.1 The Contractor shall construct and install the Works in accordance with
Construct the the Specifications and Drawings.

Works

22. The Works to Be 221 The Contractor may commence execution of the Works on the Start
Completed by Date and shall carry out the Works in accordance with the Program
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23.

24,

25,

26.

27.

28.

the Intended
Completion
Date

Designs by
Coniractor and
Approval by the
Project Manager

Safety

Discoveries

Possession of
the Site

Access to the
Site

Instructions,
Inspections, and
Audiis

submitted by the Contractor, as updated with the approval of the Project
Manager, and complete them by the Intended Completion Date.

23.1 The Coniractor shall carry out design to the extent specified in the PCC.

The Contractor shall prompily submit to the Employer all designs
prepared by him. Within 14 days of receipt, the Employer shall notify any
comments. The Contractor shall not construct any element of the
permanent work designed by him within 14 days after the design has
been submitted to the Employer or where the design for that element
has been rejected. Design that has been rejected shall be prompily
amended and resubmitted. The Contractor shall resubmit all designs
commented on, taking these comments into account as necessary.

23.2 The Contractor shall submit Specifications and Drawings showing the

23.3
234

23.5

236

24.1

25.1

26.1

27.1

28.1

28.2

proposed Temporary Works to the Project Manager, who is to approve
them if they comply with the Specifications and Drawings..

The Contracior shall be responsible for design of Temporary Works.

The Project Managers approvai shall not alter the Contractor's
responsibility for design of the Temporary Works,

The Contractor shall obtain approval of third parties to the design of the
Temporary Works, where required.

All Drawings prepared by the Contractor for the execution of the
temporary or permanent Works, are subject to prior approval by the
Project Manager before this use.

The Contractor shall be responsible for the safety of all activities on the
Site.

Anything of historical or other interest or of significant value
unexpectedly discovered on the Site shall be the properly of the
Employer. The Contractor shall notify the Project Manager of such
discoveries and carry out the Project Manager's instructions for dealing
with them.

The Employer shall give possession of all parts of the Site to the
Contractor. If possession of a part is not given by the date stated in the
PCC, the Employer shall be deemed to have delayed the start of the
relevant activities, and this shall be a Compensation Event.

The Contractor shall allow the Project Manager and any person
authorized by the Project Manager access to the Site and o any place
where work in connection with the Contract is being carried out or is
intended to be carried out.

The Contractor shall carry out all instructions of the Froject Manager,
which comply with the applicable laws where the Site is located.

The Contractor shall keep, and shall make all reasonable efforts to
cause its Subconiractors and subconsultants to keep accurate and
systematic accounts and records in respect of the Works in such form
and details as will clearly ideniify relevant time changes and costs.
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29. Appeintment of
the Adjudicator

30. Procedure for
Disputes

B. Staff and Labor

28.3 The Contractor shall permit ADB or its represenfative to inspect the
Contractor's site, assets, accounts, records, and other documenis
relating to the submission of bids and contract performance and to have
them audited by auditors appointed by ADB. The Contractor shall
maintain all documents and records related to the bid submission and
execution of the Contract for at least 5 years after completing the works
contemplated in the relevant contracts or the period prescribed in
applicable law, whichever is longer. The Contractor shall provide any
documents necessary for the investigation of allegations of corrupt,
fraudulent, collusive, coercive, or obstructive practices or other integrity
violations and require its employees or agents with knowledge of the
Coentract to respond to questions from ADB.

28.4 ADB's right {0 inspect the Site and/or the Contractor's accounts and
records relating to the performance of the Contract stated in Sub-Clause
28.3 and 74.2 (&) shall survive termination and/ or expiration of this
Coniract.

29,1 The Adjudicator shall be appointed jointly by the Employer and the
Contractor, at the time of the Employer's issuance of the Letter of
Acceptance. If, in the Letter of Acceptance, the Employer does not agree
on the appointment of the Adjudicator, the Employer will request the
Appointing Authority designated in the PCC, to appoint the Adjudicator
within 14 days of receipt of such request.

29.2 Should the Adiudicator resign or die, or should the Employer and the
Contractor agree that the Adjudicator is not functioning in accordance
with the provisions of the Coniract, a new Adjudicator shall be jointly
appointed by the Employer and the Contractor, In case of disagreement
between the Employer and the Coniracior, within 30 days, the
Adjudicator shall be designated by the Appointing Authority at the
request of either party, within 14 days of receipt of such request.

30.1 If the Contractor believes that a decision taken by the Project Manager
was either outside the authority given to the Project Manager by the
Coniract or that the decision was wrongly taken, the decision shall be
referred to the Adjudicator within 14 days of the netification of the Project
Manager's decision.

30.2 The Adjudicator shall give a decision in writing within 28 days of receipt
of a noftification of a dispute.

30.3 The Adjudicator shall be paid by the hour at the rate specified in the PCC,
together with reimbursable expenses of the types specified in the PCC,
and the cost shall be divided equally between the Employer and the
Contractor, whatever decision is reached by the Adjudicator. Either
party may refer a decision of the Adjudicaior fo an Arbitrator within 238
days of the Adjudicator's written decision. If neither party refers the
dispute to arbitration within the above 28 days, the Adjudicator's
decision shall be final and binding.

30.4 The arbifration shall be conducted in accordance with the arbitration
procedures published by the institution named and in the place specified
in the PCC.
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31. Forced Labor

32. Child Labor

33. Workers’
Organizaiions

34. Nondiscrimina
tion and Equal
Opportunity

C. Time Control

35. Program

31.1 The Contractor shall not employ forced labor, which consists of any work

or service, not voluntarily performed, that is exacted from an individual
under threat of force or penalty. This covers any kind of involuntary or
compulsory labor, such as indentured labor, bonded [abor, or similar
labor—coniracting arrangements.

32.1 The Contractor shall not employ children in a manner that is economically

33.1

exploitative, or is likely to be hazardous, or to interfere with, the child's
education, or to be harmiul to the child's health or physical, mental,
spiritual, moral, or social development. Where national laws have
provisions for employment of minors, the Contractor shall follow those
laws applicable to the Contractor. Children below the age of 18 years
shall not be employed in dangerous work.

In countries where national law recognizes workers' rights to form and
to join workers’ organizations of their choosing without interference and
to bargain collectively, the Contractor shall comply with national law.
Where national law substantially restricts workers' organizations, the
Contractor shall enable alternative means for the Contractor's Personnel
o express their grievances and protect their rights regarding working
conditions and terms of employment. In either case described above,
and where national law is silent, the Contractor shall not discourage the
Contractor's Personnel from forming or joining workers’ organizations of
their choosing or from bargaining collectively, and shall not discriminate
or retaliate against the Contracior's Personnel who participate, or seek
to participate, in such organizations and bargain collectively. The
Contractor shall engage with such workers representatives. Worker
organizations are expected to fairly represent the workers in the
workforce.

34.1 The Coniractor shall not make employment decisions on the basis of

35.1

personal characteristics unrelated to inherent job requirements. The
Contractor shall base the employment relationship on the principle of
equal opportunity and fair treatment, and shall not discriminate with
respect to aspects of the employment relationship, including recruitment
and hiring, compensation (including wages and benefits), working
conditions and terms of employment, access {o training, promotion,
termination of employment or retirement, and discipline. In countries
where national law provides for non-discrimination in employment, the
Contractor shall comply with national law. When national laws are silent
on nondiscrimination in employment, the Contractor shall meet this
Subclause's requirements. Special measures of protection or assistance
to remedy past discrimination or selection for a particular job based on
the inherent requirements of the job shall not be deemed discrimination.

Within the time stated in the PCC, after the date of the Letter of
Acceptance, the Contractor shall submit to the Project Manager for
approval a Program showing the general methods, arrangements, order,
and timing for all the activities in the Works. In the case of a lump sum
contract, the activities in the Program shall be consistent with those in
the Activity Schedule.
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36. Extension of the
intended
Completion
Date

37. Acceleration

38. Delays Ordered
by the Project
Manager

39. Management
Meetings

352

353

354

36.1

36.2

37.1

37.2

38.1

39.1

38.2

An update of the Program shall be a program showing the actual
progress achieved on each aciivity and the effect of the progress
achieved on the timing of the remaining work, including any changes to
the sequence of the activities.

The Contracior shall submit to the Project Manager for approval an
updated Program at intervals no longer than the period stated in the
PCC. if the Contractor does not submit an updated Program within this
perioad, the Project Manager may withhold the amount stated in the PCC
from the next payment certificate and continue to withhold this amount
until the next payment after the date on which the overdue Program has
been submitted. In the case of a lump sum contract, the Contractor shall
provide an updated Activity Schedule within 14 days of being instructed
to by the Project Manager.

The Project Manager's approval of the Program shall not alter the
Contractor's obligations. The Contractor may revise the Program and
submit it to the Project Manager again at any time. A revised Program
shall show the effect of Variations and Compensation Events.

The Project Manager shall extend the intended Completion Date if a
Compensation Event occurs or a Variation is issued which makes it
impossible for Completion fo be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining
work, which would cause the Contractor to incur additional cost.

The Project Manager shall decide whether and by how much to extend
the Intended Completion Date within 21 days of the Contractor asking
the Project Manager for a decision upon the effect of a Compensation
Event or Variation and submiiting full supporiing information. If the
Contractor has failed to give early waming of a delay or has failed to
cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Intended Completion Date.

When the Employer wants the Contractor {o finish before the Intended
Completion Date, the Project Manager shall obtain priced proposals for
achieving the necessary acceleration from the Contractor. If the
Employer accepts these proposals, the Intended Completion Date shall
be adjusied accordingly and confirmed by both the Employer and the
Contractor.

If the Contractor’s priced proposals for an acceleration are accepted by
the Employer, they are incorporated in the Contract Price and treated as
a Variation,

The Project Manager may instruct the Contractor to delay the start or
progress of any activily within the Works.

Either the Project Manager or the Contractor may require the other to
attend a management meeting. The business of a management meeting
shall be to review the plans for remaining work and to deal with matters
raised in accordance with the early warning procedure.

The Project Manager shall record the business of management
meetlings and provide copies of the record to those atiending the
meeting and to the Employer. The responsibility of the parties for actions
to be taken shall be decided by the Project Manager either at the
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440. Early Warning

D. Quality Control

41. Identifving
Defectis

42, Tesis

43, Correction of
Defects

44, Uncorrected
Defecis

E. Cost Control

45, Contract Price

40.1

40.2

411

421

43.1

43.2

44 1

45.1

45.2

management meeting or after the management meeting and stated in
writing {o all who attended the meeting.

The Confractor shall warn the Project Manager at the earliest
opportunity of specific likely future events or circumstances that may
adversely affect the quality of the work, increase the Contract Price, or
delay the execution of the Works. The Project Manager may require the
Contractor to provide an estimate of the expected effect of the future
event or circumstance on the Coniract Price and Completion Date. The
estimaie shall be provided by the Contractor as soon as reasonably
possible,

The Contractor shall cooperate with the Project Manager in making and
considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the work
and in carrying out any resulting instruction of the Project Manager,

The Project Manager shall check the Contractor's work and notify the
Contractor of any Defects that are found. Such checking shall not affect
the Contracior's responsibilities. The Project Manager may instruct the
Contractor fo search for a Defect and to uncover and test any work that
the Project Manager considers may have a Defect.

If the Project Manager instructs the Contractor to carry out a test not
specified in the Specification to check whether any work has a Defect
and the test shows that it does, the Confractor shali pay for the test and
any samples. If there is no Defect, the test shall be a Compensation
Event.

The Project Manager shalt give notice o the Contractor of any Defects
before the end of the Defects Liability Period, which begins at
Completion, and is defined in the PCC. The Defects Liability Period shall
be extended for as long as Defects remain o be corrected.

Every time notice of a Defact is given, the Coniractor shall correct the
notified Defect within the length of fime specified by the Project
Manager's notice.

If the Contractor has not corrected a Defect within the fime specified in
the Project Manager’s notice, the Project Manager shall assess the cost
of having the Defect corrected, and the Contractor shall pay this amount.

In the case of an admeasurement contract, the Bill of Quantities shall
contain priced items for the Works to be performed by the Contractor.
The Bill of Quantities is used to calculate the Coniract Price. The
Confractor will be paid for the quantity of the work accomplished at the
rate in the Bill of Quantities for each item.

In the case of a lump sum contract, the Activity Schedule shall contain
the priced activities for the Works to be performed by the Coniractor,
The Activity Schedule is used to monitor and control the performance of
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46. Changes in the
Contract Price

47. Variations

46.1

46.2

47.1

47.2

47.3

47.4

47.5

476

activities on which basis the Coniractor will be paid. If payment for
Materials on Site shall be made separately, the Contractor shall show
delivery of Materials fo the Site separately on the Activity Schedule.

In the case of an admeasurement contract:

{a) i the final quantity of the work done differs from the quantity in the
Bill of Quantities for the pariicular item by more than 25%,
provided the change exceeds 1% of the Initial Contract Price, the
Project Manager shall adjust the rate to allow for the change.

{b) The Project Manager shall not adjust rates from changes in
quantities if thereby the initial Contract Price is exceeded by mare
than 15%, except with the prior approval of the Employer.

{c) i requested by the Project Manager, the Contractor shall provide
the Project Manager with a detailed cost breakdown of any rate in
the Bill of Quantities.

In the case of a lump sum confract, the Activity Schedule shall be
amended by the Contractor io accommaodate changes of Program or
method of working made at the Contractor's own discretion. Prices in
the Activity Schedule shalt not be altered when the Contractor makes
such changes to the Activity Schedule.

All Variations shall be included in updated Programs, and, in the case of
a lump sum contract, also in the Activity Schedule, produced by the
Contractor,

The Contractor shall provide the Project Manager with a quofation for
carrying out the Variation when requested to do so by the Project
Manager. The Project Manager shall assess the quotation, which shall
be given within seven (7) days of the request or within any longer period
stated by the Project Manager and before the Variation is ordered.

If the Contractor's quotation is unreascnable, the Project Manager may
order the Variation and make a change to the Contract Price, which shall
be based on the Project Manager's own forecast of the effects of the
Variation on the Coniracior's costs.

If the Project Manager decides that the urgency of varying the work
would prevent a quotation being given and considered without delaying
the work, no quotation shall be given and the Variation shall be treated
as a Compensaiion Event.

The Contractor shall not be entitled {o additional payment for costs that
could have been avoided by giving early warning.

In the case of an admeasurement confract, if the work in the Variation
corresponds to an iterm description in the Bill of Quantities and if, in the
opinion of the Project Manager, the quantity of work above the limit
stated in GCC 46.1 [Changes in the Contract Price] or the timing of iis
execution do not cause the cost per unit of guantity to change, the rate
in the Bill of Quantities shall be used to calculate the value of the
Variation. If the cost per unit of quantity changes, or if the nature or
timing of the work in the Variation does not correspond with items in the
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43, Cash Flow
Forecasts

49, Payment
Certificates

50, Paymenis

48.1

49.1

49.2

49.3

494

49.5

49.6

50.1

50.2

50.3

Bill of Quantities, the quotation by the Coniractor shall be in the form of
new rates for the relevani items of work.

When the Program, or, in the case of a lump sum contract, the Activity
Schedule, is updated, the Coniractor shall provide the Project Manager
with an updated cash flow forecast. The cash flow forecast shall include
different currencies, as defined in the Contract, converted as necessary
using the Contract exchange rates.

The Contractor shall submit to the Project Manager monthly statements
of the estimated value of the work executed less the cumulative amount
certified previously.

The Project Manager shall check the Contractor's monthly statement
and certify the amount to be pald to the Contractor.

The value of work executed shall be determined by the Project Manager.

The vatue of work executed shall comprise,

{a) in the case of an admeasurement contract, the value of the
quantities of work in the Bill of Quantities that have been
completed; or

(b) in the case of a lump sum coniract, the value of work executed
shall comprise the value of completed activities in the Activity
Schedule.

The value of work executed shali include the valuation of Variations and
Compensation Events.

The Project Manager may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified in any
certificate in the light of later information.

Payments shall be adjusted for deductions for advance payments and
retention. The Employer shall pay the Contractor the amounts certified
by the Project Manager within 28 days of the date of each certificate. |f
the Employer makes a late payment, the Contractor shall be paid
interest on the late payment in the next payment. Interest shall be
calculated from the date by which the payment should have been made
up to the date when the late payment is made at the prevailing rate of
interest for commercial borrowing for each of the currencies in which
paymenis are made.

if an amount ceriified is increased in a later certificate or as a result of
an award by the Adjudicator or an Arbitrator, the Contractor shall be paid
interest upon the delayed payment as set out in this clause. Interest
shall be calculated from the date upon which the increased amount
would have been certified in the absence of dispute.

Unless otherwise stated, ali payments and deductions shall be paid or
charged in the proportions of currencies comprising the Contract Price.
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51. Compensation
Events

50.4 Items of the Works for which no rate or price has been entered in shall

51.1

51.2

51.3

not be paid for by the Employer and shall be deemed covered by other
rates and prices in the Contfract,

The following shall be Compensation Events:

{a) The Employer does not give access to a pari of the Site by the
Site Possession Date pursuant to GCC 26.1 [Possession of the
Site].

{(b) The Employer modifies the Schedule of Other Contractors in a
way that affects the work of the Contractor under the Contract.

{c) The Project Manager orders a delay or does not issue Drawings,
Specifications, or instructions required for execution of the Works
on time,

{(d) The Project Manager insiructs the Contracior fo uncover or to
carry out additional tests upon work, which is then found to have
no Defects.

{e) The Project Manager unreasonably does not approve a
subcontract to be let.

()  Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of the Letter of
Acceptance from the information issued to Bidders {including the
Site Investigation Reporis), from information available publicly
and from a visual inspection of the Site.

(g) The Project Manager gives an instruction for dealing with an
unforeseen condition, caused by the Employer, or additional work
required for safety or other reasons.

{(h)  Other contractors, public authorities, utilities, or the Employer
does not work within the dates and other constraints stated in the
Contract, and they cause delay or exira cost to the Contractor.

{iy The advance payment is delayed.
(J}  The effects on the Contractor of any of the Employer's Risks.

(k) The Project Manager unreasonably delays issuing a Certificate of
Completion.

if a Compensation Event would cause addifional cost or would prevent
the work being completed before the Intended Completion Date, the
Coniract Price shall be increased and/or the Intended Completion Date
shall be extended. The Project Manager shall decide whether and by
how much the Contract Price shall be increased and whether and by
how much the Intended Completion Daie shall be extended.

As soon as information demonstrating the effect of each Compensation
Event upon the Contractor's forecast cost has been provided by the
Contractor, it shall be assessed by the Project Manager, and the
Coniract Price shall be adjusted accordingly. If the Contractor's forecast
is deemed unreasonable, the Project Manager shall adjust the Contract
Price based on the Project Manager's own forecast. The Project
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Manager shall assume that the Confractor shall react competently and
promptly to the event.

51.4 The Conlractor shall not be entitled to compensation to the exient that
the Employer’s interests are adversely aifected by the Contractor's not
having given early warning or not having cooperated with the Project
Manager.

52, Tax 52.1 The Project Manager shall adjust the Contract Price if taxes, duties, and
other lavies are changed between the date 28 days before the
submission of bids for the Coniract and the date of the last Completion
certificate. The adjustment shall be the change in the amount of tax
payable by the Contractor, provided such changes are not already
reflected in the Contract Price or are a result of GCC 54.1 [Price
Adjustment].

53. Currencies 53.1 Where payments are made in currencies other than the currency of the
Employer's country specified in the PCC, the exchange rates used for
calculating the amountis to be paid shall be the exchange rates stated in
the Contractor's Bid.

54. Price 54.1 Prices shall be adjusted for fluctuations in the cost of inputs only if
Adjustment provided for in the PCC. If so provided, the amounts certified in each
payment certificate, before deducting for Advance Payment, shall be
adjusied by applying the respective price adjustment factor to the
payment amounts due in each currency. A separate formula of the type

indicated below applies to each Contract currency:

Pe = Ac + Be Imelioc
where:

Pe is the adjustment factor for the portion of the Contract Price payable
in a specific currency “c.”

A and B¢ are coefficients” specified in the PCC, representing the
nonadjustable and adjustable poriions, respectively, of the
Contract Price payable in that specific currency “c;” and

imc  is a consolidated index prevailing at the end of the month being
invoiced and loc is the same consolidated index prevailing 28
days before Bid opening for inputs payable; both in the specific
currency “¢.”

54.2 lfthe value of the index is changed after it has been used in a calculation,
the calculation shall be corrected and an adjustment made in the next
payment certificate. The index value shall be deemed to take account of
all changes in cost due to fluctuations in costs.

55. Retention 55.1 The Employer shall refain from each payment due to the Contractor the
proportion stated in the PCC until Completion of the whole of the Works.

The sum of the two coefficients Az and B. should be 1 (one) in the formula for each currency. Normaily, both coefficients shalt
be the same in the formulas for alt currencies, since cosfficient A, for the nonadjustable portion of the payments, is a very
approximate figure (usually 0.10 ~ 0.20) to take account of fixed cost elements or other nonadjustable components, The sum of
the adjustments for each currency is added to the Contract Price.
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56. Liguidated
Damages

57. Bonus

58. Advance
Payment

59. Securities

556.2

56.1

56.2

57.1

58.1

58,2

58.3

59.1

Upon the issue of a Certificate of Completion of the Works by the Project
Manager, in accordance with GCC 69.1 [Completion], half the total
amount retained shall be repaid to the Contractor and half when the
Defects Liability Period has passed and the Project Manager has
certified that all Defects notified by the Project Manager to the
Contractor before the end of this period have bgen corrected. The
Contractor may substitute retention money with an “on demand” bank
guarantee.

The Contractor shall pay liquidated damages to the Employer at the rate
per day stated in the PCC for each day that the Completion Date is later
than the Intended Completion Date. The total amount of liquidated
damages shall not exceed the amount defined in the PCC., The
Employer may deduct liquidated damages from payments due to the
Contractor. Payment of liquidated damages shall not affect the
Contractor's liabilities,

If the Intended Completion Date is extended afier liquidated damages
have been paid, the Project Manager shall correct any overpayment of
liquidated damages by the Contractor by adjusting the next payment
certificate. The Contractor shall be paid interest on the overpayment,
calculated from the date of payment to the date of repayment, at the
rates specified in GCC 50.1 [Payments].

The Contractor shall be paid a Bonus calculated at the rate per calendar
day stated in the PCC for each day (less any days for which the
Contractor is paid for acceleration) that the Completion is earlier than
the intended Completion Date. The Project Manager shall certify that
the Works are complete, although they may not be due to be complete.

The Employer shall make advance payment to the Contractor of the
amounts staied in the PCC by the date stated in the PCC, against
provision by the Contractor of an unconditional bank guarantee in a form
and by a bank acceptable to the Employer in amounts and currencies
equal to the advance payment. The guarantee shall remain effective
until the advance payment has been repaid, but the amount of the
guarantee shall be progressively reduced by the amounts repaid by the
Contractor. Interest shall not be charged on the advance payment.

The Coniractor is to use the advance payment only to pay for
Equipment, Plant, Materals, and mobilization expenses required
specifically for execution of the Confract. The Contractor shall
demonstrate that advance payment has been used in this way by
supplying copies of invoices or other documents to the Project Manager.

The advance payment shall be repaid by deducling proportionate
amounts from payments otherwise due to the Contractor, following the
schedule of completed percentages of the Works on a payment basis.
No account shall be taken of the advance payment or its repayment in
assessing valuations of work done, Variations, price adjustments,
Compensation Events, Bonuses, or Liquidated Damages.

The Performance Security shall be provided to the Employer no later
than the date specified in the Letter of Accepiance and shall be issued
in an amount specified in the PCC, by a bank acceptable to the
Employer, and denominated in the types and proportions of the
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60. Dayworks

61. Cost of Repairs

F. Force Majeure

62. Definition of
Force Majeure

60.1

80.2

60.3

61.1

62.1

62.2

currencies in which the Coniract Price is payable. The Performance
Security shall be valid until a date 28 days from the date of issue of the
Certificate of Completion in the case of a bank guarantee.

if applicable, the Dayworks rates in the Contractor's Bid shali be used
for small additional amounts of work only when the Project Manager has
given wrilten instructions in advance for additional work to be paid for in
that way.

All work to be paid for as Dayworks shall be recorded by the Contractor
on forms approved by the Project Manager. Each completed form shall
be verified and signed by the Project Manager within 2 days of the work
being done.

The Contractor shall be paid for Dayworks subject to obtaining signed
Daywaorks forms.

Loss or damage fo the Works or Materials to be incorporated in the
Works between the Start Date and the end of the Defects Correction
periods shall be remedied by the Contractor at the Contractor's cost if
the loss or damage arises from the Contractor's acts or omissions.

In this Clause, “Force Majeure” means an exceptional event or
circumstance,

{a) which is beyond a Party's control;

(b) which such Party could not reasonably have provided against
before entering into the Contract;

(c) which, having arisen, such Party could not reasonably have
avoided or overcome; and

(d)  which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or
circumnstances of the kind listed below, so long as conditions {a) to {d)
above are satisfied:

(a) war, hostilities (whether war be declared or not), invasion, act of
foreign enemies;

(b} rebellion, terrorism, sabotage by persons other than the
Contractor's Personnel, revolution, insurrection, military or
usurped power, or civil war;

{c) riot, commotion, disorder, strike or lockout by persons other than
the Contractor's Personnel;

{dY munitions of war, explosive materials, ionizing radiation or
contamination by radio-activity, except as may be attributable to
the Contractor's use of such munitions, explosives, radiation or
radio-activity; and

(¢) natural catastrophes such as earthquake, hurricane, typhoon, or
volcanic activity.
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63. Notice of Force
Majeure

64. Duty to
Minimize Delay

65. Consequences
of Force
ajeure

66. Force Majeure
Affecting
Subconiractor

67. Optional
Termination,

63.1 If a Party is or will be prevented from performing its substantial obligations
under the Contract by Force Majeure, then it shall give notice to the other
Party of the event or circumsiances constituting the Force Majeure and
shall specify the obligations, the performance of which is or will be
prevented, The notice shall be given within 14 days after the Party
became aware, or shouid have become aware, of the relevant event or
circumstance constituting Force Majeure.

63.2 The Party shall, having given notice, be excused from performance of its
obligations for so long as such Force Majeure prevents it from
performing them.

63.3 Notwithstanding any other provision of this Clause, Force Majeure shall
not apply to obligations of either Party to make payments to the other
Party under the Contract.

64.1 Each Party shall at all times use all reasonable endeavours to minimize
any delay in the performance of the Contract as a result of Force
Majeure.

64.2 A Party shall give nofice o the other Party when it ceases to be affected
by the Force Majeure.

65.1 If the Contractor is prevented from performing its substantial obligations
under the Contract by Force Majeurs of which notice has been given
under GCC Subclause 63 [Notice of Force Majeure], and suffers delay
andfor incurs Cost by reason of such Force Majeure, the Contractor shall
be entitled subject to GCC Subclause 30.1 {Procedure for Disputes} to

(a) an extension of time for any such delay, if completion is or will be
delayed, under GCC Subclause 36 [Extension of the intended
Completion Date]; and

(b) if the event or circumstance is of the kind described in sub-
paragraphs (a) to (d) of GCC Subclause 62.2 [Definition of Force
Majeure] and, in the case of subparagraphs (b) to (d), occurs in
the Country, payment of any such Cost, including the costs of
rectifying or replacing the Works and/or Goods damaged or
destructed by Force Majeurg, to the extent they are not
indemnified through the insurance policy referred to in GCC
Subclause 19 [Insurance].

65.2 After receiving this notice, the Project Manager shall proceed in
accordance with GCC Subclause 10 [Project Manager's Decisions] to
agree or determine these matters.

66.1 i any Subcontractor is entitled under any contract or agreement relating
to the Works to relief from force majeure on terms additional to or
broader than those specified in this Clause, such additional or broader
Force Majeure events or circumstances shall not excuse the
Contracior's nonperformance or entitle him to relief under this Clause.

67.1 If the execution of substantially ali the Works in progress is prevented for
a continuous period of 84 days by reason of Force Majeure of which
notice has been given under GCC Subclause B3 [Notice of Force
Majeurel}, or for multiple periods which iotal more than 140 days due to
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Payment and
Release

68. Release from
Performance

the same nctified Force Majeure, then either Party may give to the oiher
Party a notice of termination of the Confract. In this event, the
termination shall take effect 7 days after the notice is given, and the
Contractor shall proceed in accordance with GCC Subclause 73.5
[Termination].

67.2 Upon such termination, the Project Manager shall determine the value of

68.1

G, Finishing the Contract

9. Completion

70. Taking Over

69.1

70.1

the work done and issue a Payment Ceriificate, which shall include

(a) the amounts payable for any work carried out for which a price is
stated in the Contract;

(b} the Cost of Plant and Matertials ordered for the Works which have
been delivered to the Coniractor, or of which the Contractor is
liable to accept delivery: this Plant and Materials shall become the
property of {and be at the risk of) the Employer when paid for by
the Employer, and the Confractor shall place the same at the
Employer's disposal;

(¢) other Costs or lizbilittes which in the circumstances were
reasonably and necessarily incurred by the Contractor in the
expectation of completing the Works;

(d) the Cost of removal of Temporary Works and Contractor's
Equipment from the Site and the return of these items to the
Contractor's works in his country (or to any other destination at no
greater cost); and

{e} the Cost of repatriation of the Contractor's staff and labor
employed wholly in connection with the Works at the date of
termination.

Notwithstanding any other provision of this Clause, if any event or
circumstance outside the control of the Parties (including, but not limited
to, Force Majeure) arises, which makes it impossible or unlawful for
either or both Parties to fulfill its or their contractual obligations or which,
under the law governing the Coniract, entitles the Parties to be released
from further performance of the Contract, then upon notice by either
Party to the other Party of such event or circumstance,

{a) the Parties shall he discharged from further performance, without
prejudice to the rights of either Party in respect of any previous
breach of the Contract; and

(8) the sum payable by the Employer to the Contractor shall be the
same as would have been payable under GCC Subclause 67
[Optional Termination, Payment and Release] if the Contract had
been terminated under GCC Subclause 67.

The Contractor shall request the Project Manager to issue a certificate
of Completion of the Works, and the Project Manager shall do so upon
deciding that the work is completed.

The Employer shall take over the Site and the Works within 7 days of
the Project Manager's issuing a certificate of Completion.
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71. Final Account 71.1 The Contractor shall supply the Project Manager with a detailed account
of the iotal amount that the Contractor considers payable under the
Contract before the end of the Defecis Liability Period. The Project
Manager shall issue a Defects Liability Certificate and certify any final
payment that is due to the Contracior within 56 days of receiving the
Contractor's accourd if it is correct and complete. if it is not, the Project
Manager shall issue within 56 days a schedule that states the scope of
the corrections or additions that are necessary. If the Final Account is
still unsatisfactory after it has been resubmiited, the Project Manager
shall decide on the amount payable to the Contractor and issue a
payment certificate.

72. Operating and 72.1 If “as built” Drawings andfor operating and mainienance manuals are
Maintenance required, the Contractor shall supply them by the dates stated in the
Manuals FCC.

72.2 If the Contractor does not supply the Drawings and/or manuals by the
dates stated in the PCC pursuant io GCC 72.1, or they do not receive
the Project Manager’s approval, the Project Manager shall withhold the
amount stated in the PCC from payments due to the Contractor.

73. Termination 73.1 The Employer or the Contractor may terminate the Contract if the other
party causes a fundamental breach of the Contract.

73.2 Fundamental breaches of Contract shall include, but shall not be limited
to, the following:

(8} the Contractor stops work for 28 days when no stoppage of work
is shown on the current Program and the stoppage has not been
authorized by the Project Manager;

{b) the Project Manager instructs the Contractor fo delay the progress
of the Works, and the instruction is not withdrawn within 28 days;

(c) the Employer or the Coniractor is made bankrupt or goes into
liquidation other than for a reconstruction or amalgamation;

(d) a payment certified by the Project Manager is not paid by the
Employer to the Contractor within 84 days of the date of the
Project Manager's certificate;

(e) the Project Manager gives Notice that failure to correct a particular
Defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time determined by
the Project Manager;

(f) the Project Manager gives two consecutive Notices to update the
Program and accelerate the works to ensure compliance with
GCC Subclause 22,1 [The Works to Be Completed by the
Intended Completion Drate] and the Contractor fails to update the
Program and demonstrate acceleration of the works within a
reasonable period of time determined by the Project Manager;

{g) the Contractor does not maintain a Security, which is required,

(Y the Contractor has delayed the completion of the Works by the
number of days for which the maximum amount of liquidated
damages can be paid, as defined in the PCC; and
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74. Fraud and
Corruption

73.3

73.4

73.5

74.1

74.2

(iy ifthe Contractor, in the judgment of the Employer has engaged in
integrity vielations in competing for or in executing the Confract,
pursuant fo GCC 74.1 [Fraud and Corruption].

When either party to the Contract gives nofice of a breach of Contract fo
the Project Manager for a cause other than those listed under GCC 73.2
above, the Project Manager shall decide whether the breach is
fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract for
convenience.

if the Coniract is terminated, the Contractor shali stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably
possible.

if the Employer determines, based on reasonable evidence, that the
Contractor has engaged in corrupt, fraudulent, collusive or coercive
practices, or other integrity violations, including the failure to disclose
any required information which constitutes a fraudulent practice, in
competing for or in executing the Contract, then the Employer may, after
giving 14 days notice to the Coniractor, terminate the Contract and expel
him from the Site, and the provisions of Clause 73 {Termination] shall
apply as if such termination had been made under Sub-Clause 73.2 {i).

ADB requires Borrowers (including beneficiaries of ADB-financed
activity) and their personnel, as well as firms and individuals participating
in an ADB-financed activity, including but not limited to, Bidders,
Suppliers, Contractors, agents, subconiractors, subconsultants, service
providers, subsuppliers, manufacturers (including their respective
officers, directors, employees and personnel) under ADB-financed
contracts fo observe the highest standard of ethics during the
procurement and execution of such contracts in accordance with ADB's
Anticorruption Policy (1998, as amended from time to time). In
pursuance of this policy, the ADB

(a) defines, for the purposes of this provision, the terms set forth
below as follows:

(viii} “corrupt practice” means the offering, giving, receiving, or
soliciting, directly or indirectly, anything of value to influence
improperly the actions of another party;

(ix) “fraudulent practice” means any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or
attempts to mislead, a party to obtain a financial or other
benefit or to avoid an obligation;

(x) “coercive practice” means impairing or harming, or
threatening to impair or harm, directly or indirectly, any party
or the property of the party to influence improperly the
actions of a party;

{xi) “collusive practice” means an arrangement between two or
more parties designed {0 achieve an improper purpose,
including influencing improperly the actions of another party,
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(xii} “abuse” means thefi, waste, or improper use of assels
related to  ADB-related aclivity, either committed
intentionally or through reckless disregard;

{xiiiy “conflict of interest” means any situation in which a party has
interests that could improperly influence that party's
performance of official duties or responsibilities, contractual
obligations, or compliance with applicable laws and
regulations; and

(xiv) “integrity violation" is any act, as defined under ADB's
Integrity Principles and Guidelines (2015, as amended from
time to time), which viclates ADB's Anticorruption Policy,
including (i) to (vi} above and the following: obstructive
practice, violations of ADB sanctions, retaliation against
whistieblowers or witnesses, and other violations of ADB's
Anticorruption Policy, including failure to adhere to the
highest ethical standard.

(f)  will reject a proposal for award if it determines that the Bidder
recommended for award or any of its officers, directors,
employees, personnel, subconsultants, subcontractors, service
providers, suppliers or manufacturers has, directly or through an
agent, engaged in corrupt, fraudulent, collusive, coercive, or
obstructive practices or other integrity violations in competing for
the Contract;

(@)  will cancel the portion of the financing allocated to a contract if it
determines at any time that representatives of the Borrower or of
a beneficiary of ADB-financing engaged in corrupt, fraudulent,
collusive, coercive, or obsfructive practices or other integrity
violations during the procuremert or the execution of that
contract, without the Borrower having taken timely and
appropriate action satisfactory to ADB to remedy the situation,
including by failing to inform ADB in a timely manner at the time
they knew of the integrity violations;

(hy  willimpose remedial actions on a firm or an individual, at any time,
in accordance with ADB’s Anticorruption Policy and Integrity
Principles and Guidelines, including declaring ineligible, either
indefinitely or for a stated period of time, to participate® in ADB-
financed, -adminisiered, or -supported activities or to benefit from
an ADB-<inanced, -administered, or -supported contract,
financially or otherwise, if it at any time determines that the firm
or individual has, directly or through an agent, engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices or other
integrity violations; and

iy  will have the right to require that a provision be included in bidding
documents and in confracts financed, administered, or supported
by ADB, requiring Bidders, suppliers and coniractors,
consultanis, manufacturers, service providers and other third
parties engaged or involved in ADB-related activities, and their
respective officers, directors, employees and personnel, to
permit ADB or its representative to inspect the site and their

8 Whether as a Coniractor, Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other capacity

(different names are used depending on the particular Bidding Document},
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75. Payment upon
Termination

743

74.4

74.5

751

asseis, accounts and records and other documents relating to
the bid submission and contract performance and to have them
audited by auditors appoinied by ADB,

All Bidders, consultants, contractors, suppliers, manufaciurers, service
providers, and other third parties engaged or involved in ADB-related
activities and their respective officers, directors, employees and
personnel are obliged to cooperale fully in any investigation when
requesied by ADB {o do s0. As determined on a case by case basis by
ADB, such cooperation includes, but is not limited to, the following:

(a) being available to be interviewed and replying fully and truthfully to
all questions asked;

(b) providing ADB with any items requesied that are within the party’s
control including, but not limited to, documents and other physical
objects;

{c) upon written request by ADB, authorizing other related entities to
release directly to ADB such information that is specifically and
materially related, directly or indirectly, to the said entities or
issues which are the subject of the investigation;

{(d) cooperating with all reasonable requests to search or physically
inspect their person andfor work areas, including files, electronic
databases, and personal property used on ADB activities, or that
utiizes ADB's Information and Communications Technology
{ICT) resources or systems (including mobile phones, personal
electronic devices, and electronic storage devices such as
external disk drives);

(e) cooperating in any testing requested by ADB, including but not
limited to, fingerprint identification, handwriting analysis, and
physical examination and analysis; and

{f) preserving and protecting confidentiality of all information discussed
with, and as required by, ADB.

All Bidders, consultants, contractors and suppliers shall require their
officers, directors, employees, personnel, agents to ensure that, in its
contracts with its subconsultants, Subcontractors and other third parties
engaged or involved in ADB-related activities, such subconsultants,
Subcontractors and other third parties similarly are obliged to cooperate
fully in any investigation when requested by ADB to do so.

The Contractor undertakes that no fees, gratuities, rebates, gifts,
commissions or other payments, other than those shown in the bid, have
been given or received in connection with the procurement process or

in the contract execution.?

if the Contract is terminated because of a fundamental breach of
Contract by the Contractor, the Project Manager shall issue a certificate
for the value of the work done and Materials ordered less advance
payments received up to the date of the issue of the certificate and less

9

The undertaking also applies during the period of performance of the contract
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76. Property

77. Release from
Performance

78. Suspension of
ADB Loan or
Credit

79. Eligibility

752

76.1

77.1

78.1

79.1

79.2

79.3

the percentage to apply to the value of the work not completed, as
indicated in the PCC. Additional Liquidated Damages shall not apply. If
the total amount due to the Employer exceeds any payment due fo the
Contractor, the difference shall be a debt payable o the Employer.

if the Contract is terminated for the Employer’s convenience or because
of a fundamental breach of Contract by the Employer, the Project
Manager shall issue a certificate for the value of the work done,
Materials ordered, the reasonable cost of removal of Equipment,
repatriation of the Contractor's personnel employed solely on the Works,
and the Contractor's cosis of protecting and securing the Works, and
less advance paymentis received up to the date of the certificate.

All Materials on the Site, Plant, Equipment, Temporary Works, and
Works shall be deemed to be the property of the Employer if the Contract
is terminated because of the Contractor's default.

if the Contract is frustrated by the outbreak of war or by any other event
entirely outside the control of either the Employer or the Contractor, the
Project Manager shall certify that the Contract has been frustrated. The
Contractor shalt make the Site safe and stop work as quickly as possible
after receiving this certificate and shall be paid for all work carried out
before receiving it and for any work carried out afterward to which a
commitment was made.

in the event that ADB suspends the Loan or Credit to the Empioyer, from
which part of the payments to the Confractor are being made,

{a) the Employer is obligated to notify the Contractor, with copy to the
Project Manager, of such suspension within 7 days of having
received ADB’s suspension notice.

(b) if the Contractor has not received sums due it within the 28 days
for payment provided for in GCC 50.1 [Payments], the Contracior
may immediately issue a 14-day termination notice.

The Contractor shall have the naticnality of an eligible country as
specified in Section 5 (Eligible Couniries) of the bidding document. The
Contractor shall be deemed to have the nationality of a country if the
Contractor is a citizen or is constituted, incorporated, or registered, and
operates in conformity with the provisions of the laws of that country.
This criterion shall also apply to the determination of the nationality of
proposed subcontractors or suppliers for any part of the Contract
including related services.

The materials, equipment, and services fo be supplied under the
Contract shall have their origin in eligible source countries as specified
in Section 5 (Eligible Countries) of the bidding document and all
expenditures under the Contract will be limited to such materials,
equipment, and services. At the Employer's request, the Contractor may
be required to provide evidence of the origin of materials, equipment,
and services.

For purposes of GCC 78.2, “origin” means the place where the materials
and equipment are mined, grown, produced, or manufactured, and from
which the services are provided. Materials and equipment are produced
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when, through manufacturing, processing, or substantial or major
assembling of components, a commercially recognized product results
that differs substantially in its basic characteristics or in purpose or utility
from its components.,
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Section 8: Particular Conditions of Contract

The following Particular Conditions of Contract shall supplement the GCC. Whenever there is a conflict,
the provisions herein shall prevail over those in the GCC.

A. General

GCC 1.1 (d)

The financing institution is Asian Development Bank

GCC 1.1 (r)

The Employer is Technical Education and Skills Development Authority (TESDA)
TESDA Administration Building

East Service Road, South Luzon Expressway (SLEX)

Fort Bonifacio, Taguig City 1630

GCC 1.1 (w)

The Intended Completion Date for the whole of the Works shall be — 18 months
from the date of Notice to Proceed

GCC 1.1 (cc)

The Project Manager is —Project Unit head- Engineering Unit, Project Management
Unit, Technical Education and Skills Development Authority (TESDA)

The Project Manager may either be an in-house Personnel or a contraction
supervision consultant specially engaged for the contract

GCC 1.1 (ff)

The Site is located at RTC-Tuguegarao (Region 2) Tuguegarao City, Cagayan
Valley and is defined section 6.

GCC 1.1 (i)

The Start Date shall be the date of receipt of the Notice to Proceed.

The bidder will be required to provide bank guarantee (7 days) to provide
irrevocable bank guarantee.

GCC 1.1 (mm)

The Works consist of Designing and Construction of Regional TVET Center (RTC)
and Rehabilitation/ Renovation/ Repair of TTIs’ existing facilities at Tuguegarao,
Cagayan Valley.

GCC 2.2

Sectional Completions are: Not Applicable; However, contractor should adhere to the
milestones as mentioned in the Section 6 of this contract document.

GCC 2.3 (j)

The following documents also form part of the Contract:
Environmental Management Plan
Initial Environmental Examination (IEE);

Site-Specific Health and Safety Management Plan (SSEHSMP)

GCC 3.1

The language of the contract is English
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The law that applies to the Contract is the law of Philippines

GCC 8.2 (b)

The Contractor shall acquire and pay for all permits, approvals, and/or licenses from
all local, state, or national government authorities or public service undertakings in
the Philippines including the required documents under the following conditions:

If Locally Contractor;

Business Permits, Philippine Contractors Accreditation Board (PCAB) Category “AA”,
BIR Registration, and other permits prescribed by the Philippine Laws

If Internationally Contractor:

Business Permits, Special PCAB License, BIR Registration, and other permits
prescribed by the Philippine Laws

GCC 111

The Project Manager may delegate any of his duties and responsibilities.

GCC 141

Schedule of other contractors: Nil

GCC 191

The minimum insurance amounts and deductibles shall be:

(@) for loss or damage to the Works, Plant and Materials: 100% of the accepted
contract amount (No deductible for insurance of the Works and Goods)

(b) for loss or damage to Equipment: PHP 2.0 million.

(c) for loss or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with Contract PHP 5.0 million and unlimited number
of occurrences.

(d) for personal injury or death:

(i)  of the Contractor's employees: As per governing law of Philippines but
not less than PHP 1.0 million and unlimited number of occurrences.

(i)  of other people: As per governing law of Philippines but not less than
PHP 1.0 million and unlimited number of occurrences.

GCC 20.1

Site Investigation Reports are: Geotechnical investigation reports and Topographic
survey reports.

GCC 231

The following shall be designed by the Contractor: Entire work scope is on design
and build basis. The detailed scope / procedure is mentioned in section 6. Contractor
shall adhere to the design process and design all the work elements in his scope as
per Section 6.

GCC 24.2

The Contractor is responsible for providing site workers with safe and healthy
working conditions and establish an operating system to prevent accidents, injuries,
and disease. This includes the establishment of preventive and emergency
preparedness and response measures to avoid, and where avoidance is not
possible, to minimize, adverse impacts and risks of the construction site work to the
health and safety of local communities

Design and Build of the TESDA Innovation Center with Rehabilitation Works, RTC-Tuguegarao, Cagayan Valley

Procurement of Works




Within 28 days from the date of the Letter of Acceptance, the Contractor shall submit
a detailed Site Specific Environmental, Health and Safety Management Plan
(SSEHSMP) for the Project Manager's no objection showing how it intends to comply
with environmental, health and safety laws and regulations and other specific
requirements prescribed in the Contract, addressing all the monitoring and mitigation
measures set forth in the Initial Environmental Examination (IEE) and the
Environmental Management Plan (“EMP”) of the project as well as related
Supplementary Information attached in Section 6- Employer’'s Requirements. Work
shall not commence on the Site until the no objection of SSEHSMP has been
obtained from the Project Manager. Such confirmation of no objection by the Project
Manager shall not relieve the Contractor of any of his obligations or responsibilities
under the Contract.

The Contractor is required to provide all personnel on site including Employer’s
Personnel and visitors with personal protective equipment, including protection for
feet (safety boots), head, eyes, ears (safety helmets) and hands, etc., in accordance
with the Contractor's SSEHSMP. The Contractor should ensure that his
Subcontractors comply with the SSEHSMP and provide all such necessary
equipment to their personnel.

The Contractor shall (a) establish an operational system for managing
environmental, health and safety impacts, (b) comply with the approved SSEHSMP
and any corrective or preventative actions set out in safeguards monitoring reports
that the Employer will prepare from time to time to monitor the implementation of the
project EMP through the SSEHSMP, (c) allocate the budget required to ensure that
such measures, requirements and actions are carried out, (d) submit semi-annual
reports on the compliance of such measures to the Project Manager and the
Employer.

Where unanticipated health and safety hazards, or environmental risks or impacts
become apparent during the Contract, the Contractor is required to update the
SSEHSMP to outline the potential impacts to site works and associated mitigation
measures for the Project Manager's approval.

In the event of a significant injury involving medical treatment or hospitalization and
fatal accident the Contractor shall notify the Project Manager immediately by verbal
communication and submit a formal report as soon as practicable after its
occurrence. For all accidents, whether fatal or not, the Contractor shall also notify the
appropriate local authorities in accordance with the Laws of the Country.

GCC 26.1 The Site Possession Date(s) shall be: Same as the Notice to Proceed.
Site Address - RTC-Tuguegarao (Region 2) Tuguegarao City, Cagayan Valley.

GCC 29.1 Appointing Authority for the Adjudicator: Construction Industry Arbitration
Commission.

GCC 30.3 The Adjudicator shall be paid by the hour at the rate of: PHP 10,000 per work day
The reimbursable expenses are: Travel Expenses

GCC 304 Institution whose arbitration procedures shall be used:

(a) Contracts with foreign contractors:
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International arbitration shall be conducted in accordance with the rules of [Insert
here the preferred international arbitration rules. If no rules have been specified,
then Rules of the Singapore International Arbitration Centre (SIAC) shall apply].

Arbitration shall be administered by [Insert institution here. If no institution has
been specified, then SIAC shall be the institution to administer the arbitration].

The place of arbitration shall be: the place of the institution administering the
arbitration.

Contracts with domestic contractors:

Arbitration shall be conducted in accordance with the laws of the Employer's
country.

GCC 34.2

Respectful Work Environment

The Contractor shall ensure that its employees and Subcontractors observe the
highest ethical standards and refrain from any form of bullying, discrimination,
misconduct and harassment, including sexual harassment and shall, at all times,
behave in a manner that creates an environment free of unethical behavior, bullying,
misconduct and harassment, including sexual harassment. The Contractor shall take
appropriate action against any employees or Subcontractors, including suspension
or termination of employment or sub-contract, if any form of unethical or
inappropriate behavior is identified.

The Contractor shall conduct training programs for its employees and
Subcontractors to raise awareness on and prevent any form of bullying,
discrimination, misconduct and harassment including sexual harassment, and to
promote a respectful work environment. The Contractor shall keep an up to date
record of its employees and Subcontractors who have attended and completed such
training programs and provide such records to the Employer or the Engineer at their
first written request.

C. Time Control

GCC 351 The Contractor shall submit for approval a Program for the Works within fourteen
(14) days from the date of the Letter of Acceptance.
GCC 35.3 The period between Program updates is 45 days.

The amount to be withheld for late submission of an updated Program is Five
percent (5%) of the next payment certificate.

D. Quality Control

GCC 431

The Defects Liability Period is: 365 days.

E. Cost Control
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GCC 531

The currency of the Employer’s country is: Philippine peso

GCC 54.1 The Contract is not subject to price adjustment in accordance with GCC Clause 54,
and the following information regarding coefficients does not apply.

GCC 55.1 The proportion of payments retained is: 5%

GCC 56.1 The liquidated damages for the whole of the Works are 0.1% per day.
The maximum amount of liquidated damages for the whole of the Works is 10% of
the final Contract Price.

GCC 571 Not Applicable

GCC 58.1 The advance payment or mobilization fund not exceeding Fifteen Percent (15%) of
the contract amount shall be paid upon receipt of the corresponding unconditional
Bank Guarantee.

GCC 58.3 Repayment of the Advance Payments shall be: 15% from each payment certificate.

GCC 59.1 The Performance Security amount is 5% of the contract price.

If the institution issuing the performance security is located outside the country of
the Employer, it shall be counter-guaranteed or encashable by a bank in the
Employer's country.

G. Finishing the Contract

GCC 721

The date by which operating and maintenance manuals are required is 30 Calendar
days from the date of Certificate of Completion.

The date by which “as built” drawings are required is - At the time of handing over.
In addition, contract shall provide all important information required to successfully
maintain the building.

GCC 72.2

The amount to be withheld for failing to produce “as built” drawings and/or operating
and maintenance manuals by the date required in GCC 72.1 is one hundred percent
(100%) of the fotal retention money available.

GCC 73.2 (h)

The maximum number of days is: 100 days

GCC 751

The percentage to apply to the value of the work not completed, representing the
Employer’s additional cost for completing the Works, is five percent (5%) of the
corresponding certified Progress Payment.

Special Provisions

(a) GCC 22: Kindly add the following as Sub-Clause 22.2:

“The Contractor shall adequately record the condition of roads, agricultural land and other infrastructure
prior to starting to transport materials and construction.”

(b) GCC 24: Please add the following as Sub-Clause 24.2:
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“The Contractor shall disseminate or engage appropriate service providers fo disseminate information on
the risks of sexually transmitted diseases, including HIV/AIDS, to its employees and to members of the
local communities surrounding the project area, pariicularly women.”

{¢) GCC 27: Kindly add the following as Sub-Clause 27.2:

“The Contractor shall comply with (i) the measures and requirements relevant to the Contractor which are
set forth in the Initial Environmental Examination (IEE}, initial Environmental Examination (IEE}),
Indigenous Peoples Plan (IPP) (to the extent it concerns impacts on affected people during construction);
and (i) any corrective or preventive actions set out in Safeguards Monitoring Reports.

The Contractor shall allocate a budget for all such environmental and social measures.”
{(d) GCC 32: Kindly replace paragraph 32.1 with the foliowing:

“The Contractor shall not employ any child to perform any work, including work that is economically
exploitative, or is likely to be hazardous to, or to interfere with, the child’s education, or to be harmful io
the child's health or physical, mental, spiritual, moral, or social development. Where national laws have
provisions for employment of minors, the Contractor shall follow those laws applicable to the Contractor.
Persons below the age of 18 years shall not be employed in dangerous work. “Child" means a child below
the statutory minimum age of [insert statutory minimum age under applicable national law] specified
under the laws of the Philippines.”

(e) GCC 40: Kindly add the following as Sub-Clause 40.3:

“The Contractor shall provide the Employer with a written notice of any unanticipated environmental,
resettlement or indigenous peoples risks or impacts that arise during construction, implementation or
operation of the Project that were not considered in the respective IEE, the EMP and the IPP.”

(f) GCC 69: Please add a new Sub-Clause GCC 69.2 as follows:

“The Contractor shall fully reinstate pathways, other local infrastructure, and agricultural land to at least
their pre-project condition upon the completion of the construction.”

(g) PCC 80: Please add the following Sub-Clause in Section 8:

“The Contractor shall comply with all applicable laws and regulations relating to environment, health and
safety.

The Contractor shall (a)} establish an operational system for managing environmental impacts, (b) carry
out all measures and requirements set forth in the |IEE and the EMP, (c) allocate the budget required to
ensure that such measures are carried out, and (d) comply with any corrective or preventative actions set
out in Safeguards Monitoring Report.”

(h) PCC 81: Please add the following Sub-Clause in Section 8:

“The Contractor shall comply with the Employer’s applicable labor law and regulations and incorporate
applicable workplace occupational safety norms,

The Contractor shall comply with the relevant provisions with measures set forth in the Gender Action
Plan (GAP), attached hereto as Appendix [ 1.

(i) PCC 82: Please add the following Sub-Clause in Section 8:

“The Contractor shall provide the Employer with semiannual reports of its activities, including each of its
obligations under Sub-Clauses 22, 24, 31, 32, 33, 34, 40.3, 698.2, 80, 81, and 82."
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Notice of Intention for Award of Contract

[on letterhead paper of the Employer]

[date of notification]

To: [name of the Bidder]
Attention: [insert name of the Bidder's authorized representative]
Address: [insert address of the Bidder's authorized representative]

Telephone/Fax numbers:  [insert telephone/fax numbers of the Bidder's authorized representative]

E-mail Address: finsert e-mail address of the Bidder's authorized representative]

This is to notify you of our intention to award the contract [insert name of the contract and identification
number, as given in the Bid Data Sheet}. You have [insert number of days as specified in ITB 40.1 of the BDS]
days from the date of this notification to (i) request for a debriefing in relation to the evaluation of
your Bid; and/or (i) submit a bidding-related complaint in relation to the intention for award of
contract, in accordance with the procedures specified in ITB 45.1.

The summary of the evaluation are as follows:

1. List of Bidders

Bid Price as Read

Name of Bidder Out at Opening

Evaluated Bid Price

2. Reasonfs Why Your Bid Was Unsuccessful
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3. The Successful Bidder

Name of Bidder:

Address:

Accepted Contract Amount:

Duration of Contract:

Scope of the Contract Awarded:

Amount Performance Security Required:

Authorized Signature: ... ..
Name and Title of Signatorny: ..oo.vvii

NEME OF AGENCY. it eeeet ettt e e
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Letter of Acceptance

[on lettertead paper of the Employer}

[date]

To: [Name and address of the contractor

Subject: Contract No. [please specifir}

This is to notify you that your Bid dated [date] for execution of the [name of the contract and identification
number, as given in the Bid Data Sheet] for the Accepted Coniract Amount of the equivalent of [amount in
words and figures and name of currency], as corrected and modified in accordance with the Instructions to
Bidders is hereby accepted by our Agency.

You are requested to furnish the Performance Security within 28 days in accordance with the
Conditions of Contract and any additional security required as a result of the evaluation of your bid,
using for that purpose the Performance Security Form included in Section 9 (Contract Forms) of the
Bidding Document.

[Choose one of the following statements:]

We accept that finsert the name of adjudicator proposed by the Bidder] be appointed as the Adjudicator.

for]

We do not accept that [insert the name of the adjudicator proposed by the Bidder] be appointed as the
Adijudicator, and by sending a copy of this Letter of Acceptance to [insert name of the appointing authority],
the Appointing Authority, we are hereby requesting such Authority to appoint the Adjudicator in
accordance with GCC 29.1.

Authorized Signaiure: .......coocvvvmievenniieee ettt ieteeeeetttteeeaeeeteasisnaneianeeeeeessetiseaarae et it s e et en e a e e e nnnnns

Name and Title of SIENBIOIY:  eovrvrrieee e sra e e r e et s a s e

NEIME OF AGENCY.  cuieitiiveeieererreiseerssrrr e e cecmsiss it st e is b s aaesassrss 182 s ae e b a8 T e RS am et S e e e e nb s d s s b e eb s n s bbb e a s

Attachment: Contract Agreement
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Contract Agreement

THIS AGREEMENT made the [date] day of {month], [year], between [neme of the Employer] (hereinafter
“the Employer”), of the one part, and [name of the contractor] (hereinafter “the Contractor”), of the other
part:

WHERFAS the Employer desires that the Works known as [name of the contract] should be executed
by the Contractor, and has accepted a Bid by the Contractor for the execution and completion of these
Works and the remedying of any defects therein,

The Employer and the Contractor agree as follows:

1. in this Agreement, words and expressions shall have the same meanings as are respectively
assigned to them in the Contract documents referred fo.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement. This Agreement shall prevail over all other Contract documents.

{a) Letier of Acceptance,
(b) Letter of Bid,
(c) Addenda Nos. [insert addenda number if any]'®
(d} Particular Conditions of Contract,
(e} List of Eligible Countries that was specified in Section 5 of the bidding document,
{f) General Conditions of Contract,
{g) Specifications,
(h) Drawings,
(i) Completed Activity Schedules or Bill of Quantities, and
iy Environmental Management Plan
{k) Initial Environmental Examination (IEE});
() Site-Specific Health and Safety Management Plan (SSEHSMP)
() any other documents shall be added here.™
3. In consideration of the payments to be made by the Employer to the Contractor as indicated in

this Agreement, the Contractor hereby covenants with the Employer to execute the Works and
to remedy defects therein in conformity in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects therein, the Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.

" Information contained in the addenda and or addendum should preferably be included in the contract documents to avoid

potential ambiguities during contract implementation. If however, unaveidable priority should be decided depending on the
nature of information provided in the addenda/addendum.

1 Tables of Adjustment Data may be added if the confract provides for price adjustment (see GCC 54.1).
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IN WITNESS whereof the parties hereto have caused this Agreement to be executed in
accordance with the laws of [name of the borrowing country] on the day, month and year indicated

above.

for and on behalf of the Employer

in the presence of:

Witness, Name, Signature, Address, Date

Signed

for and on behalf the Contractor

in the presence of:

Witness, Name, Signature, Address, Date
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Performance Security

{Bank's name, and address of issuing branch or office]

Benefictary: ..., [Name and address of the Employer] ...
0 1 1= LU U USSP OO OPOPPPPPPP

Performance Guarantee No.:

We have been informed that {name of the contractor] (hereinafier called "the Contractor”) has entered
into Contract No. [reference number of the contract] dated [date] with you, for the execution of [name of
contract and brief description of works] (hereinafter called “the Contract”).

Furthermore, we understand that, according to the conditions of the Coniract, a performance
guarantee is required.

At the request of the Confractor, we [name of the bank] hereby irrevocably undertake to pay you any
sum or sums not exceeding in total an amount of {rame of the currency and amount in words]'? [amount in
figures) such sum being payable in the types and proportions of currencies in which the Contract Price
is payable, upon receipt by us of your first demand in writing accompanied by a written statement
stating that the Contractor is in breach of its obligation(s) under the Contract, without your needing to
prove or to show grounds for your demand or the sum specified therein.

This guarantee shall expire, no later than the [date] day of [month], [year]'®, and any demand for payment
under it must be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revisions,
CC Publication No. 758, except that the supporting statement under Article 15{(a) is hereby

excluded.

[Sr’gmturz(s} and seal of bank (where appropriate)]

- Note to Bidder —

If the bank issuing performance security is located outside the Employer's country, it shall be counter-guaranteed
or encashable by a bank in the Employer's country.

12

13

14

The guarantor shalf insert an amount representing the percentage of the contract price specified in the contract and
denominated either in the currency(ies) of the contract or in any freely convertible currency acceptable to the Employer, If the
bank issuing the performance security is located outside the country of the employer, it shall have a correspondent financial
instituticn located in the country of the Employer,

Insert the date 28 days after the defect liability period. The Employer should note that in the event of an extension of the time
for completion of the contract, the employer weould need to request an extension of this guarantee from the guarantor. Such
request must be in writing and must be made prior to the expiration date established in the guarantee. In preparing this
guarantee, the employer might consider adding the following text to the form, at the end of the penultimate paragraph: "The
Guarantor agrees to a one-ime extension of this guarantee for a period not to exceed [6 months]{1 year], in response fo the
Employer’s written request for such extension, such request to be presented to the Guarantor before the expiry of the
guarantee.”

Or the employer may use “Uniform Rules for Demand Guarantees (URDG), ICC Publication No. 458, except that subparagraph
(i) of Sub-articie 20(a) is hereby excluded” as appropriate.
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Advance Payment Security

[Bank's name, and address of issuing branch or office]

Beneficiary: ...........coociiiiiiiii [Name and address of the EMployer] ..........cccceeuiiiiiiiiiniiiiiieiineiaeeanee
DAL, . e e S S R A A B B B 6 70 5 T 1w

We have been informed that [name of the contractor] (hereinafter called “the Contractor”) has entered into Contract
No. [reference number of the contract] dated [date] with you, for the execution of [name of contract and brief description of
works] (hereinafter called “the Contract”).

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in the sum
[name of the currency and amount in words]'® [amount in figures] is to be made against an advance payment guarantee.

At the request of the Contractor, we [name of the bank] hereby irrevocably undertake to pay you any sum or sums
not exceeding in total an amount of [name of the currency and amount in words]'® [amount in figures] upon receipt by us of
your first demand in writing accompanied by a written statement stating that the Contractor is in breach of its
obligation under the Contract because the Contractor:

(a) used the advance payment for purposes other than the costs of mobilization and cash flow support in
respect of the Works; or

(b) has failed to repay the advance payment when it has become due and payable in accordance with the
conditions of the Contract, specifying the amount payable by the Contractor.

It is a condition for any claim and payment under this guarantee to be made that the advance payment referred
to above must have been received by the Contractor on its account number [contractor's account number] at [name and
address of the bank].

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment
repaid by the Contractor as indicated in copies of interim statements or payment certificates which shall be
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment
certificate indicating that eighty percent (80%) of the Contract Price has been certified for payment, or on the
[date] day of [menth], [year]'?, whichever is earlier. Consequently, any demand for payment under this guarantee
must be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revisions, ICC Publication
No. 758, except that the supporting statement under Article 15(a) is hereby excluded. 18,

[Signature(s) and seal of bank (where appropriate)]

If the bank issuing advance payment security is located outside the Employer s country, it shall be counter-guaranteed
or encashable by a bank in the Employer’s country.

15

16
17

18

The guarantor shall insert an amount representing the amount of the advance payment denominated either in the currency(ies)

of the advance payment as specified in the Contract, or in any freely convertible currency acceptable to the Employer.
Footnote 1.

Insert the expected expiration date of the time for completion. The Employer should note that in the event of an extension of
the time for completion of the contract, the Employer would need to request an extension of this guarantee from the guarantor.
Such request must be in writing and must be made prior to the expiration date established in the guarantee. In preparing this
guarantee, the Employer might consider adding the following text to the form, at the end of the penultimate paragraph: “The
Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [6 months] [1 year], in response to the
Employer’s written request for such extension, such request to be presented to the Guarantor before the expiry of the
guarantee.”

Or the employer may use “Uniform Rules for Demand Guarantees (URDG), ICC Publication No. 458, except that subparagraph

(ii) of Sub-article 20(a) is hereby excluded” as appropriate.
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