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BIDS AND AWARDS COMMITTEE
(CENTRAL OFFICE)

RESOLUTION NO. 28-2016

RECOMMENDING THE APPROVAL OF THE AWARD OF CONTRACT TO NSB
ENGINEERING DESIGN AND FABRICATION FOR THE PROCUREMENT OF
CMU Boxes, TooLs AND EQUIPMENT AND MOCK-UPS FOR THE MOBILE
TRAINING LABORATORIES (MTLS) — REBIDDING OF LOTS 170 8

WHEREAS, the Bids and Awards Commitiee (BAC), as mandated by
Republic Act No. 9184, otherwise known as the Government Procurement Reform
Act, is the body tasked to post invitations to bid, to conduct pre-bid conferences, to
determine the eligibility of prospective bidders, to receive and open bids, to conduct
the evaluation of bids, to conduct post-qualification and to recommend award of
contracts to the Head of the Procuring Entity;

WHEREAS, in view of the Procurement of CMU Boxes, Tools and Equipment
and Mock-ups for the Mobile Training Laboratories {MTLs) - Rebidding of Lots 1 to
8, the Director General created a Technical Working Group (TWG) that will identify
the requirements for the implementation of Mobile Training Laboratories (MTLs)
which shall necessarily include the identification of the qualifications and
corresponding tools and equipment that will be covered by Mobile Training
Laboratories (MTLs). The TWG came out with the list of qualifications with
corresponding tools and equipment in close coordination with the TESDA Regional
Offices. Copies of TESDA Order No. 19, Series of 2015, issued on 21 January 2015,
TESDA Order No. 19-A, Series of 2015, issued on 04 February 2015, TESDA Order
No. 19-B, Series of 2015, issued on 02 March 2015 and TESDA Order No. 19-C,
Series of 2015, issued on 05 QOctober 2015, respectively, are hereto attached as
Annexes “A”, “B", "C" and “D", respectively,

WHEREAS, the TESDA intends to apply the sum of Six Million One Hundred
Fifty-Four Thousand Nine Hundred Sixteen Pesos and 05/100 (Php6,154,916.05)
being the total Approved Budget for the Contract (ABC) for the Procurement of CMU
Boxes, Tools and Equipment and Mock-ups for the Mobile Training Laboratories
(MTLs) - Rebidding of Lots 1 to 8 per Terms of Reference (TOR) duly approved by
the Director General. Copies of the Terms of Reference (TOR) and Obligation
Request (OBR) duly approved by the Director General are hereto aitached as
Annexes “E” and “F", respectively;

WHEREAS, the BAC upon receipt of the TOR for the Procurement of CMU
Boxes, Tools and Equipment and Mock-ups for the Mobile Training Laboratories
(MTLs) - Rebidding of Lots 1 to 8 convened on 11 October 2016 to conduct a pre-
procurement conference with the end-user's representative in accordance with
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WHEREAS, pursuant to Section 21 of the Revised Implementing Rules and
Regulations of Republic Act No. 9184, TESDA advertised on 13 October 2016 the
Invitation to Bid for the Procurement of CMU Boxes, Tools and Equipment and
Mock-ups for the Mobile Training Laboratories (MTLs} - Rebidding of Lots 1 to 8 in
two (2) newspapers of general circulation and posted the same in the PhilGEPS on
13 October 2016. Copies of which are hereto attached as Annexes “H”, *I" and “J",

respectively;

WHEREAS, responding to the abovementioned Invitation to Bid, only NSB
Engineering Design and Fabrication signified its interest to participate in said bidding
process by purchasing bidding documents. A copy of the official receipt for the
purchase of bidding documents is hereto attached as Annex “K”;

WHEREAS, the BAC in compliance also with the directive of the Director
General invited several observers registered with PhilGEPS to witness the bidding
activities particularly on the Procurement of CMU Boxes, Tools and Equipment and
Mock-ups for the Mobile Training Laboratories (MTLs) - Rebidding of Lots 1 to 8 for
purposes of transparency and good governance. Pursuant to Section 13 of Revised
Implementing Rules and Regulations of Republic Act No. 8184, the BAC invited
several observers to attend the pre-bid conference on 21 October 2016 and the bid
opening on 08 November 2016. Copies of the letters to observers are hereto attached
as Annexes “L", "M’, “N”, “O7, “P” and “Q", respectively,

WHEREAS, the pre-bid conference was held on 21 October 2016 at 2:07 p.m.
at the CSA Conference Room, 2™ Floor, TESDA Administration Building, Taguig
City. A copy of the Minutes of the Meeting is hereto attached as Annex “R”;

WHEREAS, the issues and concerns of the bidder present during the pre-bid
conference had been addressed fo by the BAC through the issuance of Bid Bulletin
No. 01 dated 21 October 2016. Copy of the Bid Builietin is hereto attached as Annex
SSB;

WHEREAS, the bid opening was held on 08 November at 10:03 a.m. located
at the CSA Conference Room, 2" Floor, TESDA Administration Building, Taguig
City. A copy of the Minutes of the Meeting, Eligibility Requirements Checkiist and
Abstract of Bids are hereto attached as Annexes “T", “U” and "V", respectively;

WHEREAS, NSB Engineering Design and Fabrication was declared ineligible
due to their non-compliance with the requirements on the Net Financial Contracting
Capacity (NFCC) as prescribed under Section 23.5.1.4 of the Revised implementing
Rules and Regulations of Republic Act No. 8184,

WHEREAS, pursuant to Section 55.1 of Rule XVilI (Protest Mechanism) of the
Revised Implementing Rules and Regulations of Republic Act No. 9184, NSB
Engineering Design and Fabrication has been given a period of three (3) calendar
days within which to file its request for reconsideration with the BAC pertinent to Lots
1t0 8;

WHEREAS, NSB Engineering Design and Fabrication filed their request for
reconsideration on 09 November 2016. A copy of their request for reconsideration is
hereto attached as Annex “W"; ( ’\




WHEREAS, the BAC granted the request for reconsideration of NSB
Engineering Design and Fabrication in its BAC Resolution No. 24-2016 issued on 11
November 2016 and scheduied the continuation of the opening of bids on 22
November 2016 at 10:00 a.m. at the CSA Conference Room, 2™ Floor, TESDA
Administration Building, Taguig City. A copy of BAC Resolution No. 24-2016 issued
on 11 November 2016 is hereto as Annex “X”;

WHEREAS, pursuant to Section 13 of Revised Implementing Rules and
Regulations of Republic Act No. 9184, the BAC invited several observers to attend the
continuation of the opening of bids of NSB Engineering Design and Fabrication on 22
November 2016. Copies of the letters to observers are hereto attached as Annexes
"Y*, “Z", “AA", “BB’, “CC” and "DD", respectively;,

WHEREAS, the continuation of the opening of bids was held on 22 November
2016 at 10:00 a.m. at the at the CSA Conference Room, 2™ Floor, TESDA
Administration Building, Taguig City. A copy of the Minutes of the Meeting is hereto
attached as Annex "EE”;

WHEREAS, NSB Engineering Design and Fabrication passed the eligibility
requirements pursuant to Sections 23 and 25 of the Revised impiementing Rules
and Regulations of Republic Act No. 9184. A copy of the Eligibility Requirements
Checkiist and Abstract of Bids are hereto attached as Annexes “FF° and “GG”,

respectively,

WHEREAS, accordingly, a Technical Evaiuation Group (TEG) was created to
conduct bid evaluation vis-a-vis agency requirements taking into consideration the
completeness of the bid in terms of technical specifications and pricing and to
verify/check the performance of the bidders relative to their previous contracts with
the government and private entities as provided by Section 34 of Republic Act No.
9184. A copy of the BAC Order No. 10, Series of 2016, issued on 11 October 2016 is
hereto attached as Annex “HH";

WHEREAS, since the bidding is done by lot, the BAC shall evaiuate the bid
offer of the participating bidder by iot;

WHEREAS, pursuant to Section 34 of Rule X (Post-Qualification) of the
Revised Implementing Rules and Regulations of Republic Act No. 9184, verification
and validation of the bidder's legal documentary requirements must be made. As
such, the Chairperson of the TEG issued letters to the Accounts Receivable
Monitoring Division of the Bureau internal Revenue (BIR) for the validation of the tax
clearances issued by said office to NSB Engineering Design and Fabrication. Copy
of the ietter to the BIR is hereto attached as Annex “II”;

WHEREAS, the abovementioned office had issued confirmation letter
regarding the document submitted by NSB Engineering Design and Fabrication for
the Procurement of CMU Boxes, Tools and Equipment and Mock-ups for the Mobile
Training Laboratories (MTLs) - Rebidding of Lots 1 to 8. A copy of the confirmation
letter of the Accounts Receivable Monitoring Division of the Bureau Internal
Revenue (BIR) is hereto attached as Annexes “JJ’;




WHEREAS, pursuant to Section 25.2.a (iv) (7) of the Revised Implementing
Rules and Regulations of Republic Act No. 9184 which requires prospective bidders
or its duly authorized representatives to submit a sworn statement in the form
prescrived by the GPPB that it complies with existing labor laws and standards,
compliance by the bidders with the foregoing shall be supported with the clearances
or cerifications from the Department of Labor and Employment {DOLE), Social
Security System (SSS), Philippine Health Insurance Corporation (PhilHealth), Pag-
IBIG Fund and National Labor Relations Commission (NLRC). Clearances must be
issued at least within three (3) months from the date of bid opening. This is pursuant
io GPPB Resolution No. 01-2008 issued on 07 March 2008 giving the procuring
entity the discretion whather to require the clearances from the bidders;

WHEREAS, NSB Engineering Design and Fabrication submitted during the
bid opening a certification from the Department of Labor and Employment (DOLE)
certifying that it has no pending case before said office in compliance with the
eligibility requirements prescribed under Section lii of Bid Date Sheet, Clause 5.1
(4), page 32 of the bidding documents. Copy of the foregoing certificate is hereto
attached as Annex “KK”;

WHEREAS, NSB Engineering Design and Fabrication submitted a
certification from National Labor Relations Commission (NLRC) certifying that it has
no pending case before said office. Copy of the certificate issued by NLRC is hereto
attached as Annex “LL";

WHEREAS, NSB Engineering Design and Fabrication submitted a clearance
from Social Security System (SSS) certifying that NSB Engineering Design and
Fabrication has remitted the confributions of its employees from June 2002 to
September 2016 and has no pending case with Social Security System (SS8). Copy
of the certificate issued by SS8S is hereto attached as Annex "MM";

WHEREAS, NSB Engineering Design and Fabrication submitted a
certification from Philippine Health Insurance Corporation {PhilHealth) that it has
remitted premium contributions of its employees from July 2015 to June 2016. Copy
of the certificate issued by PhilHealth is hereto attached as Annex “NN”;

WHEREAS, NSB Engineering Design and Fabrication submifted a
certification from Pag-IBIG Fund that it has remitted contributions of its employees
from June 2012 to July 2016. Copy of the certificate issued by Pag-IBIG is hereto
attached as Annex “Q0O7,

WHEREAS, the Chairperson of the TEG issued letters to the Department of
Labor and Employment (DOLE), Social Security System (83S), Philippine Health
Insurance Corporation (PhilHeaith), Pag-iIBIG Fund and Nationa! Labor Relations
Commission (NLRC) for the validation of the documents issued by said offices to
NSB Engineering Design and Fabrication. Copies of the documents are hereto
attached as Annexes “PP”, “QQ°, *RR", “88" and “TT";

WHEREAS, the abovementioned government agencies had issued their
respective confirnation regarding the clearances/certifications submitted by NSB
Engineering Design and Fabrication for the Procurement of CMU Boxes, Tools and
Equipment and Mock-ups for the Mobile Training {aboratories (MTLs) - Rebiddi
of Lots 1 to 8. Copies of the confirnation of the Departmen Labor




Employment (DOLE), Social Security System (SS8), Philippine Health Insurance
Corporation {PhilHealth), Pag-IBIG Fund and National Labor Relations Commission
(NLRC) are heretc attached as Annexes “UU", “WW', “WW’, "XX* and "YY"

respectively;

WHEREAS, the TEG in its report found the bid offered by NSB Engineering
Design and Fabrication to be compliant with the legal, technical and financial
requirements set forth by the agency pursuant to Section 34 of Rule X (Post-
Qualification) of the Revised Implementing Rules and Regulations of Republic Act
No. 9184. A copy of the TEG report is hereto attached as Annex “ZZ",

WHEREAS, pursuant to Section 36 (a) of the Revised Implementing Rules
and Regulations of Republic Act No. 9184, if after advertisement, only one
prospective bidder applies for eligibility check, meets the requirements and submits a
bid which is found to be responsive to the bidding requirements, its bid is considered
a Single Caiculated and Responsive Bid;

WHEREAS, NSB Engineering Design and Fabrication met all the eligibility
requirements prescribed by the agency and its bid had been found to be responsive
to the bidding requirements. Hence, the BAC finds the bid of NSB Engineering
Design and Fabrication to be the Single Calculated and Responsive Bid;

NOW, THEREFORE, BE IT RESOLVED AS IT IS HEREBY RESOLVED, to
recommend the award of the contract to NSB Engineering Design and Fabrication
considering that its bid had been found to be the Single Calcuiated and Responsive
Bid for the Procurement of CMU Boxes, Tools and Equipment and Mock-ups for the
Mobile Training Laboratories (MTLs) - Rebidding of Lots 1 to 8 on a per ot basis as
follows:

'ﬁ%T QUALIFICATION AMOUNT OF BID
1 Common Box for Multimedia Eguipment & Accessories PHP 2,810,280.00
and Mock-up
2 | Appliance Repair NC Il with Toolbox PHP 369,000.00
3 Bread and Pastry NC || PHP 598,680.00
4 Cookery NC |l with Plastic Box PHP 574,320.00
Electrical Installation and Maintenance NC |l with
5 Toolbox PHP 332,100.00
6 Food Processing NC 1l with Plastic Box PHP 427,140.00
7 Piumbing NC li PHP 257,280.00
Small Engine Repair (Motorcycie/Small Engine
8 Servicing NC I1) with Tooibox PHP 743,150.00
TOTAL ' PHP 6,111,950.00




Resolved this% day of MML , 2016.

~{MELDA T. ON
BAC Member

A B. TAGANAS A
BAG@ Vice Chairperson

AVA HEIDI V. DELA TORRE ANNABELLE T. QUIMBO

BAC Member BAC Member

Approved (if tess than 5 Million) |:| Disapproved (if less than 5 Million)

%dorsed to the TESDA Board (if more than 5 Million)
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