CONTRACT FOR THE CONSTRUCTION OF INNOVATION CENTER FOR TESDA RTC-NCR

THIS CONTRACT made this _____ day of _____ day of ______ 2022 by and between TECHNICAL EDUCATION AND SKILLS DEVELOPMENT AUTHORITY (TESDA) with principal address at TESDA Complex, East Service Road, South Luzon Expressway, Fort Bonifacio, Taguig City, Metro Manila, Philippines (hereinafter called the "Procuring Entity") of the one part and PPG Construction Corporation with business address at 4F Building National Highway Kumintang Ilaya, Batangas City (hereinafter called the "Contractor") of the other part;

WHEREAS, the Procuring Entity is desirous that the Contractor for the Construction of Innovation Center for TESDA RTC-NCR and has accepted a Bid from the contractor in the sum of Thirty-Six Million Nine Hundred Ninety-Eight Thousand Six Hundred Fifty-Eight Pesos (₱36,998,658.00) (hereinafter called "the Contract Price").

NOW THIS CONTRACT WITNESSETH AS FOLLOWS:

- 1. In this Contract, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of the Contract referred to below.
- 2. The following documents shall be deemed to form and be read and construed as part of this Contract, viz.:
 - A. Bidding Documents
 - Invitation to Bid (hereto attached as Annex "A");
 - Instruction to Bidders (hereto attached as Annex "B");
 - Bid Data Sheet (hereto attached as Annex "C");
 - General Conditions of Contract (hereto attached as Annex "D");
 - Special Conditions of Contract (hereto attached as Annex "E");
 - Specifications (hereto attached as Annex "F");
 - Drawings (hereto attached as Annex "G");
 - Financial Bid Forms (hereto attached as Annex "H");
 - B. Bid Submissions by the Supplier
 - Eligibility Documents (hereto attached as Annex "I");
 - Technical Documents (hereto attached as Annex "J");
 - Financial Documents (hereto attached as Annex "K");
 - C. Notice of Award (hereto attached as Annex "L"):
 - D. Performance Security (hereto attached as Annex "M"); and
 - E. Other Documents as stipulated in ITB Clause 21 of the Bid Data Sheet of the Bidding Documents (hereto attached as **Annex "N"**):
 - a. Construction Schedule and S-curve
 - b. Manpower Schedule
 - c. Construction Methods
 - d. Equipment Utilization Schedule
 - e. Construction Safety and Health Program approved by the Department of Labor and Employment; and
 - f. Program Evaluation and Review Technique (PERT) / Critical Path Method (CPM)
- 3. Location of the Contract and Completion of the Work:

Location of the Contract: beside Building 14 (RTC-NCR, Main Building), TESDA Complex, East Service Road, South Luzon Express Way, Fort Bonifacio, Taguig City.

Completion of the Works: Within One Hundred Eighty (180) Calendar Days upon receipt of Notice to Proceed (NTP)

 In consideration for the sum Thirty-Six Million Nine Hundred Ninety-Eight Thousand Six Hundred Fifty-Eight Pesos (₱36,998,658.00) or such other sums as may be ascertained, PPG Construction Corporation agrees for the Construction of Innovation Center for TESDA RTC-NCR.

5. Payment in favor of the CONTRACTOR shall be made upon full delivery and final acceptance.

10

- 6. The **PROCURING ENTITY** agrees to pay the abovementioned sum in accordance with the terms of the Bidding.
- 7. Any delay in the delivery of goods shall be governed by Section 68 (Liquidated Damages) of the Revised Implementing Rules and Regulations of Republic Act No. 9184. For the Infrastructure Projects, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion of everyday of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of contract, the Procuring Entity may rescind or terminate the contract without prejudice to other courses of action and remedies available under the circumstances.

IN WITNESS WHEREOF, the parties hereto have caused this Contract to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

SEC. ISIDRO S LAPEÑA, PhD, CSEE Director General	PPG CONSTRUC	BLO P. GUICO President
SIGNED IN THE PRESENCE OF:		
DIR. DAVID B. BUNGALLON Director IV National Institute for Technical Education and Skills Development	VILLA G. GUICO Corporate Secretary	
ACKNOWLEDGEMENT		
REPUBLIC OF THE PHILIPPINES)		
NAME	VALID ID NO.	ISSUED BY
ISIDRO S. LAPEÑA	VALID ID NO.	1330ED B 1
PABLO P. GUICO	58781	PRC
PADEO F. GOICO	00/01	7-74
Known to me and to known to be the same person acknowledge before me as their free and voluntary. WITNESS MY HAND AND SEAL this day Doc. No. : 390 Page No. : 18 Book No. : 19 VXV Series of 2022	y act and deed. APR 2022 of2022 at ELISEO Notary Until De Adm. Ma PTR No. Issued a Issued o IBP Lifet	Balangas City G. LONTOK

MCLE Compliance No. VII-0011054 Issued on February 22, 2022

SECRETARY'S CERTIFICATE

I, <u>VILLA G. GUICO</u>. Corporate Secretary of <u>PPG CONSTRUCTION CORPORATION</u>., a corporation duly organized and existing under and by virtue of the laws of the Republic of the Philippines, with principal offices at 4F PPG Building National Highway Kumintang Ilaya, Batangas City, after referred to as the CORPORATION, after having been duly sworn in accordance with law, do hereby depose, state and certify that at a special meeting of the Board of Directors of the corporation held at its principal office on March 22, 2022 at which meeting a legal quorum was present, the following resolution was duly adopted;

BOARD RESOLUTION NO. 005

"Resolved that the Board of Directors designated, and appointed MR. CESARIO G. CARAG as Authorized Representative with authority to make administrative and technical decisions for the Corporation. He is likewise given full authority and discretion in relation to this position."

"Resolved that MR. CESARIO G. CARAG be the authorized persons to represent the Corporation in bidding and/or negotiations for construction contracts with government agencies instrumentality's as well as private entities in connection therewith; to sign pre qualification documents, bid proposals, contracts, and such other relative documents and instruments."

"Resolved further that this authorization shall have full force and effect until revoked by the Board."

It is hereby certified that the above resolution is a correct and true copy of the resolution unanimously approved by the Board of Directors of the CORPORATION and that said resolution is in full force and effect and has not been revoked effective on **March 30-May 4, 2022 only**. It is likewise certified that the specimen signature appearing herein under is the authentic and genuine of the officer/s authorized to sign and bind the CORPORATION by virtue of the aforesaid resolution.

CESARIO G. CARAG Authorized Representative

PABLO P. GUICO President

IN WITNESS WHEREOF, I have hereunto affixed my signature and the seal of the corporation this $23^{\rm rd}$ day of March 2022 at Batangas City.

VILLA G. GUICO
Corporate Secretary

SUBSCRIBED AND SWORN to before me this 23rd day of March 2022 at Batangas City affiant exhibiting his/her Drivers License No. D01-01-178077 issued at Batangas City valid until April 4, 2024.

Doc. No. 125

Page No. 25 Book No. XV

Series of 2022

LISEO/G. LONTOK

Notary Public

Until December 31, 2023

Adm. Matter No. 2021-101-R

PTR No. 4070210

Issued at Batangas City Issued on January 3, 2022

IBP Lifetime Roll No. 00823

Roll of Attorneys No. 29327 MCLE Compliance No. 29327

Issued on February





LAST NAME DUICO FIRST NAME PABLO

MIDDLE NAME PAYOYO REGISTRATION NO. > 0058781

REGISTRATION DATE > 08/21/1990

▶ 04/28/2023









